

CONTRACT

CONTRACT NUMBER C-15-010-69 ✓

Chevron Oil Company - Western Division
/dba/ Standard Oil Company of Texas

a corporation, hereafter referred to

as COMPANY, and the undersigned, hereafter identified as CONTRACTOR, hereby mutually agree on
July 24 1969, that CONTRACTOR shall perform for COMPANY, at or near the El Paso
Refinery

County of El Paso

State of Texas

the work set forth in ~~Specification No.~~ Attachment #1
and entitled Schedule of Work

dated July 24, 1969

as an improvement to real property of COMPANY by affixing thereto whatever materials are involved therein so as to become an integral part of such real property, under the Terms and Conditions, pages 2 through 5 hereof, and in accordance with the above Specification, which Terms and Conditions and Specification, attached hereto, are part of this agreement.

COMPANY shall pay CONTRACTOR, in accordance with statements prepared by Contractor
a compensation ~~of~~ as outlined in Attachment #1.

PLAINTIFF'S
EXHIBIT

CHV-30

The work shall be commenced July 24, 1969
diligently prosecuted, and completed August 24, 1969

A payment and performance bond in terms and executed by a surety company satisfactory to COMPANY shall be furnished to COMPANY in the sum of
(No bond required unless an amount is entered above.)

The Equal Opportunity Clauses attached hereto are part of this Agreement.
(Line out the preceding sentence if Equal Employment Opportunity Provisions do not apply to this contract.)

CONTRACTOR

COMPANY

R. L. Voigt-Demolition Contractor

Chevron Oil Company - Western Division
/dba/ Standard Oil Company of Texas

By _____

By _____

And _____

And _____

Witness _____

Contractor's State License No. _____

(Where required by State Law)

Communications to CONTRACTOR should be directed to the attention of R. L. Voigt
at P. O. Box 994
Luling, Texas 78648

Communications to COMPANY should be directed to the attention of F. S. Gates
at P. O. Box 20002
El Paso Texas 79998

Note: — If CONTRACTOR is incorporated, execution shall be by an authorized officer of the corporation and corporate seal affixed and attested to by the Secretary. If CONTRACTOR is not incorporated, signatures should be witnessed by an employee of COMPANY, if practicable; if not, by a disinterested party.

Charge to 48421-001

ATTACHMENT #1

**SCHEDULE OF WORK
CONTRACT C-15-010-69
JULY 24, 1969**

1. Remove one pipeway stanchion and one davit south of Hydrofiner columns.
Remove concrete footings and patch flush with existing concrete slab.
Hot \$ 55.00
2. Remove two (2) steel brine pits and one (1) concrete brine pit, one (1) pump, one (1) small open top tank and associated piping. Backfill and rake level.
Hot \$ 1100.00 ✓
Cold \$ 1400.00
3. Remove concrete slab near brine pits
\$ 155.00
4. Remove tank D-2636, pump and related piping to outside of retaining wall. Plug sewer.
Hot \$ 525.00 ✓
Cold \$ 605.00
5. Remove three (3) concrete foundations and one (1) 10' x 10' grade beam in the Treating Plant. Backfill and rake.
\$ 75.00
6. Remove concrete basin on the north side of the Treating Plant Control House and three (3) concrete foundations in the same area. Backfill and rake.
\$ 45.00
7. Remove two (2) concrete foundations under D-2608. Backfill and rake.
Hot \$ 120.00 ✓
Cold \$ 145.00
8. Remove tank D-2637 and haul to Company's storage area. Remove related piping to area south of adjacent building. Remove concrete footings and backfill and rake.
Hot \$ 675.00 ✓
Cold \$ 715.00
9. Remove concrete acid trench south Alky Acid tanks. Backfill and rake.
\$2.50/lineal foot
47' x 175' 00"
10. Remove three (3) concrete foundations in "D" tank basin.
\$ 45.00
11. Remove loose 6" pipe in "D" tank basin
Hot \$ 6.00 ✓
Cold \$ 12.50

ATTACHMENT #1
Schedule of Work

Contract C-15-010-69

July 24, 1969

12. Remove two (2) concrete foundations in south Alky area near SE corner of Control House. Remove below grade and patch to existing slab.

Hot \$ 130.00

Cold \$ 145.00 ✓

13. Remove deadman for old Thermal Cracker stack. Backfill.

\$ 40.00

14. Remove two (2) pipes, two (2) electrical outlets and two small pipe stanchions at 79 tank.

\$ 25.00

15. Remove concrete foundation, electrical outlet and guard post at 87 Tank. Backfill and rake.

\$ 50.00

16. Remove two (2) small pipe stubs in Main Pipeway North, south of 87 Tank.

Hot \$ 5.00 ✓

Cold \$ 7.50

17. Remove derrick on #5 water well

Hot \$ 150.00

18. Remove foundation at #5 water well

Hot \$ 75.00

19. Remove foundation north of #1 substation. Backfill and rake.

\$ 30.00

20. Remove concrete slab adjacent to 4 acre storage area. Backfill and rake.

\$ 90.00

21. Remove cinderblock guard house and concrete slab at shop area gate and backfill and rake. Furnish and replace fence.

\$ 385.00

22. Remove caustic loading rack. Backfill and rake.

Hot \$ 50.00

23. Remove derrick on #6 water well.

Hot \$ 175.00

Contractor will retain all salvage and scrap with the exception of D-2637 which he will haul to Company's storage area. Contractor will haul all concrete rubble to dump area designated by Company Representative.

\$ 1151.00

\$ 4821

CHEV BB
1000609

authorization for change in the work

Contract Number C-15-010-69

Authorization Number 1 Date (of this authorization) July 31, 1969

Chevron Oil Company - Western Division, d/b/a Standard Oil Company of Texas
Company

R. L. Voigt - Demolition Contractor

Contractor

CONTRACTOR is hereby authorized to make the following **CHANGE IN THE WORK** in connection with the above-designated contract, all applicable provisions of which shall apply to the work as thus changed:

DESCRIPTION OF CHANGE:

Furnish labor and equipment to demolish two concrete slabs south of the chemical warehouse in the sales area. Grade the area and remove all extraneous material.

chg: 48421-001

Agreement as to adjustment in price \$220.00 increase (Two hundred twenty and
no/100 dollars)

Date accepted _____ Date authorized _____

for Contractor

for Company

CONTRACTOR - Please sign duplicate copy and return to Company.

Above change in the work completed - (Date) _____ (Signed) _____

Remarks _____

authorization for change in the work

Contract Number C-15-010-69

Authorization Number 2 Date (of this authorization) August 6, 1969

Chevron Oil Company - Western Division, d/b/a Standard Oil Company of Texas
Company

R. L. Voigt - Demolition Contractor

Contractor

CONTRACTOR is hereby authorized to make the following **CHANGE IN THE WORK** in connection with the above-designated contract, all applicable provisions of which shall apply to the work as thus changed:

DESCRIPTION OF CHANGE:

Furnish labor, equipment and material to remove old concrete foundation for K-1204 to below floor level of compressor house and fill in with new concrete to a smooth finish.

chg: 48421-001

Agreement as to adjustment in price \$40.00 increase (Forty and no/100 dollars)

Date accepted _____ Date authorized _____

for Contractor _____ for Company _____

CONTRACTOR - Please sign duplicate copy and return to Company.

Above change in the work completed - (Date) _____ (Signed) _____

Remarks _____

authorization for change in the work
C-15-010-69

Contract Number _____

Authorization Number 3 Date (of this authorization) August 13, 1969

Chevron Oil Company - Western Division, dba/Standard Oil Company of Texas

Company

R. L. Voigt - Demolition Contractor

Contractor

CONTRACTOR is hereby authorized to make the following **CHANGE IN THE WORK** in connection with the above-designated contract, all applicable provisions of which shall apply to the work as thus changed:

DESCRIPTION OF CHANGE:

Furnish labor and equipment to remove concrete foundation inside tool shed at Gas Recovery No. 1 Compressor House.

Charge: 1-5105

Agreement as to adjustment in price \$20.00 Increase (Twenty and no/100 dollars)

Date accepted _____ Date authorized _____

for Contractor _____ for Company _____

CONTRACTOR - Please sign duplicate copy and return to Company.

Above change in the work completed - (Date) _____ (Signed) _____

Remarks _____

authorization for change in the work

Contract Number C-15-010-69

Authorization Number 4 Date (of this authorization) August 15, 1969

Chevron Oil Company - Western Division, dba Standard Oil Company of Texas

Company

R. L. Voigt - Demolition Contractor

Contractor

CONTRACTOR is hereby authorized to make the following CHANGE IN THE WORK in connection with the above-designated contract, all applicable provisions of which shall apply to the work as thus changed:

DESCRIPTION OF CHANGE:

Furnish labor and equipment to remove abandoned 6" lead lined waste acid line from the north plot limit of the Isomerization Plant to the north end of "B" pipeway overhead.

Charge: 48421-001

Agreement as to adjustment in price \$300.00 increase (Three Hundred and no/100 dollars)

Date accepted _____ Date authorized _____

for Contractor _____ for Company _____

CONTRACTOR - Please sign duplicate copy and return to Company.

Above change in the work completed - (Date) _____ (Signed) _____

Remarks _____

authorization for change in the work

Contract Number C-15-010-69

Authorization Number 5 Date (of this authorization) August 21, 1969

CHEVRON OIL COMPANY-WESTERN DIVISION, d/b/a STANDARD OIL COMPANY OF TEXAS
Company

R. L. VOIGHT - DEMOLITION CONTRACTOR

Contractor

CONTRACTOR is hereby authorized to make the following **CHANGE IN THE WORK** in connection with the above-designated contract, all applicable provisions of which shall apply to the work as thus changed:

DESCRIPTION OF CHANGE:

Furnish labor and equipment to remove excess soil from the west side
of the chemical warehouse.

CHG: 3-5152

Agreement as to adjustment in price \$90.00 (increase) Ninety and no/100 dollars

Date accepted _____ Date authorized _____

for Contractor _____ for Company _____
CONTRACTOR - Please sign duplicate copy and return to Company.

Above change in the work completed - (Date) _____ (Signed) _____

Remarks _____

August 28, 1969

Standard Oil Company of Texas
P.O. Box 20002
El Paso, Texas 79998

Attention: Mr. Tom Mansfield

Ref: Payment of completed Contract No. C-15 010-69

I respectfully request payment of completed contract as follows:

Total amount of contract including change orders	\$4821.00
Less actual draw requested August 11, 1969	<u>1275.00</u>
Total amount due and payable	\$3546.00

Thank you for the work.

Sincerely,

R.L. Voigt

P.O. Box 994
Luling, Texas 78643

CHEV BB
0000615

August 11, 1969


Standard Oil Company of Texas
P.O. Box 20002
El Paso, Texas 79998

Attention: Mr. Tom Mansfield

Ref: Draw on Contract No. C-15-010-69

I respectfully request a draw against contract stated above in
the amount of Fifteen Hundred Dollars (\$1500.00).

Respectfully,



R.L. Voigt

P.O. Box 994
Luling, Texas 78648

signed by KSG 8/13/69

CHEV BB
0000616