

CENTRAL ENGINEERING DEPT.
DESIGN SECTION

Salt Lake City, Utah
September 27, 1971

Mr. George Rafos
New York Purchasing Dept.

EA-14-EP, N.Y. 2240, JOB NO. 550
EL PASO CONVERTER ACID PLANT
CONTRACT FOR CONVERTER GAS HANDLING
CE-71-EP-28

We have enclosed our covering requisition CE-71-EP-28 to cover the issue of a construction contract to the Southwestern Industrial Contractors and Riggers, Inc., of El Paso, Texas for the construction of the Converter Gas Handling System as per our drawings and specifications dated September 10th entitled "Preliminary Specifications for Converter Gas Handling System for American Smelting and Refining Company, El Paso, Texas."

Checked drawings will be released on a scheduled basis for construction starting October 4th.

AOM:jj
encls.
cc:EHHaug
WRMahoney
WRKelly
LCTravis
JWEnglish✓

A. O. MARSH, Jr.

PLAINTIFF'S EXHIBIT

ASA-1051

ASARCO ELP 0001541

REQUISITION

PLANT JOB NO. 550

APPROPRIATION NO. N.Y. 2240

REQUISITION NO.
CE-71-EP-28

TO:

AMERICAN SMELTING AND REFINING CO.
PURCHASING DEPARTMENT
120 BROADWAY
NEW YORK, N Y 10005

SHIP TO:

El Paso, Texas

DATE REQUIRED AT DESTINATION **AS scheduled**

NOTES TO BUYER:

PLEASE PURCHASE THE FOLLOWING.

QUANTITY	UNIT	SPECIFICATIONS	ITEM NO.	UNITS
		FOLLOW PURCHASE MAN. AL. INSTRUCTIONS FOR PREPARATION. SEE SECTIONS B, B2, C1, C2		
		CONSTRUCTION CONTRACT - CONVERTER GAS HANDLING SYSTEM		
		This requisition is issued to cover the required construction contract with the Southwestern Industrial Contractors and Riggers, Inc., of El Paso, Texas, for the Converter Gas Handling System at the Asarco El Paso, Texas plant, all as per drawings and specifications entitled "Preliminary Specifications for Converter Gas Handling System" dated September 10, 1971. It is understood that all work will be governed by the provisions of the Asarco contract and as per checked drawings released by our Central Engineering Department in Salt Lake City, Utah Copies of Requisition and Purchase Order to: E. H. Haug, Salt Lake Office A. O. Marsh, Jr., Salt Lake Office W. R. Mahoney, Salt Lake Office L. C. Travis, Salt Lake Office W. R. Kelly, El Paso Plant J. W. English, El Paso Plant W. R. Nasmyth, El Paso Plant (3) R. O. Covington, El Paso Supply Agent		

A. O. Marsh, Jr.,
September 27, 1971

DATE

A. O. Marsh, Jr.,
September 27, 1971

DATE

APPROVED

DATE