PLAINTIFF’S EXHIBIT

ASA-1333

CONTRACT FOR

COTTRELL - ASBESTOS ABATEMENT

THIS AGREENMENT is made this 17™ day of September 1999, by and between:
Environmental Reconditioning, whose address is: 8630 Boeing, Suite 12, El Paso,
Texas, 79925 (hereinafter called the "Contractor") and ASARCO Incorporated, whose
address is: 2301 West Paisano Street, El Paso, Texas, 79922 (hereinafter called the
"Owner").

Whenever used in this Agreement, the terms "Owner" and "Contractor” shall
include their respective directors, officers, employees, servants, affiliates, subsidiaries,
agents, successors and assigns. The term "Contractor” shall also include any and all
subcontractors and their officers, employees, servants, affiliates, subsidiaries and/or
agents, suppliers and any other parties in privity with the Contractor or under the
Contractor's direction or control in connection with the Work.

WITNESSETH:

The Contractor and the Owner, for and in consideration of the mutual covenants
set forth herein, agree as follows:

Article 1. Scope of the Work

The Contractor shall furnish all such plans, shop drawings, field engineering, labor,
materials, transportation, tools, equipment and other facilities in strict accordance with
the requirements and provisions set forth herein and in strict accordance with the
specifications, drawings and other requirements listed below and those drawings and
specifications which may be supplied by the Owner or prepared by the Contractor at the
Owner's direction subsequent to the execution of this Agreement and approved by the
Owner. This Agreement, the Appendices hereto and all documents listed below are
incorporated herein by reference and made a part hereof and are hereinafter referred to
collectively as the "Contract" or the "Contract Documents.” All work required to be
performed under the Contract and the Contract Documents shall be referenced herein
as the "Work” or the "Project." )

EQUAL OPPORTUNITY STATEMENT

ADDENDUM “A”

SAFETY & HEALTH ADDENDUM

WASTE CONTAINER LABELING MEMO DATED MARCH 5, 1997
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CONTRACTOR OSHA COMPLIANCE LETTER DATED MARCH 5, 1997
ENGLISH LANGUAGE COMPREHENSION LETTER DATED MARCH 27, 1997
ENVIRONMENTAL RECONDITIONING PROPOSAL DATED SEPTEMBER 1, 1999

Article 2. Time of Completion

The Work to be performed under this Contract shall begin on September 30, 1999
and shall be fully and finally completed by December 31,1998, plus any applicable
extensions of time granted by the Owner.

Article 3. The Contract Price

The Owner shall pay the Contractor for the performance of this Contract, subject
to any additions and deductions herein provided, the sum of Seventy Eight Thousand
Two Hundred Sixty dollars ($78,260.00), in lawful currency of the United States of
America under the conditions hereinafter provided.

Article 4. Schedule of Values and Progress Payments

Within ten (10) days after the effective date of this Contract, the Contractor shall
submit to the Owner a preliminary schedule of values for all of the Work, which will
include quantities, and prices of items aggregating the Contract price. The schedule of
values shall subdivide the Work into component parts in sufficient detail to serve as the
basis for progress payments during construction. Such prices will include an
appropriate amount of overhead and profit applicable to each item of Work. Subject to
the Owner's approval, the schedule of values will provide the basis for the Contractor's
progress payments.

As soon as practicable after the first day of each calendar month, the Contractor
shall present to the Owner an invoice ‘equal to the percentage of the total amount of the
Contract which has been completed from the start of the Project up through the end of
the preceding month, plus the cost of materials purchased during the preceding month
for the Project, together with such supporting evidence as may be required by the
Owner. This invoice shall be based upon the schedule of values submitted by the
Contractor. Subject to verification and approval of such invoice by the Owner, payment
shall be due from the Owner on the thirtieth (30th) day after the Owner's receipt of an
invoice from the Contractor. The amount due from the Owner to the Contractor shall be
ninety percent (90%) of the total amount due under the Contract for the Work
completed, less the total of previous payments. Upon the Owner's final acceptance of
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all Work required under the Contract, in accordance with Article 6 below, the Owner
shall pay the Contractor a sum sufficient to increase the total payments to one hundred
percent (100%) of the Contract price.

Article 5. Substantial Completion

"Substantial Completion” is the stage in the progress of the Work when the Work
or designated portion thereof is sufficiently complete in accordance with all Contract.
Documents so the Owner can occupy or utilize the Work for its intended use. When the
Contractor considers that the Work, or a portion thereof which the Owner agrees to
accept separately, is substantially complete, the Contractor shall prepare and submit to
the Owner a comprehensive list of items which remain to be completed or corrected
relating to that portion of the completed Work. This list shall be identified by the
Contractor as the "Contractor's Draft Punch List." Failure to include an item on such list
does not alter the responsibility of the Contractor to complete all Work in accordance
with the Contract. Upon receipt of the Contractor's Draft Punch List, the Owner will
make an inspection to determine whether the Work or designated portion thereof is
substantially complete. If the Owner's inspection discloses any item, whether or not
included on the Contractor's Draft Punch List, which in the Owner's opinion prevents the
Work from being substantially complete, the Contractor shall complete or correct such
item upon receipt of notification by the Owner. The Contractor shall then submit a
written request for another inspection from the Owner to determine Substantial
Completion. When the Owner determines that the Work or designated portion thereof
is substantially complete, the Owner will prepare and provide to the Contractor a
Certificate of Substantial Completion which shall establish the date of Substantial
Completion, and shall fix the time (if a change is required in the date originally
established for final completion) within which the Contractor shall finish any remaining
items of Work itemized by the Owner. This listing of remaining items of Work shall be
identified as the "Owner's Final Punch List" and shaill be provided to the Contractor
along with the Certificate of Substantial Completion.

Article 6. Acceptance and Final Payment

(@) Upon receipt of written notice from the Contractor that the Owner's Final Punch
List is complete and the Work is ready for final inspection and acceptance, the
Owner shall promptly make such inspection. If and when the Owner finds the
Work fully performed and acceptable under the Contract, the Owner shall
promptly make such inspection. If and when the Owner finds the Work fully
performed and acceptable under the Contract,
the Owner shall promptly issue a Certificate of Final Completion. After all
appropriate adjustments have been made to the Contract price, the entire
remaining balance shall be paid to the Contractor by the Owner within thirty (30)
days after the date of issuance of said Certificate of Final Completion.
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(b) Before issuance of the Certificate of Final Completion, the Contractor shall submit
evidence satisfactory to the Owner that all payrolls, material bills, and other
indebtedness connected with the Work have been paid, and that the Work is free
of all liens and encumbrances. The Contractor shall provide the Owner with
releases of claims and liens for all of its subcontractors. In the case of disputed
indebtedness or liens, the Contractor must submit a surety bond satisfactory to
the Owner guaranteeing payment of all such disputed amounts when adjudicated.

Article 7. Liquidated Damages

The Owner and the Contractor recognize that time is of the essence for this
Contract and that the Owner will suffer financial loss if the Project is not completed
within the times originally specified, plus any time extensions permitted under the terms
of this Contract. The Owner and the Contractor also recognize the delays, expense
and difficulties involved in proving the actual loss suffered by the Owner if the Project is
not completed on time. Accordingly, instead of requiring any such proof, the Owner
and the Contractor agree that as liquidated damages for delay (but not as a penalty),
the Contractor shall pay the Owner $1.00 for each day that expires after the date of
Substantial Completion originally specified in Article 2 (plus any proper time extension
granted) until such time as the Work is substantially complete and all Contract
requirements for Substantial Completion as described in Article 5 above have been
satisfied by the Contractor. This liquidated damages clause covers delay damages (as
described below) only and the Owner reserves the right to recover from the Contractor
all other damages the Owner may incur as a result of any breach of this Contract,
including but not limited to direct damages, consequential damages, attorneys' fees and
costs. The delay damages covered by this liquidated damages clause include only the
Owner's loss of revenues or income associated with the delay in Project completion or
facility use.

Article 8. Insurance Certificate

The Contractor shall deliver to the Owner, along with the signed Contract and prior
to any equipment or personnel being brought onto the Owner's premises a Certificate of
Insurance evidencing the insurance coverage's described in Article 37 of this Contract.

Article 8. Compliance with Laws and Ordinances

This Contract shall be performed and all equipment, goods, services or work
furnished hereunder shall be produced, sold or delivered in strict compliance with all
federal, state and local laws, rules, regulations, standards and other governmental
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requirements in effect as of the date hereof including, but not limited to, the
Occupational Safety and Health Act of 1970, 29 U.S.C. §§ 651 et seq. (the
"Occupational Safety and Health Act"), the Mine Safety and Health Act of 1977, 30
U.S.C. §§ 801 et seq. (the "Mine Safety and Health Act"), the statutes enforced by the
United States Environmental Protection Agency ("U.S. EPA") and all applicable
regulations and standards. The Contractor will furnish to the Owner.certificates of such
compliance in a form acceptable to the Owner. If the Contractor performs any Work or
delivers any services or goods contrary to any laws, ordinances, rules or regulations, ’
the Contractor shall bear all costs and expenses of any kind arising therefrom. The
inclusion in this Contract of any specific requirements or agreements to comply with
specific laws, regulations or ordinances does not and is not intended to relieve the
Contractor of its obligation to comply with all laws, rules, statutes, regulations and
ordinances.

Article 10. Employment and Related Laws

To the extent the goods and services to be provided hereunder are being utilized
by the Owner to fulflll obligations pursuant to a contract with the federal government or
any agency thereof or to the extent otherwise applicable as a matter of law to the
contracting and/or subcontracting of services or Work hereunder, the following
provisions are incorporated by reference and the Contractor represents that it will
comply with them: The Equal Employment Opportunity Act, E.O. 11246 and 41 CFR §§
60-1.4 and 60-1.7, the Employment of Veterans Act, 41 CFR § 60-250; and the
Employment of Handicapped Act, 41 CFR §. 741-4, Drug Free Workplace Act of 1988
(Pub.L. 100-690); Walsh-Healey Public Contracts Act, 41 U.S.C. § 35-45; Service
Contract Act of 1985, as amended, 41 U.S.C. 351, et seq.; Americans with Disabilities
Act of 1990, 42 U.S.C. § 12101, et seq., such other laws or regulations as the federal
government may require the Owner to flow down to its contractors; and all rules and
regulations issued pursuant to the foregoing.

Article 11. Intent of Contract Documents

The intention of this Contract is to include all labor and materials, equipment, supplies,
services and transportation necessary for the proper execution and completion of the
Work. All services, materials, equipment, activities or Work that are not specifically
identified in Article 1, shown on the drawings, stated in the specifications or other
Contract Documents, or listed herein, but that are reasonably necessary for the proper

completion of all Work on the Project in accordance with the highest industry standards,
shall be provided by the Contractor the same as if specifically identified in Article 1,
shown on the drawings, stated in the specifications or other Contract Documents, or
listed herein. Contract terms, which have a well-known technical or trade meaning,
shall be interpreted accordingly. In the event of any inconsistency, conflict or ambiguity
between or among the Contract Documents, such conflict shall be resolved by referring
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to the Contract Documents in the following order of precedence: (1) the most recent
change orders and written amendments to this Contract signed by the Owner and
Contractor; (2) the terms and conditions of this Contract.

Article 12. Drawings and Specifications

The Owner agrees to furnish, without charge to the Contractor, one (1) set of
reproducible specifications and prints of all drawings listed in the specifications. Where
revised or additional drawings and specifications are prepared as hereinafter provided,
the Owner will furnish one (1) set of such revised or additional drawings and
specifications to the Contractor.

The Owner agrees to furnish supplemental drawings as may be required to clarify
the Contract drawings. Supplemental drawings shall neither enlarge nor decrease the
scope of the Work. Where alterations in the Contract drawings and specifications affect
the extent of the Work, the changes shall be governed as provided in Article 27 of this
Agreement.

The Contractor agrees to furnish to the Owner for approval three (3) sets of prints
of the following drawings before proceeding with the Work covered therein:

A. All of the Contractor's drawings which are required or produced for this Project.

B. Any shop drawings, detail sheets or erection diagrams required for any phase
of the Work.

C. Cerlified dimension sheets, wiring diagrams and performance curves covering
any equipment purchased by the Contractor for the Project.

The Contractor shall make any corrections required by the Owner in drawings
submitted for the Owner's approval. The Owner's approval as to the design of such
drawings shall not relieve the Contractor of responsibility for errors or discrepancies of
any sort,

The Contractor also agrees to furnish to the Owner five (5) sets of operation and
installation instructions and parts lists for all equipment furnished by the Contractor, not
later than the date the equipment is shipped, including two (2) certified copies of
dimension sheets, wiring diagrams and performance curves of same.

As soon as the drawings referred to in subparagraphs A and B above are
completed, checked and approved by the Owner, the Contractor shall furnish three (3)
complete final sets of prints to the Owner.

Upon completion of the Project and as a condition for final payment, the
Contractor shall provide the Owner with three (3) sets of record drawings showing all
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as-built conditions on the Project.

Article 13. Order of Completion and Schedules

The Contractor shall complete any portion or portions of the Work in such order of
precedence as the Owner shall require, and the time for completion of the various
stages or divisions of the Work will be determined by the schedules issued by the
Contractor to the Owner and mutually agreed upon by the Owner and the Contractor.
Within ten (10) days after the effective date of this Contract, the Contractor shall submit
to the Owner a preliminary progress and schedule indicating start and completion dates
for the various stages or divisions of the Work. The Contractor shall be responsible for
maintaining and providing the Owner with written schedule updates on at least a
monthly basis or as otherwise requested by the Owner. The schedules and updates
shall be prepared by the Contractor in a form acceptable to the Owner.

Article 14. Contractor's Understanding

To the extent reasonably practicable or consistent with trade or industry practice,
the Contractor shall satisfy itself as to the nature, physical condition and location of the
Work, including but not limited to all subsurface conditions, the character of equipment
and facilities needed prior to and during the execution or performance of the Work, the
general and local conditions, and all other matters which can in any way affect the Work
under this Contract. The Owner's subsurface investigations (if provided) are made for
design purposes only. The Owner does not warrant that the conditions indicated by
these investigations are representative of those throughout the Work area, or in any
part of it. Where reasonably practicable or consistent with trade or industry practice,
the Contractor is responsible to make its own subsurface investigation to determine the
impact of the subsurface conditions on its Work. Information supplied by the Owner
regarding subsurface conditions is provided to supplement the Contractor's own
subsurface investigation and such information is not to be relied upon by the
Contractor. The Contractor's right to recovery or relief for any condition, whether or not
anticipated, obvious or latent, shall be governed by Article 44 of this Contract and shall
be limited solely to an extension of the Contract performance period.

Article 15. Utilities and Temporary Facilities
O Munsatd ¢~ LOhr aoalabte c"’-‘b"‘rﬁ
The Owner will nei-suppl;'ﬁectricity, water, light, power, steam, compressed air or
other utilities required for construction purposes unless specifically so provided in the
Contract. Where such items are not supplied by the Owner, they shall be furnished by
the Contractor, and the Contractor shall, in either case, be required to make the

A:\Abatement §9ex00657.doe 7

ASARCO ELP 0013131




necessary connections, provide approved shut-off and safety devices and furnish and
install all temporary lines required to bring them to the point of use. The Contractor
shall construct and maintain all necessary temporary facilities for the completion of the
Work. The Contractor shall provide and maintain adequate sanitary facilities at the
Project site. Upon completion of the Work, all such facilities shall, unless the Owner
shall otherwise direct be removed from the premises and the site cleared.

Article 16. Status and Responsibility of the Contractor and its Personnel

it is understood and agreed that the status of the Contractor and its subcontractors
hereunder is that of an independent contractor, that their personnel performing services
or Work hereunder shall under no circumstances be deemed to be employees of the
Owner, and that any Worker's Compensation Insurance coverage and Occupational
Safety and Health Administration ("OSHA") or Mine Safety and Health Administration
("MSHA") training required for such personnel will be the sole responsibility of the
Contractor. Notwithstanding the aforesaid understanding, the general instructions of
the Owner in connection with accomplishing the Work to be done hereunder shall be
followed by the personnel of the Contractor,

The Contractor shall at all times enforce strict discipline and good order among its
employees, and shall seek to avoid employing on the Work any unfit person or anyone
not skilled in the Work assigned to him.

During the term of the Contract, it shall be the Owner's prerogative to require
changes in the personnel of the Contractor's employees assigned to the Work when in
the opinion of the Owner their work is not conducive to the required scope of Work.

If for any reason the Contractor's employees or any of its subcontractor's
employees or agents acquire a status imposing liability on the Owner for employers'
contributions or taxes under the Federal Insurance Contribution Act, the Federal
Unemployment Tax Act, any State Unemployment Tax or Wage Protection Act, any
savings, profit sharing, pension, equity participation, or other benefit plans or for the
violation of any federal, state or local act, statute or regulation, then the Contractor shall
be solely and exclusively liable for, and shall indemnify, defend and hold harmless the
Owner against the same so as to relieve the Owner from any and all liability, loss or
damage therefor and from the responsibility for making reports or keeping records with
respect thereto.

Article 17. Environmental Safety and Health Policy & Training

By accepting this Contract and beginning performance hereunder, the Contractor
acknowledges that providing a safe and healthy workplace and protecting the
environment is the Owner's first priority. The Contractor further agrees that any of its
officers, agents, employees or subcontractors that enter the Owner's premises will be
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trained by the Contractor in the following areas: (a) applicable safety and health
protection procedures, laws and regulations of federal, state and local governmental
agencies, including but not limited to, OSHA and MSHA and/or their state or local
equivalents; (b) applicable environmental protection laws, procedures and regulations
enforced by federal, state and local governmental agencies including, but not limited to,
the U.S. EPA and/or their state or local equivalents; and (c) the Owner's site policies,
rules and procedures. ’ :

Article 18. General Safety and Health Provisions

(@) The Contractor agrees to fully comply with all Owner control procedures relating to
facility access, including but not limited to, employee identification and information
requirements, sign infout and Work initiation/termination notification procedures.
The Contractor agrees to comply with all Owner requirements applicable to the
Contractor employee presence on site, including but not limited to, the use of
respirators and personal protection equipment (e.g., hard hats, seat belts, gloves,
safety glasses and coveralls) and the general safety and health provisions set
forth below. The Contractor and its subcontractors and employees will complete
and provide to the Owner the forms contained within Owner's Contractor Policy,
and any other requested forms relating to safety, health and environmental
protection.

(b) The Contractor shall designate a job site representative to be its safety supervisor
and that person shall be responsible for promoting safety, health, and accident
prevention, interest in compliance with applicable laws, rules and regulations
among its employees, and coordinating such activities with the Owner and any
subcontractors and suppliers of the Contractor. In particular, that person shall
insure that Contractor performs, through an independent laboratory, biological
monitoring as specified in OWNER's safety policy

(c) The Contractor shall convey in writing and orally to its employees that they must
notify the Contractor and the Owner immediately of any safety or health concerns,
newly discovered hazards or problems they may have at the Project, regardless of
whether such concerns or problems relate to any job site policy, law, rule,
regulation or any physical condition or process involving the Project premises or
any circumstances, or any actions or inactions of the Owner or the Contractor.

Upon receipt of such notice from an employee, or as follow-up to any oral or
written notice issued by the Owner to the Contractor's site personnel, the
Contractor must notify the Owner in writing within twenty-four (24) hours, of the
stated concern, hazard or problem and what corrective and/or protective action
has been taken and/or remains to be taken to evaluate the problem, mitigate the
problem, prevent its recurrence, and effectively communicate with affected
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employees.

(d) The Contractor acknowledges and agrees that it has been provided with and
reviewed the Owner's Contractor Policy, safety and health rules and training
materials and agrees to institute and follow such rules and apply them to the Work
performed under this Contract.

(e) The Contractor shall take all reasonable precautions to ensure the safety and
health of all persons working at the Project and all persons who may in any way
be affected by the Work, including but not limited to:

1. The Contractor agrees to limit its travel on the Owner's premises and facilities
solely to that necessary for performing the contracted Work or services, and to
be accompanied by the Owner's personnel, unless authorized in writing to be
unaccompanied following initial Work site arrival.

2. The Contractor agrees to comply with the Owner's substance abuse policies.

3. The Contractor agrees to become familiar with and train its employees in the
physical characteristics of the worksite, including, but not limited to, any
hazards, restricted areas, protective measures and applicable emergency and
evacuation procedures.

4. The Contractor agrees to provide safe, functional equipment and materials and
any training, testing or certifications that are necessary, appropriate or
required to utilize such materials and equipment, including all equipment and
tools needed to perform the job, and to provide approved personal protective
equipment and clothing and respirators appropriate for the type of Work and
Work location. The Contractor also agrees to maintain such equipment,
materials and tools in good working condition.

5. The Contractor agrees to be subject, at any time, to the Owner's Contract
compliance monitoring, including inspections, testing, and the Owner's
acceptance or rejection of Contractor-provided equipment, materials and tools
employed or used to complete the Work.

6. The Contractor agrees to obtain the Owner's written approval of its
subcontractors and their employees before utilization on the Owner's
premises. The Contractor must ensure that subcontractors meet the same
safety and health requirements and provide the same information to the
Contractor, as the Owner requires of the Contractor. The Contractor in turn
must provide copies of all such information to the Owner.
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() The Contractor shall take all reasonable precautions to assure that it discovers, is
6 made aware of and corrects any unsafe or unhealthy conditions, circumstances,
actions or inactions that arise at the Project and that directly or indirectly affect
any of the Contractor's personnel or the personnel of any other contractor or the
Owner at the site. -

(@) The Contractor shall promptly advise the Owner of any investigation or inspection
of the Project site or the Contractor's workplace by any federal, state or local
governmental agency and shall permit the Owner to participate fully in such
inspections, and shall provide copies of inspection reports and notices of
violations, and advise the Owner in writing of the progress and outcome of any
such inspection or investigation or related litigation.

(h) The Contractor shall immediately notify the Owner (and if requested provide a
detailed written report) of every accident involving injury to personnel or
occupational illnesses or damages to the Owner's property occurring in
connection with the Work or on the Owner's facility, and agrees to assist the
Owner with any accident investigation in which the Contractor has any
involvement by providing access to and preserving the Work area and by
producing any and all related documents and records and any employees who
have knowledge of, were involved in, or may have witnessed the accident for
interviews. The Contractor also agrees to record and report all required
information to all appropriate federal, state and local regulatory agencies and to
provide copies of such reports and information to the Owner. The Contractor
shall also report to the Owner employee days and hours worked while on The
Contractor acknowledges and agrees that any safety or health advice or training,
inspections, safety or health equipment, health or biological monitoring or other
safety or health services that may be provided or performed by the Owner for
itself or the Contractor, its subcontractors or their employees is strictly voluntary
and is provided solely to enhance safety and health in the workplace. Any such
actions by the Owner shall not be alleged to change or diminish or relieve the
Contractor or its subcontractors of contractual, legal or governmental
responsibilities in these areas and shall not constitute, nor be alleged in any
inspection, investigation or legal proceeding to constitute control, supervision or
direction by the Owner of the Contractor's or its subcontractor's employees.

(i)  The Contractor agrees to provide the Owner with its written safety program and
certify that all required training has been completed in a timely manner pursuant
company premises.

() to the applicable federal and state laws and regulations, and provide such

completed forms as requested by the Owner to demonstrate compliance with this
provision.
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(k)

Article 19. General Environmental Provisions -

(a)

(b)

()

(d)

(e)

The Contractor agrees to use and employ a safety and health program at least as
comprehensive as that included in Owner's Contractor Policy and to conform to
all requirements and information requests set forth in said policy. If additional
precautionary requirements are agreed to, they are set forth in Appendix A hereto
and the Contractor agrees to comply with them.

.-

The Contractor is responsible for proper management, storage, removal and -
disposal of all supplies and materials utilized in the Work and waste materials
generated in the course of performance of the Contract pursuant to the Owner's
rules, and all applicable laws, ordinances, rules, regulations, standards and/or
other governmental requirements related thereto, including but not limited to,
those of OSHA, MSHA, the U.S. EPA, the Department of Transportation and all
federal, state, municipal and local governmental agencies, and the applicable fire
codes, including but not limited to, appropriate containers, labels, warnings and
placards, and secondary containment for materials containing hazardous
substances or petroleum.

The Contractor may store supplies, materials and wastes only in areas designated
by the Owner. The Contractor may not store any wastes on the Owner's property
in excess of ninety (90) days. If the Contractor utilizes any materials designated
by federal, state or local law as a hazardous substance or hazardous waste, such
materials must be stored in appropriate containers and spill control equipment
must be available in the storage areas.

in the event of a fire or a spill or release of hazardous materials or wastes on the
Owner's property, the Contractor will take actions necessary to prevent harm to
the environment and human health, and immediately notify the Owner in
accordance with the notice provision contained in Aricle 52, as well as the
appropriate governmenta! authorities.

Ashreo PMuaase 2laalqq.
The-Gontractar is responsible for all costs associated ‘with—removat-and off-site
disposal of all hazardous and non-hazardous wastes. The Contractor must inform
the Owner in accordance with the notice provision contained in Article 52 at least

ten (10) days before any waste material is transported off-site for recycling or
disposal.

in the event that the Contractor leaves any materials, supplies or wastes on the
Owner's property (except those placed in a designated on-site land disposal unit
with the Owner's written permission) after completion of the Work, said materials,
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supplies or wastes will be disposed of by the Owner at the Contractor's expense.

(f) Prior to commencement of the Work, the Contractor will provide the Owner with a
Material Safety Data Sheet for all materials and supplies to be utilized on the
Owner's property in the course of performance of the Contract. At the Owner's
discretion, the Owner may require that the Contractor utilize a substitute product
that is less hazardous. ’ h

(g) The Contractor is responsible for making all such Material Safety Data Sheets

available to its own employees and those of its subcontractors pursuant to the
Occupational Safety and Health Act.

(h) Unless the Owner provides prior written approval to the Contractor, the Contractor
may not bring any materials onto the Owner's property nor utilize any products
that contain the following substances: asbestos, chlorofluorocarbons (CFCs),
chlorinated solvents, or polychlorinated biphenyls (PCBs).

Article 20. Assessment For Contractor Violations And Audit Of Contractor
Compliance

The Contractor recognizes and acknowledges that violations by the Contractor of
health, safety, environmental and other statutory and regulatory authority may result in
civil and/or criminal fines and penalties or in other damages and losses to both the
Owner and the Contractor. The Contractor agrees that the Owner shall have the right
to assess or backcharge the Contractor in an amount equal to that which OSHA, MSHA
or U.S. EPA is authorized to assess for health and safety or environmental violations
where the Owner reasonably determines that the Contractor, its agents, subcontractors
or employees have committed such a violation. The Owner also shall have the right to
inspect or audit the Contractor's records, conduct or actions during the performance of
this Contract for the purpose of monitoring the Contractor's compliance with and
enforcement of the terms of Articles 17 through 20. The Owner's remedies against the
Contractor for violation of the terms of this Article shall not be limited to those set forth
herein.

Article 21. Patents and Other intellectual Property Rights

The Contractor shall indemnify, defend and hold harmless the Owner against and
from any and all claims, losses, costs, damages, expenses, actions or other
proceedings growing out of or resulting from the alleged infringement or infringement of
any patent or other intellectual property rights by the Contractor in the performance of
this Contract. This provision shall not apply to patented articles or processes specified
in drawings or specifications furnished by the Owner provided any such claim is not
attributable to the Contractor's negligence in the use of such patented articles or
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processes.

Article 22. Surveys, Permits and Requlations

If involved in the subject matter of this Contract, the base lines and mean datum
will be established by the Owner; the control lines and levels and all general layout
Work will be the responsibility of the Contractor. All controls established by the
Contractor shall be preserved and maintained throughout the life of the Contract.

Unless otherwise specified, the Owner shall furnish all land surveys required.
Permits and licenses of a temporary nature necessary for the prosecution of the Work
shall be secured and paid for by the Contractor. Permits, licenses and easements for
any permanent structures or any ‘permanent changes in existing facilities shall be
secured and paid for by the Owner, unless otherwise specified.

The Contractor shall provide ail notices required by law which bear on the conduct
of the Work as drawn and specified. If the Contractor observes that drawings and
specifications are at variance therewith, the Contractor shall promptly notify the Owner
in writing. If the Contractor performs any Work knowing it to be contrary to any such
law, rule or regulation, and without such notice to the Owner, the Contractor shall bear
all costs arising therefrom.

Article 23. Protection of the Public, the Work and Property

The Contractor shall provide and maintain all necessary watchmen, barricades,
red lights and warning signs and take all necessary precautions for the protection and
safety of employees on the Project, of all other persons and of adjacent private and
public property. The Contractor at all times shall maintain adequate protection of the
Work from loss and damage and shall protect the Owner's property and all persons
thereon from injury, damage or loss by reason of any act or omission of the Contractor
or any subcontractor.

In an emergency affecting safety, life or the Work or of adjoining property, the
Contractor is, without special instructions or authorization from the Owner, hereby
authorized to act at the Contractor's discretion to prevent such threatened loss or injury.
The Contractor shall also so act if instructed by the Owner.

Any compensation claimed by the Contractor on account of an emergency of this

nature shall be determined by mutual agreement and failing which, shall be resolved
pursuant to Article 45.

Article 24. Inspection of Work
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The Owner and its representatives shall at all times have access to the Work, and
the Contractor shall provide safe and proper facilities for such access and for
inspection. However, the mere fact that the Contractor's facilities or Work have been
inspected is not to be interpreted as a determination by the Owner that the Contractor's
Work is acceptable or that Contract requirements have been waived.

If the specifications, the Owner's instructions, laws, ordinances or any public
authority require any item of material, equipment or Work to be specially tested or
approved, the Contractor shall give the Owner timely notice in writing of its readiness
for inspection. If the inspection is by an authority other than the Owner, the Contractor
shall give the Owner notice of the date fixed for such inspection. The Owner shall
conduct all inspections promptly. Where practicable, such inspections shall occur at the
source of supply.

If any Work should be covered up by the Contractor before examination by the
Owner without approval or consent of the Owner, it must, if required by the Owner, be
uncovered for examination and properly covered again at the Contractor's expense.
Even though the Owner has examined a particular item of Work, the Owner may order
re-examination of such Work, and if so ordered, the Work must be uncovered by the
Contractor. If such Work is found to be in accordance with the Contract, the Owner
shall pay the cost of re-examination and replacement. If such Work is not in
accordance with the Contract, the Contractor shall pay such cost.

Article 25, Contractor's Covenants/Supervision and Superintendence

The Contractor shall maintain a competent staff at all times to supervise and
perform the Work. The Contractor shall maintain on the Project during its progress, a
competent superintendent and any necessary assistants, all satisfactory to the Owner.
Directions for contract compliance by the Owner may be given to the superintendent
and shall be binding on the Contractor. Directions for contract compliance shall be
confirmed in writing upon the written request of the Contractor. The Owner maintains
the right to direct the Contractor to increase or modify the method or manner of
supervision or superintendence on the Project if it deems necessary for contract
compliance.

The Contractor shall use its best judgment and skill in dealing with labor matters,
and take all reasonable steps to avoid labor disputes. In the event of any strike or
threat of strike, slowdown, featherbedding or other like practices, the Contractor shall
apprise the Owner of all relevant facts and implications of the particular labor problem
involved, and shall consult in good faith with the Owner in an effort to reach a mutually
satisfactory solution to such labor problem and, so far as reasonably possible, to
protect the Owner against delays affecting the Work or damage or losses to its other
operators.
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Article 26. Qualification and Performance of the Contractor's Emplovees

The Contractor shall at all times supply a sufficient number of skilled workmen to
diligently pursue the Work. Where required by applicable statutes, codes, rules,
regulations and ordinances, all workmen engaged in such Work shall present evidence
by certificate or otherwise that they are qualified to do the Work in conforml’cy with such
statutes, codes, rules, regulations and ordinances.

Article 27. Changes in the Work

The Owner, without invalidating this Contract, may at any time order extra Work or
initiate changes in the Work by altering, adding to or deducting from the Work. if such
extra Work or change involves a change in cost or in the time required for completion,
the Contract price and Contract performance period shall be increased or decreased in
accordance with the terms hereof and the instructions contained in Appendix B to this
Contract. The Owner will initiate the change process by issuing to the Contractor the
form in Appendix B entitled "Change Order Directive Form"” ("CODF"). The Owner shall
describe or itemize in the CODF the changes to be made by the Contractor. Upon
receipt of the CODF, the Contractor shall complete and submit promptly to the Owner,
the "Contractor Change Order Proposal Form" included in Appendix B and include
therein an itemized statement of the extension or reduction in the time for completion of
this Contract which the Contractor deems reasonable, and the Contractor's calculation
of the adjustment in the Contract price resulting from the changes or extra Work. The
Contractor's calculation of its proposed adjustment to the Contract price shall be
completed in accordance with the form in Appendix B entitled "Instructions For
Preparing Change Order Proposal." The Owner and the Contractor both must execute
the completed CODF to memorialize a change order. The CODF must be fully
executed by the Owner and the Contractor before Work on the changes is begun
unless the Owner issues a written order to the Contractor to proceed immediately with
the Work identified in the CODF. Where the circumstances require it, the Owner shall
have the right to direct the Contractor to use a pricing methodology other than that set
forth herein.

In the event the parties cannot agree upon the increase or decrease in the time for
completion or in the amount of the Contract price adjustment under this Article 27, then
the Contractor shall nevertheless proceed with the Work, including any extra Work or
changes, and the dispute shall be settled in accordance with Article 45 hereof. Any
dispute as to the amount of a change shall be resolved in accordance with the formula
contained in the form attached hereto entitled "Instructions For Preparing Change Order
Proposal.”

No extra Work shall be performed or change shall be made except by written order
of the Owner, and no claim for an increase in the Contract price or an increase in the
time for completion shall be valid unless the extra Work or change was ordered in
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writing.

The Contractor may initiate the change order process under this Article 27 by
requesting that the Owner issue a Change Order Directive Form. However, unless the
Owner issues a Change Order Directive Form to the Contractor, this Article 27 shall not
apply to and shall not provide the basis for a Contractor-initiated change, constructive
change or equitable adjustment request, or claims of any nature, including but not
limited to claims for changed conditions, differing site conditions, defective
specifications, delay, disruptions, or loss of productivity and efficiency. ’

Article 28. Warranty and Quality

The Contractor warrants that all goods, materials and services shall: conform to the
specifications, drawings, samples or other description agreed to by the Contractor and
the Owner; meet the highest industry standards for merchantability and workmanship;
be free from all defects; and comply with all applicable laws and regulations. All goods
and materials incorporated into the permanent Work shall be new. Such warranties
shall survive the Owner's inspections, tests and acceptance for a period of twelve (12)
months from the date the Owner issues a Certificate of Final Completion covering the
Work. The Contractor's obligations and the Owner's rights hereunder shall remain in
full force and effect beyond the twelve (12) month period to cover any defects that are
latent or could not have been discovered through reasonable use of the goods or the
services provided. If any goods or services performed are defective or otherwise not in
conformity with the requirements of this Contract, the Owner, in addition to its other
rights including the right to recover direct, consequential or incidental damages,
attorney's fees and costs, may reject the same for full credit or require proper
correction, replacement or completion thereof at the Contractor's expense. All rejected
goods may either be returned to the Contractor at the Contractor's expense, or may be
held by the Owner for disposition at the Contractor's risk and expense. The Contractor
shall at all reasonable times permit inspection and testing by the Owner of all items,
work in process, materials and workmanship covered by this Contract. The
Contractor's warranty obligations shall survive termination.

Article 29. Deduction for Uncorrected Work

if the Owner deems it inexpedient to correct Work that has been damaged through
the fault or neglect of the Contractor, or that was not done in accordance with the
Contract, an amount to compensate the Owner fully for such damage or non-
compliance shall be deducted from the Contract price. If the parties cannot agree on
the amount of such deduction, it shall be determined in accordance with Article 45
hereof.

Article 30. Correction of Work Before Final Payment
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The Contractor shall, within ten (10) days of receipt of written notice, remove from
the premises all materials whether incorporated in the Work or not, and take down all
portions of the Work, where the Owner has advised the Contractor that such materials
or Work fail to meet Contract requirements. The Contractor shall within ten (10) days
replace and re-execute the Contractor's own Work in accordance with this Contract and
without expense to the Owner and shall bear the expense of making good all Work of
other contractors destroyed or damaged by such removal or replacement.

If the Contractor does not remove such Work and materials within ten (10) days -
after service of written notice, the Owner may remove them and may store the materials
at the expense of the Contractor, If the Contractor does not pay the expense of such
removal and storage within ten (10) days thereafter, the Owner may, upon ten (10)
days' written notice, sell such materials at auction or at private sale and shall pay to the
Contractor the net proceeds thereof, after deducting all the cost and expense that
should have been borne by the Contractor. Should such cost and expense exceed the
auction or sale price, the Contractor shall pay such difference promptly to the Owner
upon the presentation of a substantiating invoice by the Owner. The Contractor waives
all rights to claim damages or any other remuneration, except as required by law, for
sale of materials at auction or private sale. Any dispute under this Article shall be
determined in accordance with Article 45 hereof.

Article 31. Inspection and Correction of Work After Final Payment

Neither inspection by the Owner or its representative, nor the Owner's Certificate
of Final Completion or final payment, nor any provision in this Contract shall relieve the
Contractor of liability for providing faulty materials or workmanship.

Article 32. Owner's Riaght to Terminate Contract for Cause

Any of the following reasons shall provide the Owner with a basis for terminating
the Contractor's Contract for cause: (1) any proceeding is instituted by or against the
Contractor seeking to adjudicate it as bankrupt or insolvent, or seeking liquidation,
winding up, reorganization, arrangement, adjustment, protection, relief or composition
of its debts under any law relating to bankruptcy, insolvency or reorganization or relief
of debtors or seeking the entry of an order of relief or the appointment of a receiver,
trustee or other similar official for it or any substantial part of its property; or (2) the
Contractor admits its inability or fails to pay its debts generally, or shall make a general
assignment for the benefit of its creditors; or (3) the Contractor at any time fails, refuses
or neglects to supply enough properly skilled workmen or proper materials; or (4) the
Contractor fails to make prompt payments to subcontractors or for material or labor; or
(5) the Contractor disregards laws, ordinances or the instructions of the Owner; or (6)
the Contractor violates any provision of this Contract; or (7) the Owner reasonably
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determines that the Contractor has not timely or satisfactorily performed its Contract
Work. If the Contractor shall fail to remedy any such default or deficiency to the
satisfaction of the Owner within ten (10) days after the Owner's issuance of written
notice to the Contractor, then the Owner may, without prejudice to any other right or
remedy it may have under this Contract or as a matter of law, terminate the
employment of the Contractor for the Contractor's default and take possession of the
premises and of all material, tools and appliances thereon and -finish the Work by
whatever method the Owner deems appropriate and expedient.

If the unpaid balance due on the Contract for Work performed to the date ‘of
termination of the Contractor exceeds all loss or damages of the Owner caused in
whole or in part by the Contractor's default, including but not limited to, any financial
losses or expenses incutred or suffered by the Owner as a result of a delay in
completion of the Work and the expense of finishing the Work and compensation to the
Owner for the Owner's managerial and administrative services, and attorneys' fees and
expenses, then such excess shall be paid to the Contractor within a reasonable time
after final completion of the Project. if such loss or damages to the Owner shall exceed
such unpaid balance, the Contractor shall not be entitled to payment of the unpaid
balance and shall further pay to the Owner all damages incurred by the Owner which
were caused in whole or in part by the Contractor. Following termination, the Owner
may complete the Contract Work and reprocure the necessary services for completing
the Work, and the Contractor shall be liable for any additional damages or costs
incurred by the Owner.

Article 33. Owner's Right to Terminate Contract for Convenience (Without Cause)

The Owner may, at any time, terminate the Contractor's services under the
Contract for any reason whatsoever or for its convenience by giving the Contractor not
less than fifteen (15) days' written notice of termination setting forth the effective date of
termination. In the event of such termination, the Owner shall pay to the Contractor the
balance due on the Contract price for Work actually performed, accepted and approved
by the Owner prior to the effective date of such termination, less payment previously
made by the Owner on account thereof and less any damages or loss the Owner may
have incurred as a result of the Contractor's performance or conduct.  The Owner
shall have the right to audit and review all amounts claimed by the Contractor pursuant
to this Article. The Contractor shall not be entitled to demand any damages,
consequential or otherwise, compensation or indemnity of any kind as a consequence
of such termination. )

Article 34. Removal of Equipment
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In the case of termination of this Contract before completion for any cause
whatsoever, the Contractor shall promptly remove any part or all of the Contractor's
equipment and supplies from the property of the Owner, failing which the Owner shall
have the right to remove such equipment and supplies at the expense and at the risk of
the Contractor, without liability of the Owner for any damage to, or loss of the same.

—=

Article 35. Use of Completed Portions

The Owner shall have the right to take possession of and use any completed-or
partially completed portions of the Work, notwithstanding the time for completing the
entire Work or such portions may not have expired; but such taking possession and use
shall not be deemed an acceptance or approval of any Work not completed in
accordance with this Contract.

Article 36. Payments Withheld

The Owner may withhold all or part of any progress or final payment to the extent
necessary to protect the Owner from loss or damage on account of;

(a) Damaged or defective Work not remedied;

(b) Claims filed or reasonable evidence indicating probable filing of claims by other
parties against the Contractor or the Owner;

(c) Failure of the Contractor to make payments properly to subcontractors or for
material or labor;

(d) Areasonable doubt that this Contract can be completed for the balance then
unpaid or within the time specified; .

(e) Damage to the Owner's property or the work of another contractor;

() Failure of the Contractor to make satisfactory progress or to meet the established
schedule or milestones;

(g) The Contractor's violation of any applicable laws, ordinances, rules, regulations,
instructions and/or other general regiments; and

(h) Any other penalty, fine, damage or cost incurred or sustained by the Owner or that
may be incurred or sustained.

Article 37. Contractor's Insurance
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A. Minimum Scope and Limits of Insurance

The CONTRACTOR shall procure, pay for and maintain in full force and effect at
all times during the performance of the Services and until final acceptance of the
Services, policies of insurance issued by financially responsible carriers with Best's
ratings of not less than A:Vli, that afford the following coverages:

1. Workers' Compensation Statutory

2. Employer's Liability Insurance Not less than $1 million each
accident

3. Business Automobile Liability Not less than $2 million each

coverage including owned, non- accident

owned and hired car coverages.

4. Commercial General Liability Not less than $2 million per
Policy (ISO occurrence or claims- occurrence combined single limit
made form) including bodily injury,  for both bodily injury and
property damage, completed property damage

operations and products coverages.
(Completed operations shall be
provided for a period of two (2) years
from final acceptance of the Work by
OWNER. If a general liability policy
is written on a claims-made basis,
the OWNER's interest must continue
to be covered for an additional two-
(2) year period after policy

expiration.)

5. Environmental Impairment Not less than $2 million each
Liability Policy (WHEN accident

APPLICABLE)

B. OtherInsurance Provisions
The policies are to contain, or be endorsed to contain, the following provisions:

1. With respect to Commercial General Liability, Automobile Liability and
Environmental Liability Coverages, these policies shall:
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(a) name the OWNER, its parents, subsidiaries, agents and affiliated
companies, and its directors, officers, agents and employees as
Additional Insureds;

(b) expressly include a severability of interest clause; and

(c) be primary insurance as respects the OWNER, its parents, subsidiaries,
agents and affiliated companies, and their directors, officers, agents and.
employees.

Any failure to comply with reporting provisions of these policies shall not affect
coverage provided to the OWNER.

2. With respect to all coverages, every policy shall contain a Waiver of
Subrogation endorsement in favor of the OWNER, its parents, subsidiaries,
agents and affiliated companies, and its directors, officers, agents and
employees.

C. Verification of Coverage

Before any equipment or personnel is brought on to OWNER's premises,
CONTRACTOR agrees to deliver to OWNER an original Certificate of Insurance
evidencing the above coverages. All policy deductibles and/or self-insured retentions
must be shown on the Certificate(s) and are subject to approval by the OWNER.
Certificates shall expressly provide that no less than thirty (30) days prior written notice
shall be given OWNER in the event of material alteration to or cancellation of the
coverage evidenced by such policies. Upon renewal of each policy, CONTRACTOR
shall provide to OWNER a Certificate of Insurance evidencing all of the provisions
specified in this Article.

CONTRACTOR will maintain the original of all policies and endorsements, and
provide OWNER with copies of the same upon request of OWNER.

D. Subcontractors
CONTRACTOR shall include all subcontractors as insureds under its policies or

shall furnish separate Certificates and endorsements for each subcontractor. All
coverages for subcontractors shall be subject to all of the requirements stated herein.
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Article 38. Indemnity by the Contractor

The Contractor agrees to indemnify, defend and hold harmless the Owner from and
against all claims, suits or demands of any kind and description, and from and against
all alleged or actual damages, loss, fines or penalties which the Owner or the Owner's
property may sustain, incur, suffer or receive and which arise or allegedly arise in whole
or in part from the Contractor's performance under this Contract or from any other
conduct, actions or inactions by the Contractor. The Contractor's indemnity obligations
include, but are not limited to payment of all judgments, legal fees and expenses
incurred by the Owner. The Owner's rights and the Contractor's indemnity obligations
hereunder shall apply with full force and effect even if the Owner or any third party is or
may be liable or responsible in part for the claim, suit, demand, damage, loss, fine or
penalty sustained, incurred, suffered, or received. However, the Contractor's indemnity

obligation shall apply for the amount and to the extent that the Contractor is at fault for
or the cause of such loss or damages. The Owner's rights and the Contractor's
obligations hereunder shall survive the expiration or termination of this Contract.

The Contractor's duty of indemnity shall apply with full force and effect even if the
Owner provides the Contractor with environmental safety, health and training materials,
goods or services or otherwise voluntarily assists the Contractor in protecting people
and property and meeting its compliance obligations hereunder. The Contractor
acknowledges that any such services provided by the Owner are provided voluntarily
and solely for the purposes of assisting the Contractor in protecting the environment
and people.

Article 39. Surety Bonds

Although surety bonds will not be required during the bidding process, the Owner
reserves the right to require the selected Contractor to post a surety bond at any time
after the conclusion of the bidding process, including during the performance of Work.
At the signing of this Agreement, the Contractor is required to provide a statement of
bonding capability indicating the dollar limits and the surety company that would provide
such a bond. If the Owner exercises its right to require a bond, it shall do so by written
notice to the Contractor specifying the coverage amount. The Owner reserves the right
to approve the Contractor's surety company. It shall be the Owner's option to purchase
the bond directly from the approved surety company, or to require the Contractor to
secure and pay for the bond and to file a Change Order for compensation from the
Owner in the amount of the bond premium.

Article 40. Liens

Where permitted by applicable law, the Contractor shall not file a lien or
encumbrance on the property in connection with the Project. Where the applicable law
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prevents the Owner and the Contractor from agreeing that the Contractor will not file a
lien or encumbrance, neither the final payment nor any progress payment shall become
due until the Contractor, if required, shall deliver to the Owner a complete release of all
liens and claims arising on account of labor, materials, machinery or equipment in
respect of which such payment is to be made and an affidavit that so far as the
Contractor has knowledge or information, the releases include all the labor and
materials for which a lien could be filed. The Contractor may, if any subcontractor
refuses to furnish a release or receipt in full, furnish a bond satisfactory to the Owner to
indemnify the Owner against any lien. If any lien remains unsatisfied after all payments
are made, the Contractor shall pay to the Owner ali monies that the Owner may be
compelled to pay in discharging such a lien, including all costs and attorneys' fees.

Article 41. Assignment

The Contractor shall not assign or sublet this Contract in whole or in part, nor shall
the Contractor assign any monies due or to become due it hereunder, without the prior
written consent of the Owner.

Article 42. Coordination of Work

The Contractor shall conduct and coordinate all Work on the Project so as to
cause no interference when possible, or a minimum of interference when such
interference is unavoidable, with the Owner's activities and operations. Where
interference with the Owner's operations becomes absolutely necessary, permission
shall be requested by the Contractor not less than seventy-two (72) hours in advance.

When other contractors or the Owner's personnel are working on the Project on
the immediate premises, the Contractor agrees to so schedule the Contractor's Work so
as not to make it necessary for the Contractor to damage or otherwise alter any Work
that has been completed by such other persons. If the Contractor fails to do so, then
the Contractor shall replace or repair the damaged Work at the Contractor's own
expense and in a manner satisfactory to the Owner.

If any part of the Contractor's Work depends upon the proper execution of the
Work of any other person, the Contractor shall inspect and promptly report in writing to
the Owner any defects in such Work that render it unsuitable for such proper execution
and results. The Contractor's failure to so inspect and report in writing shall constitute
an acceptance of such other Work as fit and proper for the reception of the Contractor's
Work. .

Article 43. Subcontractors and Suppliers
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The Contractor will not employ any subcontractor without the prior written approval of
the Owner. The Contractor is responsible for compliance with the terms and conditions
of this Contract and agrees to be responsible for any breach by the subcontractor or for
any failure by the subcontractor to comply with the terms and conditions of this
Contract, including but not limited to the timely completion of the work described in
Article | (Scope of the Work) of this Contract. Nothing herein shall be deemed to create
a contractual relationship between any such subcontractor and the Owner or provide a
basis for any claim by a subcontractor against the Owner.

All of the Contractor's subcontractors and suppliers shall be apprised of the
terms and conditions of this Contract and shall be held liable, accountable for and
subject to these terms and conditions in their own subcontract work and supply
contracts to the same extent and degree that the Contractor is or would be liable,

accountable for and subject to these terms and conditions in its Contract Work. It shall
be the Contractor's duty to ensure that its subcontractors and suppliers accept and
comply with the terms and conditions of this Contract and the Contractor shall supply to
the Owner evidence of such compliance in a form acceptable to the Owner.

Article 44. Contractor Claims

If the Contractor is delayed, disrupted or interfered with or suffers damage or loss
of any kind at any time in the progress of the Work by an act or neglect of the Owner, or
a separate contractor employed by the Owner, or by changes or alleged changes
ordered in the Work, or by an event giving rise to a claim of any nature (except changes
that the Owner initiates under Article 27 above), or by a force majeure event (as defined
in Article 51), then the Contractor's sole remedy against the Owner shall be the award
of a change order extending the Contract performance period for such reasonable time
as the Owner may determine. All claims for extension of the Contract time shall be
made in writing to the Owner no more than twenty-one (21) days after the occurrence of
the event giving rise to the claim, otherwise they shall be waived. An extension of the
performance period of the Contract, to the extent permitted by the Owner, shall be the
Contractor's sole and exclusive remedy from and against the Owner for any and all
damages, losses, expenses or costs (consequential or otherwise) sustained by the
Contractor in connection with or arising from changes or alleged changes, delays,
suspension, acceleration, hindrance, obstruction, unanticipated or differing site
conditions, costs, duration-related economic injury, loss of productivity, extended home
office overhead or any damages or expenses of whatever type and amount to the
Contractor. The Contractor hereby waives its rights to claim and be compensated for

monetary damages, losses, expenses or costs (consequential or otherwise) in
connection with, or arising from such events or circumstances. This Article shall not
preclude the Owner from recovering from the Contractor all direct, corsequential or
other damages it may sustain, including but not limited to reprocurement costs that are
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caused by or arise in any way from the actions of the Contractor, its subcontractors or
any of their officers, agents, affiliates or employees.

Article 45. Disputes

Claims, disputes or other matters in question between the parties to this Contract shall
first be subject to mediation before arbitration. A demand for mediation shall be made
within thirty (30) days after one party has notified the other party in writing that a dispute
or claim has arisen. After the expiration of the thirty- (30) day period, the parties may .
nevertheless agree in writing to submit the claim or dispute to mediation. Any
mediation shall be held in accordance with the Construction Industry Mediation Rules of
the American Arbitration Association in effect when the dispute arises,unless the parties
mutually agree otherwise. The mediation shall take place at a mutually convenient

location in the city closest to the Owner's facility originating this Contract. Demand for
mediation shall be filed in writing with the other party to this Contract and with the
American Arbitration Association. Any dispute or difference arising out of, or in
connection with, this Contract which cannot be amicably settled between the parties by
mediation shall be finally settled by arbitration under the Rules of Construction
Arbitration of the American Arbitration Association. The arbitration shall take place at a
mutually convenient location in the city closest to the Owner's facility originating this
Contract. The resulting decision of the arbitrators shall be final and binding on the
parties. Judgment upon any award rendered by the arbitrators may be entered in any
court having jurisdiction thereof. In no event shall the demand for mediation or
arbitration be made after the date when institution of legal or equitable proceedings
based upon such claim, dispute or other matter in question would be barred by the
applicable statute of limitations.

Article 46. Title
Title to all Work completed or in the course of construction shall be in the Owner;
and title to all machinery, equipment and materials to be incorporated in the Work shall

be in the Owner as soon as they are delivered on the site of the Project.

Article 47. Technical Information

The term "technical information” as used in this Contract includes, but is not limited
to, technical data, reports, models, drawings, specifications, operating manuals,
designs, computations, formulas, apparatus, processes, patentable or unpatentable
inventions and other engineering data. The Contractor agrees to accept the Owner's
decision as to whether any particular information is technical information, which has
been made or conceived under this Contract.

A:\Abatement 89¢x00657.doc 26

ASARCO ELP 0013150




It is understood that in the course of the Contractor's performance hereunder, the
Contractor may learn or have access to technical information of the Owner. Unless
otherwise required by law, the Contractor agrees that it and its personnel will keep in
confidence all such technical information of the Owner and will not use or disclose the
same without the Owner's written consent, either during the term of this Contract or at
any time thereafter.

The Contractor agrees to disclose to the Owner all technical information made or
conceived by it or its personnel in performance, or resulting from performance, under
this Contract. The Contractor agrees that all such technical information or inventions -
made or conceived by it or its personnel shall become and remain the free and
unrestricted property of the Owner and that the Contractor shall assigh or cause the
same to be assigned to the Owner. The Contractor agrees that it and its personnel will

keep in confidence all such technical information made or conceived by the Contractor
or its personnel and that the Contractor and its personnel will not use or disclose the
same without the Owner's written consent, either during the term of this Contract or at
any time thereafter.

The Contractor agrees, upon the request and at the expense of the Owner, to
make or cause its personnel to make applications for patents in such countries as the
Owner may designate on those of the aforesaid assigned technical information or
inventions which the Owner believes to be patentable and to assign all such
applications to the Owner or its order; and to give the Owner, its attorneys and solicitors
all reasonable assistance in preparing such applications, and in prosecuting such
apptications in the patent office or offices involved and in defending and enforcing any
patent that may be issued upon any such application; and to execute all papers that
may be reasonably required in the prosecution of such applications or to vest in the
Owner or its assigns said inventions, applications and patents.

Article 48. Cleaning Up

The Contractor shall at all times keep the premises free from accumulations of
waste material or rubbish caused by the Contractor or the Work. At the completion of
the Work, the Contractor shall remove all of its rubbish, tools, scaffolding and surplus
materials from and about the site and the Contractor shall leave the Work "broom
clean” or its equivalent, unless more exactly specified. ‘

Article 49. Adaptability of Plans and Specifications

Except in the case of patented products for which there is no adequate substitute,
the Contractor will not, without the prior written approval of the Owner, prepare any
drawings or specifications or do any engineering or planning for the prospective use or
installation of any tool, piece of equipment, or material in the Work which is of such a
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character that such drawings, specifications, engineering or planning could not be used
with equal facility in connection with the product of all or most manufacturers of such
tools, equipment or materials, or any substitute therefor.

Article 5§0. Engineering Approval

The Contractor agrees to order no material or equipment-and to do no actual
construction, and to permit no Work to be done by any subcontractor or supplier of
materials or equipment until the drawings relating thereto, the lists and specifications_of
materials, the equipment to be used and the supplier have been approved by the
Owner. During construction, the Contractor shall make no substitution of material
without the prior written approval of the Owner.

Article 51. Force Majeure

"Force majeure” shall be any cause beyond the control of the parties hereto which
they cannot reasonably have foreseen and guarded against. Force majeure includes
but is not limited to, acts of God, labor disputes, financial crises, fires, riots, civil
commotions or civil unrest, incendiarism, interference by civil or governmental
authorities, and acts of war (declared or undeclared). Should any dispute arise
between the Owner and the Contractor regarding a force majeure event, such dispute
will be resolved pursuant to Atticle 45 of the Contract.

Article 52. Notice

Written notice shall be deemed to have been duly served if delivered by hand or
sent by certified or registered mail, in each case to the address or addresses of each
party set forth on the first page of this Contract and to the attention of the facility, plant,
or contract manager as appropriate.  Also, where written notice is required under the
Contract from the Contractor to the Owner, the Contractor shall also send separate
notices to the Owner's Plant Manager, Project Manager and Environmental Manager at
the plant address set forth on the first page of this Contract. Each party shall advise the
other in writing of any applicable address change.

Articie 53. Governing Law

This Contract including all Contract Documents as well as)performance and all
disputes hereunder, shall be governed by and construed in accordance with the laws of
the state or commonwealth where the Owner receives the beneficial use of the Work.

The Owner shall be deemed to receive the beneficial use of the work at the permanent
location where the structure or facility is being or will be constructed.

Article 54. Entirety Clause/Waiver
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The terms and conditions of this Contract constitute the sole, exclusive and entire
agreement between the Owner and the Contractor. Any modifications must be set forth
in writing and signed by the Owner's and the Contractor's duly authorized
representatives. If any provision herein is held to be invalid by any competent court, the
remaining provisions of this Contract shall survive and remain in full force and effect.
Any waiver by the Owner of any term, right or obligation under this Contract shall not be
construed as a waiver for all ‘purposes or for all subsequent opportunities for
performance under this Contract.

Article 55. Conflicts

In the event of conflict between the provisions of this Agreement and any
Attachment(s) or Exhibit(s) attached hereto, the provisions of this Agreement shall
govern,

IN WITNESS WHEREOF, the parties by their duly authorized representatives
have executed this Contract and entered into this Contract on the dates set forth below.
The date provided below by the final signatory to this Contract shall be the effective
date of this Contract.

Environmental/aeg/méﬁoninq. Contractor ASARCO Incorporated, Owner
By _ ,;// ]', 4 /ﬁ’//éc‘

Print Nam:

Title: O/ ) Eon T Unit Manager

7 t‘ . .
Date: /ZA s 77 Date: ;'f/ 7/6 [
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March 5, 1997

ASARCO INCORPORATED

EQUAL EMPLOYMENT OPPORTUNITY POLICY STATEMENT

Asarco Incorporated's El Paso Plant has a long standing policy that its employment practices
shall provide equal opportunity for all applicants without regard to race, color, creed, sex,
age, national origin, handicap, disabled veteran or veteran of the Vietnam era.

We at Asarco Incorporated are ever mindful of our obligations and responsibilities to the
communities in which we operate and to the nation as a whole. One of our chosen
responsibilites is to insure equal employment opportunities for all without regard to race, age,
color, creed, sex, national origin, handicap, disabled veteran or veteran of the Vietnam era.

Our hiring practices, promotions, and transfers at all levels of employment continue to be .
based on an individual's qualifications and ability to perform satisfactorily the job

requirements with due regard to seniority, while furtbering the principles of Equal
Employment Opportunity.

Within Asarco Incorporated our management must provide the lead in establishing procedures
10 continue successfully administering this declared policy on non-discrimination. The
effectiveness of this policy requires a high degree of cooperation on the part of all Asarco
personnel, at every job level within the company. All supervisors are responsible for the
continued promotion and enforcement of this policy throughout our organization, as well as
maintaining a work environment free of unwarranted intimidation or hostility.

Mr. Lee Jurzec, Administrative Manager, will administer our Equal Employment Opportunity
Program. Iknow he will have your close and active cooperation in this mattef.

oL e

L. W. CASTOR

LWC:jkm
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Lead is present in varying concentrations at the site where the work under this contract is to be
performed. Inhalation or ingestion of lead can result in chronic or acute lead poisoning, the
latter of which can be fatal, The Contractor acknowledges that he has been fully warned of
these health risks and that he has received a copy of the Material Safety Data sheets pertaining
to lead. Prior to the commencement of work, the Contractor agrees to inform his employees
and subcontractors, if any, of these risks; provide them with appropriate and complete safety
instructions; distribute to each such employee a copy of the attached booklets describing safety
precautions to be observed and stressing the health dangers from exposure to lead in géneral.
Contractor further agrees that it shall require each of its employees and those employees of its
subcontractors who shall be performing work under this Contract to (1) fully comply with
federal OSHA regulations (including, but not limited to, the wearing of approved respirators
and protective clothing) and such other regulations, laws, or ordinances as may be or become
applicable at any time during the term of this contract and (2) permit Owner or any person
designated by Owner to take such blood, urine or other specimens as may be deemed desirable
by Owner to monitor exposure levels. Contractor shall remove from the job such person
whose test, in Owner’s opinion, exceeds acceptable levels. The terrns of this paragraph are
material to the performance of this Contract; any breach will allow Owner to terminate this
Contract immediately. The Contractor will indernify and hold Owner and its subsidiaries
harmless from any claims, suits, actions, demands, proceedings, liability or damages of any
character which arises or is alleged to arise out of Contractor’s failure to comply with any
provision of this paragraph, or the performance of any work under this Contract, including
those brought against Owner and its subsidiaries for personal injury, property or other
damages. This indemnity shall survive termination of the Contract.
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ASARCO CONTRACTOR POLICY
TYPICAL CONTRACTOR SAFETY AND HEALTH PROGRAM ELEMENTS

A. Prior to beginning work, contractors must develop a site-specific safety and health
program that meets all applicable safety and health regulatory requirements.
Contractors must understand the importance of developing an effectively-
functioning program that is pro-active and addresses the potentjal exposures to
their employees for the particular job to be done. Potential exposures should be
addressed extensively in the safety and health program. .

B. The program should describe in detail how job safety and health is to be
incorporated into each phase of the work. Typical subjects to be covered in the
safety and health program include:

1. Accident investigation procedures

(38 )

Biological monitoring

3. Bloodbome pathogen programs (e.g. contractor's emergency responders)
4. Confined space procedures

5. Disciplinary action

6. Emergency procedures

7. Fire protection and prevention

8. First aid

9. Hazard communication

10. Incident reporting and investigation
11. Lockouv/Tagout

12. Medical surveillance

13. Occupational health programs (e.g. lead, cadmium, arsenic, consn'ucnon lead and
cadmium)

14. Orientation for new hires
15. Personal protective equipment

16. Process safety management

Doc #203286 1 ASARCO Contractor Policy Appendix 9
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17.

18.

22

23.

24,

25.

Reporting unsafe acts or conditions

Safe work areas

. Safe and healthful orientation for supervision
. Special instructions and/or information

. Supervising for safety and health

Toolbox safety meetings

Task training

Training mandated by OSHA or MSHA
Process safety management procedures
General Requirements for Contractors

1. Each contractor shall be directly responsible for initiating and maintaining
a safety effort to prevent his employees from working under conditions
which are unsafe, unhealthy, or unsanitary. The contractor’s compliance
with the Mine Safety and Health Act, the Occupational Safety and Health
Act, state and local codes governing safe work practices, and ASARCO's
site Safety Manual is mandatory.

2. Each contractor is required to conduct substance abuse screening for all
prospective employees,

3. Carelessness or disregard for accepted health, safety, and fire protection
standards will not be tolerated.

4, The contractor shall prohibit the use of unsafe machinery, tools, material,
or equipment. These shall be identified as unsafe by tagging or by locking
the controls to render them inoperable or they shall be removed from
service in accordance with applicable regulations.

5. The contractor shall permit only employees who are qualified and
competent by virtue of training or experience to operate equipment and
machinery.

6. Contractors shall instruct their employees to recognize and avoid unsafe

conditions. Employees should know the regulations applicable to their
work environments to control or eliminate any hazards that cause
exposure, illness, or injury.

7. Contractors shall instruct and train each of their employees required to
handle or use flammable liquids, gases, toxic materials, poisons, caustics,
and other harmful substances in their safe handling and use. Contractors

e
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10.

11

12,

13.

14,

shall provide training to their employees on potential hazards, necessary
personal hygiene, personal protective measures, and all other matters
required by the OSHA Hazard Communication Standard and any other
applicable OSHA or MSHA standards governing exposure to specific
hazardous substances.

Contractors shall instruct and train their employees required to enter
confined or enclosed spaces in accordance with OSHA confined space
requirements.

Any contractor employee reponing to work intoxicated or apparently
under the influence of intoxicants or drugs will not be permitted on job
site.

Designations of areas posted as "OFF LIMITS," "RESTRICTED
ACCESS," or the like shall be obeyed by all employees.

Alcohol and firearms are prohibited on Facility property.

Any physical impairment, handicap, or medication taken regularly must be
reported to a supervisor and the first aid facility.

Contractor employees must know the symptoms, as well as the causes,
treatment, and prevention of heat stroke and exhaustion. Symptoms may
be due to a combination of high heat, humidity, low air movement, tvyek
suits, or job conditions.

Contractors working in restricted areas must ensure that biological and/or
air monitoring, if required, is conducted. While ASARCO prefers that
such monitoring be conducted by the contractor, any such monitoring
performed by ASARCO for contractor employees is voluntary and done to
enhance safety and health in the workplace. Such actions do not change or
diminish the contractor's responsibilities regarding biological monitoring.
If monitoring is performed by ASARCO, the delivery of monitoring
results to contractor and its employees must be documented along with
any preventive action required by contractor. Furthermore, any such
voluntary services provided by ASARCO will be addressed in contract
provisions,

Conrractor Safety Education, Training and Promotion

L.

18]

A proven means of instituting and reinforcing a safety program is through
carefully planned and conveyed safety education, training and
informational activities. These activities must be presented logically and
systematically to ensure that all employees know their obligations and
responsibilities for achieving a safe work environment.

ASARCO requires contractors to convey the message that safety is 2
priority through a variety of activities. These activities include, but are not
limited to:

ASARCO Contractor Policy Appendix 9
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a. New hire safety and health orientation/indoctrination by contractor
safety representative.

b. Contractor foreman safety and health orientations for employees.
c. Weekly contractor "Toolbox" safety and health meetings.
d. Project safety and health bulletin boards.

3. All newly-hired contractor employees must be required to attend a safety

and health orientation on the first day of employment. The orientation will
be conducted by the contractor and ASARCO prior to assigning ]
employees to begin work. This includes all contractor personnel as well as
subcontractor personnel. ’

4, Employees of a low risk contractor, as defined in ASARCO's Contractor
Policy at Section C(1), may not require all aspects of safety and health
training if accompanied by an authorized ASARCO representative but
must be given appropriate hazard recognition and emergency training.

5. The contractor has primary responsibility to maintain a safe and healthy
working environment.

6. Employees shall take all necessary precautions to ensure their own
personal health and safety and that of other workers and to cooperate with
ASARCO's safety effort.

7. The contractor must know and follow the reporting procedures for

occupational injuries and illness. Every injury and illness shall be

reported as required by the site and to the employee's supervisor. Any
employee who has obtained outside medical treatment for an alleged work
site injury or illness must report his or het injury or illness and the name of
the attending physician to the first aid facility and his/her supervisor ng
later than the first normal scheduled workday following his or her outside
medical treatment.

8. Every employee shall be informed that attendance at scheduled weekly
contractor "Toolbox" safety and health meetings is mandatory. This
weekly meeting will allow employees to ask questions, offer suggestions,
and air complaints about safety on the project.

9. Employees shall be instructed that they are to report all unsafe acts or
conditions. ASARCO's representative must be informed of any such
reports. Any unresolved problems shall be reported to the Contractor
Safety Coordinator and to ASARCO's representative. IN CASES OF
"IMMINENT DANGER," THE HAZARD SHALL BE
IMMEDIATELY ABATED OR PROTECTIVE ACTION SHALL
BE IMMEDIATELY TAKEN TO PREVENT INJURY. THE
EMPLOYEE SHALL NOTIFY THE FIRST CONTRACTOR
AND/OR ASARCO SUPERVISOR THE EMPLOYEE CAN FIND
OF THE SITUATION. THE EMPLOYEE SHALL COMPLETE
SUCH NOTIFICATION WITH ALL DUE SPEED!
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1.

12.

13.

14,

Doc #203286

A safety discipline, warning letter, suspension or termination or other
appropriate written notification is to be utilized in disciplining employees
for unsafe acts.

Each employee is to be informed on established emergency procedures so
that he/she may render voluntary assistance in case of serious injury, fires,
evacuation, etc.

Every contractor employee is required to wear personal protective
equipment, as mandated by applicable regulations, and ASARCO site -
policy. Minimum requirements for personal protective equipment are
referenced in Section H. .

All "air contaminants” regulated areas are marked throughout the Facility
by posted signs. Approved respirators must be worn in these regulated
areas by all contractor employees. Although the Facility has extensive
controls to minimize air contaminants, systems can malfunction, or
employees may be working in an area where controls are not feasible.
Contractors must emphasize that employee protection depends upon
proper respirator use. Again, in instances where ASARCO voluntarily
provides respirators for contractor personnel, such action does not
diminish or change the contractor's responsibility in connection with
respiratory protection for its persomnel, and such voluntary actions by
ASARCO will be addressed in the contract.

If a contractor's employees may be exposed to hazardous substances for
which OSHA has established specific compliance requirements, in
addition to the permissible exposure level, e.g., arsenic, cadmium, and -
lead, the contractor must develop a written compliance program that meets
all applicable OSHA requirements, including the following:

a. A description of each operation in which the hazardous substance
is emitted, e.g. machinery used, material processed, controls in
place, crew size, employee job responsibilities, operating
procedures, and maintenance practices.

b. - A description of the specific means that will be employed to
achieve compliance, including engineering plans and studies used
to determine methods selected for controlling exposure, as well as,
where necessary, the use of appropriate respiratory protection to
achieve the Permissable Exposure Limit (PEL).

c. A report of the technology considered in meeting the PEL.

d. Air monitoring data that document the source of the regulated
emissions. .

e. . Adetailed schedule for implementation of the program, including

documentation such as copies of purchase orders for equipment,
construction contracts, etc.
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f. A work practice program that includes all elements required by
OSHA with regard to emergency situations and a written
emergency situation plan, protective clothing and equipment, and
hygiene areas and practices.

g Any other relevant information.

h. An administrative control plan provision ahd schedule, if
appropriate.

i. A description of the compliance arrangements made between the

contractor and any sub-contractors that assure subcontractor
compliance with applicable regulations and with these
requirements.

The contractor's written compliance program must be updated at least every six (6) months, and
more frequently if necessary. The contractor may be provided a copy of ASARCO programs to
assist in the development of its own program. However, ASARCO's program can not be
substituted for the contractors; and the contractor's program must address the specific job/project
at ASARCO's facility.

E. Weekly Contractor Toolbox Safety and Health Meetings

L. The contractor will hold weekly safety and health meetings with the
workers to discuss work practices and conditions related to safety and
health.

2. Upcoming activities, additional materials such as health risk reminders or

prior week's accidents, and the "topic of the week" will be provided by
the contractor.

3. The contractor will make records of these meetings.

4. Attendance at these safety and health meetings is mandatory. Once
established, the day, time, and location of these meetings should not be
changed unless absolutely necessary.

5. Copies of records of safety and health meetings shall be available to
ASARCO upon request.

F. Project Safety Bulletin Boards

L. In order to promote safety and maintain 2 highly visible safety profile on
the work site, contractors shall establish safety bulletin boards.

2. Bulletin boards will be of sufficient size to accommodate the following
material:

a. Appropriate Mine Safety and Health, Occupziﬁonal Safety and
Health, and Workers' Compensation information posters.

Doc #203286 ASARCO Contractor Policy Appendix 9
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b. Emergency phone numbers, e.g., fire department, ambulance,
hospital, etc.

c. ASARCO Site Safety Manual.

d. ASARCO Independent Contractor Safety and Health Policy.
e. Contractor Safety and Health Program. ~*

f Appropriate safety posters.

g Green and white metal safety placard stating:

NOTICE
YOUR CONTINUED EMPLOYMENT
ON THIS PROJECT IS DEPENDENT
UPON YOUR WILLINGNESS TO

OPERATE SAFELY.
YOU MUST FOLLOW THESE SAFETY RULES.
BELIEVE IN AND INSIST
UPON SAFETY.
h. Location of Material Safety Data Sheets and name and phone

number of person to contact (right-to-know).

3. Bulletin boards will be located where they are readily accessible, may be
easily read by employees, and will not be destroyed.

4. Each contractor has the responsibility to see that the material on the
bulletin board is current.

G.  SAFETY EQUIPMENT & POLICY

1. It is the responsibility of contractor and subcontractor management to
assure strict compliance with established safety rules, regulations and
policies.

2. Safety offenders are to be disciplined and terminated when necessary.

3. The safety orientation or training held for all employees shall specify

verbally that violations of the Mine Safety and Health Act, Occupational
Safety and Health Act and/or ASARCQ's Site Safety Manual and/or
Contractor Guidelines may result in penalties up to and including
termination.

4. It is the responsibility of the contractor to communicate, to all
management and hourly employees, that safety and health is the number
one priority on the job site.

H.  PERSONAL PROTECTIVE EQUIPMENT -~ Minimum Requirements for
Contractors
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1. Hard Hats: ANSI approved (Z-89.1) hats or caps. Aluminum headgear is
not permitted.

2. Safety Glasses or Goggles: ANSI approved clear with side shields
appropriate to the job. No shade/tint glasses permitted. No contact lenses
are permitted in designated work areas. Note: Should your employee
wear non-safety prescription glasses he or she will wear a pair of safety
goggles (OSHA approved) over the glasses.

3. Hearing: Hearing protection devices, such as ear plugs or muffs, must be
provided which provide protection that meets or exceeds OSHA standards.

4, Work Clothes (where applicable): Contractors will furnish, clean and
maintain all required work clothes.

5. Respirators:
a. Furnish, clean, and maintain appropriate respirators and cartridges

that meet OSHA and ANSI standards.

b. Contractor employees must be fit tested to ensure a proper face
seal.
c. Beards are not permitted. Contractor employees using respirators

must be clean shaven daily to ensure proper face seal.

6. Work Gloves: Contractors will supply work gloves appropriate for the job
and meeting all ANSI and OSHA standards.

7. Safety 10e shoes: Must meet OSHA and ANSI minimum standards and be
provided by contractors.

8. Burmners: Welders will wear OSHA/ANS] approved fire resistant gloves,
leathers, fire retardant jackets (long sleeve) and required eye/face
protection when welding, and such protective gear will be provided by
contractors.

9. Safety Belts and Lanyards: ANSI approved safety belts and lanyards must
be worn at al times in areas where the danger of falling exists and
contractors must provide them as required by OSHA standards. Workers
must tie off, i.e., secure themselves to a part of the structure they are
working on or a static line.

10.  Acid Suits: Required in designated areas or in area where the potential for
contact with acid exists, and OSHA required, ANSI approved suits must
be provided by contractors.

11, Eace Shields/Goggles: Must be worn when working with liquid metals,
chemicals, or when safety glasses do not provide adequate protection.
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Such protective devices must be ANSI approved, meet OSHA standards,
and be provided by contractors.

L Mobile Equipment
1. Mobile heavy equipment has the right-of-way.
2. Use installed seat belts while operating equipment.

3. Do not exceed lifting capacities of equipment.

4. Use hooks with safety latches only.

5. When using man lifts, fall protection must be in place. S ty protection
checklists must be maintained for the condition of lift equfpment.

6. Heavy equipment as well as light duty vehicles must be inspected at the
beginning of each shift to ensure safe operating condition. Equipment
operators must complete an "operator inspection card”. Equipment found
to have defects that affect safety must not be put into service until

corrected.
L Flammable & Combustible Materials
1. Gasoline, diesel fuel, kerosene, and flammable solvents such as naphtha,

xylene, or acetone shall be handled only in approved safety cans.
Containers must be properly labeled and shall not be used for other

purposes.

2. All oxygen and acetylene bottles shall be kept capped (except when
gauges are in use) and secured in an upright position. Oxygen and
. acetylene shall be stored separately.

3. All hoses and gauges must be inspected before use. They must be
separated by a minimum of 20 feet or a fire wall with a bum rate of 1 hour.
Fire fighting equipment must be provided and available in the work area
prior to welding or cutting.

4. Compressed oxygen and fuel cylinders (tanks) must be kept upright and
secured, with the regulator and valve caps on at all times. Hoses must be
gathered and arranged to eliminate tripping or other hazards.

5. All flammable chemicals must be sealed in properly marked containers
and stored in an OSHA approved cabinet.

K. Other Rules

1. Contractor employees are required to inspect their work sites for hazards
prior to initiating work and perform repeated hazard inspections
throughout the day.
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10.

11

13.

14,

15.

Compressed air lines shall not be used to blow down clothing or clean
work areas.

Contractor employees will notify the site supervisor of any exposed
electrical contact points.

Crane hooks.and headache balls shall not be ridden nor shall steel columns
be climbed or used as a means of descent.

When working overhead, a wamning sign must be posted in a visible
location and the area barricaded if necessary. Tools and materials must be
secured to prevent them from falling below where they may cause an
accident.

All tools and equipment must be physically inspected for damage. Those
found to be unsafe must be taken out of service for repair. Power tools
cannot have a lock-on switch and must be grounded.

All excavated fill must be kept a minimum of 3 feet away from the hole.
An access/egress ladder must be in the hole any time an employee is
working in the hole. The perimeter of the hole must be barricaded and
warning lights used at night.

Ladders must be the proper size for the job to be performed and equipped
with safety shoes. Inspect each ladder for damage before using it. Do not
use a ladder that is broken or shows signs of fatigue! Take it out of
service. Extension ladders will be tied off and secured against a stationary
rest. When climbing or descending a ladder, use both hands.

Scaffolds must be set up by qualified personnel only. Only appropriate
scaffold sills, posts, and base plates will be used. Braces must be fastened
securely. All stages or planks must have rails, toe boards, and cleats in
accordance with OSHA regulations.

Guards, safety devices, and limit switches must be in place and operational
before using any equipment.

Do not remove guards or safety devices to operate any equipment.

Use the appropriate device to block equipment being repaired. Never
depend on hoist or chain blocks to do the job.

Use hand tools only for the purpose for which they were designed.

Regular housekeeping must be performed to avoid health or safety
hazards.

In areas of potential toxic exposure, consumption of food, beverages or
tobacco is prohibited.

10
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16.  Inareas of potential toxic exposure, shoveling, dry or wet sweeping and
brushing may be used only where vacuuming or other equally-effective
methods have been tried and found not to be effective.

17.  Construction projects with potential lead exposures must independently
comply with OSHA's lead construction standard.

Contractor Safety Representative: Each contractor will designate a Facility
Contractor Safety Representative who will be directly responsible for safety and
health within that contractor’s scope of work. This representative will
communicate with ASARCO to eliminate unsafe acts/conditions at the site as
required by ASARCO's contract with the contractor.

Contractor Safety Representative Must Be Required To:

1. Conduct daily safety and health inspections of work areas to monitor
contractor's safety and health activities.

2. Work with all subcontractors and their safety representatives to eliminate
unsafe conditions and/or acts.

3. Assist with (but not limited to) the following:
a. Attend the contractor's "Toolbox" safety meetings.

b. Required employee training including voluntary first aid, CPR,
self-rescuer, etc,

c. Industrial hygiene, environmental and biological monitoring for
" noise pollution, air quality, blood levels, etc., as required.

d. Development of statistical information for accident, injury, and
illness tracking, trending and workers' compensation.

Contractors and thexr subcontractors are responsible for the safety and health of
their own employees and must:

1. Provide and execute all work in compliance with federal regulations, all
state and local codes, ASARCO's Safety Manual and the Contractor
Health and Safety Guidelines.

2. Provide and enforce the use of required personal p;'otective equipment .
3. Provide supervisory investigation reports for all accidents, properry
damage, and environmental incidents.
4. Attend.orientation sessions addressing safety.
S. Schedule and attend weekly "Toolbox" safety meetings for all employees.
n
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10.

Take immediate action to correct or protect against unsafe practices or
conditions when discovered.

Comply with OSHA's Hazard Communication Program, Construction
Industry standard for lead and all other standards applicable to specific
hazardous substances, Walking and Working Surface Standards, and all’
other applicable OSHA or MSHA standards.

Report observed unsafe conditions or practices or violations of job
security which are not within contractor's jurisdiction.

Inspect work places, tools and equipment as required by OSHA, MSHA,
manufacturer, ASARCO Safety Manual, and this guide.

Provide a copy of written safety program to ASARCO.

Statutory Safety And Health Requirements and Inspection:

1.

The Mine and Occupational Safety and Health Acts (MSHA/OSHA)

a The contractor and its employees are expected to know the
requirements of MSHA/OSHA and to work diligently to comply
with applicable requirements.

b. It is the contractor’s responsibility to keep up with changes in

MSHA/OSHA legislation and regulations and to comply with these

changes.

c. The safety and health regulations and standards promulgated by
MSHA/OSHA, ASARCO's Site Safety Manual and these
guidelines are considered to be the minimum performance
acceptable for contractors while completing a contract for
ASARCO.

d. ASARCO facilities are regulated by MSHA and/or OSHA
. standards. Every effort to achieve compliance must be made by

each contractor. The contractor must initiate immediate corrective

action in the event a violation of these standards is discovered.
OSHA/MSHA Compliance Inspections

a. Periodically, MSHA/OSHA compliance officers may be required
to inspect workplaces for the purpose of ensuring that employers
are complying with the health and safety standards.

b. ASARCO is to be promptly notified when an MSHA/OSHA
.compliance officer visits the site, or any telephone or written
inquiry is received by the contractor from any MSHA or OSHA
official. .

12
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c. An MSHA/OSHA compliance officer must present his/her
credentials and state specifically the nature and scope of the visit.

d. MSHA/OSHA representatives must be treated in a courteous
manner,
€. Copies of any MSHA/OSHA citations, penalties, notices, orders,
or correspondence issued to the contractor or subcontractor will be
provided to ASARCO.
B
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March 5, 1997

TO: ALL ON-SITE CONTRACTORS

WASTE HANDLING

Al hazardous and nonhazardous waste must be managed in accordance with all current
applicable safety and environmental regulations. It is the responsibility of each contractor to
provide and maintain acceptable labels on each of their waste containers in the Plant. All
waste containers are to be covered and lableled as to contents at all times. It is the
responsibility of each contractor to clean the work area every day. At the completion of the

project they should remove all waste containers and waste materials associated with the project
from Asarco's property.

Please contact Mr. Joe Baca (541-1895) at the environmental office with z questions.

Carl Glaser
Plant Engineer

CG:jkm
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March 5, 1997

TO: ALL CONTRACTORS AND GENERAL CONTRACTORS PERFORMING
SERVICES ON ASARCO EL PASO SMELTER PROPERTY

COMPLIANCE WITH OSHA AND ASARCO SAFETY,
OR PERSONAL PROTECTIVE EQUIPMENT REGULATIONS

Under regulations established by the Occupational Safety and Health Administration, the use
of specific personal protective safety devices and the adherence to safe work standards
designed to ensure the health and safety of workers, is an absolute requirement. In addition to
ensuring that its own workers are properly protected and that they follow all of the safety
standards established for their protection, companies have an obligation to inform all
contractors performing work on the company’s property of hazards which may be present, safe
work standards used at the company’s location, and to enforce company safety regulations, as
well as the use of all personal protective equipment required for working within the company’s
facilities. Failure on the part of a company to comply with the aforementioned could result in
heavy fines and penalties. Contractors working at another company’s location are required to
adhere to that company’s safety standards and regulations. This requirement is also mentioned
in Asarco’s contract agreements with outside contractors.

To assist you in understanding our safety requirements and in providing proper safety related
instructions for your workers, our Safety Engineers provide an orientation which outlines our
safety program. Further, we can provide contract workers with much of the personal
protective safety devices that they will be required 1o use while performing work at our plant.
Therefore, we must insist that all contract workers use these devices in accordance with our
safety regulations, and follow our safety rules and regulations at all times.

Our managers and supervisors have been instructed to warn contract workers whenever they
are in violation of safety rules, and record these violations. If these violations continue to
occur, indicating an unwillingness on the part of a contractor’s workers to cooperate with our
regulations, the contractor. will be required to remove their workers from our plant properties.

ASARCO ELP 0013170
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T hope that all of you can understand and appreciate the importance of these issues, and inform
your workers of the need to adhere to our policies. If you have any questions regarding this
matter, please feel free to contact me or our Safety Department for further information.

pLar

L. W. CASTOR
Unit Manager

LWC:jkm
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El Paso Plant
L. W. Castor, Unit Manager March 27, 1997

To:  All Contractors

From: Mr. L. W. Castor, Unit Manager

All companies, contractors and contractor agents performing work on ASARCO El Paso Plant
property need to be aware that English is the primary language spoken at this facility. All
ASARCO employees are required to be able to read, write, and speak the English language with
sufficient comprehension to understand all job related instructions, including safery and health rules
or regulations. as a condition of their emplovment.

The employees of contractors working on ASARCO Plant property are. by law. required to
observe all of our plant's safety rules or regulations while working at our facility. They must also
be able to comprehend any instructions given during their orientation to our plant or given by any of
our authorized management personnel during those times when they are pertorming their jobs.
Although it is not ASARCO’s intention to alter any other company's hiring guidelines. we are
advising all contractors that we reserve the right to remove or reject any employee working on our
property, regardless of who their employer of record is. if we believe that they are incapable of
meeting our standards for the comprehension of verbal or written instructions that involve issues of’
safe work practices on our property.

Any questions regarding this policy should be directed to the ASARCO El Paso Plant

Administrative Manager.
L (A

L. W. Castor
Unit Manager

ASARCO incorporated ® PO, Box 1111 ® El Paso, Texas 799899 © (915) 541-1800 ® Fax (915) 541-1866
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as/17/98  13:30  TOLS 34l 1866 ASARCO EL PASO @,
os/pz/ss THU 14:33 EAX, o .., _ 09/01/98 15338 Job B8 Page
‘ 1_1 nvironmental Reconditioning
2630 Boeing Ste 12 ' oLp ZTECE>
El Paso. Texas 79925 8796866
(915)778-3813 Fax: (915) 778-3827 o ge7
Texas # 80-0080 :
Proposal and Acceptance
Daie of Proposal: Seprember 01, 1899
Propoaa) Submitied to:  Poggy Munscl Pbone Nu.: s2)1-3640
Qrgsairntion Name, Asarco ' Fax No - .‘;41-18 I
Addreas: Job Name: Asarco
Ciry, State. Zip. il Pass, Tx . .
(_onsultani' bun C xh ) ... 7 Joebiosation: Reverd Hoppaia, C uurzf' Fly
: : A S -+ Conrell-Flue. .

SAI Eulmne Nu~ 99Al '-40’.2

‘Wt hcrcby submit specdkanom 2 propas:! for:
Reverh Hoppers

Unit T SOFT tUnit Cost Toal
:.'.omu:med H S.112 $4.44 $22,901.76
;ing!e Unirs {,s12 $4.48 50,773.76
Toral $24.675.52

h Y
Cotirell Flue 7:0 uflet j

Linit Sqaft Unit Cost Total
Nogth Side 810 £7.50 3607500
South Side 630 $7.50 $4,725.06
Top 50 5750 $4,500.00
" Totat: . £15.300.00
. £a
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- ¥xterior Cottrell Dopper Wally
Unit Sqft Unit Cost Total
West R4S £7.50 £7.087 50
South 1.728 $7.50 $12,950.00
East 945 $7.50 $7.087 50
Total ' $27,135.00
Akl Reaster-Cotirel! East Wall
Unijt Sq& Uni Cost Total
East Wall - 1220 $/7.50 $8.13¢.00
Gottraii-BotExs H@.L.M.Ch@@w% j Dlue,
1 1init Sy "] Unit Cost- Total
Trmo sea 7k . T 350 80 3
Converter lulet Distibution
Unit Sqft Uait Cosi Tots!
inier istriouton | 263U $7.56 321.375.00
Totals .
Reverh Hoppers $29 67552 ,
,
Coterelt Flue $15.300 00 Y
Exierior Cottrell Walls $27,138.00
L YOO o Py U | | G YT S R
TRMIMLOE L AJR3ICH I A QR RELTRY V]
Cotirel] Hot Ewst $4,150.00
[v4
Converter lalit Distribution £21,375060
' Desipm & Seup St,300.00
Birect Costs ‘Forsl SIUBA¥5.52

[« FRPPRE I o 3
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