lots. The Du Pont Administrator will furnish the contractor with a copy of the Belle Plant Parking Lot Rules. (Safety Manual Procedure M-7)

☒ 6. Shipments in and out of the plant are to be coordinated through the Du Pont Administrator. Truck shipments in and out of the plant will be through either the main gate or the east truck gate, whichever is specified by the Du Pont Administrator. Contractor should notify the Du Pont Administrator ahead of time of shipments expected to arrive at the plant for the contractor. All railroad cars will be shifted and spotted by Du Pont, and movement of contractor's railroad cars will be coordinated by the Du Pont Administrator.

☒ 7. **Property passes** signed by contractor's supervision and countersigned by a member of Du Pont's supervision as specified by the Du Pont Administrator are required for all tools, equipment, and materials taken out of the plant by contractor's personnel. Du Pont will periodically check such items as tool boxes, etc., on contractor's vehicles exiting the plant.

☒ 8. **Du Pont fire hydrants** must not be used by the contractor for non-fire fighting purposes.

☒ E. **DAILY FORCE REPORTING**

Before 9:00 a.m. each day, the contractor is to telephone the Du Pont Administrator or the person he may designate and give the total number of employees (including subcontractor's employees) expected on the site that day.

☐ F. **SPECIAL PROCEDURES UNIQUE TO THIS JOB (Write In)**

DUP 0910924