
ivgait 30, 1972

U. S. Steel Corporation 
6513 So. Main Street 
Honeton, Texas 77026

He: Subcontract Ho. 27-5379-1
Fencing

Gentleaea:

He enclose herewith one fully executed copy of Subcontract' 
Ho. 27-5379-1 dated August 15, 1972 for your perns none 
file.

He acknowledge receipt of your Certificate of Insurance.

Tours very truly.

BHOHH & HOOT, IHC.

F. A. Carradine
Assistant Purchasing Agent,
Subcontracts

FAC/JHF/bc

■■ j
to Enclosure

cc: Mr. ¥. H. Long (w/originalJ^\__ 
Mr. 0. M. Bakken (2 w/2 copies) 
Mr. Rodney Cadwell
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Brown cTRoot.Inc. Post Office Box Three, Houston, Texas 77001

Insulation

Gentlemen:

Ve enclose herewith one fully executed copy of Subcontract 
Ho. 27-5341-213 dated Hoveaber 28, 1972 for your permanent 
file.

Sadler Industrial Services, Inc 
P. 0. Box 657
Lake Jackson, Texas 77566

Re: Subcontract Ho. 27-5341-213

Tours very truly

BROUN 4 ROOT, INC 
w*

F. A. CAR*M>INE

F. A. Carradine 
Assistant Purchasing Agent 
Subcontracts

FAC/JfF/bc

Rnclosure

cc: Mr. W. R. Long (w/original^i^
Mr. 0. M. Bakken (2 w/2 copies) 
Mr. H. A. Peek 
Mr. Rodney Cadvell
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BROWN & ROOT,
SUBCONTRACT

JMF/bc

INC.
Job Number__27-5341 (5)

Subcontract No. 27-5341-213

THIS AGREEMENT, made this 28thday of____________ November, 19.72
by and between BROWN & ROOT, INC., a Texas Corporation, 4100 Clinton Drive, Houston, Texas, (P. O.

Box 3; 77001) hereinafter called the “General Contractor”, and Sadler Industrial Services^—Inc.---------

P. 0. Box 657.____________________________ Telephone: (713) 482-3515
(Name. Street Address and Telephone Number)

a 7^ V- c? S'/AS with DrinciDal offices at
(Give State of incorporation and whether a corporation, partnership, or proprietorship*

Lake Jackson Statp of Texas
hereinafter called the “Subcontractor", WITNESSETH
WHEREAS, General Oontractnr has entered into a contract dated ‘ , with

Humble Oil & Refining Company , hereinafter
(Name of Owner)

called the “Owner”, for the construction of River Water Clarification Plant (Phase II)

(Nature of construction under General Contract)

.f Baytown, Texas
(City) (State)

in strict accordance with the General Contract, specifications, schedules, drawings, and general conditions, which 
are all collectively hereinafter called the “General Contract”, and
WHEREAS, Subcontractor desires to perform that portion of the work as required by the General Contract, 
which is described below as “The Sublet Work";
NOW THEREFORE, it is agreed by and between General Contractor and Subcontractor as follows:

I. SPECIAL CONDITIONS

1. The Sublet Work consists of: Furnishing all labor, materials, tools, equipment, supervision 
and other things as required for the insulation work on the Humble Oil & Refining Company 
River Water Clarification Plant at Baytown, Texas as per Project Plans, Piping Line Schedule, 
Specifications (other than those exceptions listed in Paragraph 5(a) of Subcontract Special 
Conditions).

— Continued on Page 2 —
EXX 001855
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Subcontract No 27-5341-213

2. The price for the Sublet Work shall be: a firm total lump sum amount of TEN THOUSAND SIX HUNDRED
SIXTY-SIX AND NO/lOO DOLLARS ($10,666.00), including all applicable taxes, for the piping 
designated in the General Contractor's Piping Line Schedule, Sheets 1 through 13, with the 
exceptions noted under Paragraph 5(a) herein. For equipment insulation, and for additions 
and deletions to the scope of the piping insulation work, the firm unit prices listed under 
Paragraph 5(b) herein shall apply.

3. The time of completion of the Sublet Work shall be as provided in paragraph -1 of the General Conditions but not 

later than the schedules and/or dates set by the General Contractor's Project Manager.

4. The payment and performance bonds provided for in the General Conditions must be delivered before any work is 
performed by Subcontractor hereunder and no payment becomes due Subcontractor until such delivery, unless delivery at 
this time is expressly waived. Immediate Delivery of Bonds are: WaivedX; Required

5. Other special provisions of this subcontract are: (a)

(1) The scope of this Sublet Work is based on the Piping Line Schedule, Sheets 1 through 13 
with the below listed qualifications:

Line #93 reflects 3/4", 
Line #95 shows 14", 
Line #159 shows 3", 
Line #160 shows 3", 
Line #161 shows 8",

is actually 6” 
is actually 16" 
is actually 4" 
is actually iy 
is actually 6"

(2) The lump sum price does not include piping leaving drip legs, steam tracing from steam 
line to lines to be steam traced, any thermon, instruments, steam traps or equipment 
(see Paragraph 5(b) ).

EXX

— Continued on Page 3 —
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<b)
Subcontract No 27-5341-213

...rm unit prices for insulation installed with aluminum jacket on hot piping and fittings 
(labor and material price per foot). These prices shall apply for variations in the Scope 
of Che Work. (See Paragraph 5(a) 2).

INSOLATION THICKNESS

Pipe Size 1" 1-1/2" 2" 2" D.L. 2-1/2" D.L. 3" D.L:

1/2" $1.58 $ 1.84 $ 2.52 $ 3.15 $ 3.68 $ 4.31
3/4" 1.58 1.84 2.52 3.15 3.68 4.31

1" 1.58 1.94 2.73 3.57 3.94 4.46
1-1/4" 1.68 2.21 3.05 3.99 4.46 4.88
1-1/2" 1.89 2.42 3.20 4.20 4.72 5.25
2" 2.10 2.52 3.31 4.46 5.25 5.88
3" 2.26 2.89 3.57 4.83 5.78 6.72
4" 2.52 3.15 3.94 5.67 6.30 7.19
6" 3.36 3.94 4.99 7.46 8.40 9.29
8" 4.00 4.73 5.51 9.19 9.45 10.40

10" 4.50 5.25 6.56 10.50 12.08 13.44
12" 5.00 5.78 7.35 12.08 13.65 15.12
14" 6.30 7.88 13.65 15.23 17.01
16" 7.14 8.82 14.96 16.80 18.38
18" 7.85 9.70 16.38 18.90 20.48
20" 8.93 10.71 18.01 20.48 22.58
°.4" 9.98 11.55 20.38 22.58 25.20
0" 15.75 19.95 25.20 27.83 29.93

1. Pipe fittings (ells, tees, flanges and reducers) equal 2 linear feet of pipe covering.
2. Flange valves equal 8 linear feet of pipe covering.
3. Weld caps and beveles equal 1 linear foot of pipe covering.
4. Crosses equal 4 linear feet of pipe covering.
5. Bent pipe equals one and one half times its linear footage.
6. For terminus points on equipment, add 1 square foot.

UNIT PRICES - HOT INSULATION ON EQUIPMENT (Not included in the lump sum price in Paragraph 2
herein)

Block, 1" thick $2.10 per square foot
Block, 1-1/2" thick 2.36 per square foot
Block, 2" thick - Single Layer 2.73 per square foot
Block, 2" thick - Double Layer 3.78 per square foot
Block, 2-1/2" thick, Single Layer 3.05 per square foot
Block, 2-1/2" thick, Double Layer 3.99 per square foot
Block, 3" thick, Single Layer 3.33 per square foot
Block, 3" thick. Double Layer 4.20 per square foot

— Continued on Page_3A_—
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(c)
Subcontract Nn 27-5341-213

..bcontractor must furnish his ovn warehousing and miscellaneous workmen's supplies.

(d)

All inquiries the Subcontractor may have concerning this Subcontract must be made through the 
General Contractor's Project Manager and not directly to the Owner.

(e)

Subcontractor shall contact the General Contractor's Project Manager to schedule and 
coordinate this Subcontract.

(f)

Two copies of the General Contractor's "Affidavit for Subcontractors" (Form P-7) ire attached. 
Subcontractor shall execute one copy and return with his final or retainage invoice.

(S)

The attached Humble Oil & Refining Company booklet entitled "Contractor's Responsibilities 
fnr Safety, Plant Protection, and Traffic Regulations" dated October 1, 1971 is hereby made 

oart of this Subcontract.

— Continued on Page 4
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O. GENERAL CONDITIONS

1. A copy of the General Contract has been made available and shall be at all times available for inspection and reference 
by Subcontractor at General Contractor’s office. Upon Subcontractor’s written request copies of pertinent portions needed 
for his daily reference will be supplied. Subcontractor represents that he has read and is familiar with the provisions of the 
General Contract and that he will comply with all of its provisions applicable to the Subcontract. Subcontractor further 
represents that he is familiar with the physical conditions and availability of labor and materials in the area of the Sublet 
Work and all other items affecting the performance of the Sublet Work. General Contractor and Subcontractor agree to 
be bound by the terms of the General Contract which is hereby made a part of this Subcontract with respect to the Sublet 
Work and also by the provisions of this Subcontract. As to the Sublet Work, the Subcontractor agrees to be bound to the 
General Contractor by the terms of the General Contract and to assume toward him all of the obligations and responsibilities 
that the General Contractor by the General Contract assumes toward the Owner, except as expressly provided herein, and 
General Contractor shall be bound to the Subcontractor by all of the obligations that the Owner assumes to the General Con­
tractor under the General Contract and by all the provisions thereof affording remedies and redress to the General Contrac­
tor from the Owner, except as otherwise expressly provided herein. Subcontractor shall have an opportunity to be present 
and to submit evidence in any arbitration or other proceeding involving his rights, provided such is not inconsistent with the 
General Contract. Subcontractor shall make any claim for extras, request for extensions of time and claim for damages or 
otherwise which are authorized by this Subcontract and give any notices provided for in the General Contract or in this 
Subcontract to the General Contractor in the manner provided in the General Contract for like claims, requests and notices 
by the General Contractor upon the Owner, except that Subcontractor agrees that any such claims, requests and notices 
shall be made well enough in advance to allow General Contractor to comply with the requirements of the General Contract 
and Subcontractor agrees to be bound by the Owner’s decision thereon.

2. Subcontractor agrees to perform the Sublet Work in a careful and workmanlike manner, in accordance ,with the best 
construction practices and this Subcontract, and to furnish all supervision, labor, supplies, tools, equipment, facilities, storage, 
and materials (except as Owner, or General Contractor specifically agrees herein to furnish) and all other things and services 
necessary or desirable to perform the Sublet Work.

3. General Contractor agrees to pay Subcontractor for the performance of the Sublet Work the amount specified in 
Paragraph 2 of Section I, and to make payments, both partial and final, to Subcontractor within ten (10) days after such 
payments for the Sublet Work are received by Contractor from Owner under the provisions of the General Contract, 
except that General Contractor shall retain ten percent (10%) of the amount of each estimate on the Sublet Work, until 
final completion of Subcontractor’s work, and the balance shall be paid within thirty (30) days after final completion and 
acceptance of Subcontractor’s work by Owner, upon a proper invoice submitted by Subcontractor, accompanied by an affi­
davit that all bills for labor, materials, taxes, services, and other costs of the Sublet Work have been paid, and indemnifying 
General Contractor and Owner therefrom and a release by Subcontractor of any further claims against General Contrac­
tor and Owner. Payment of any partial payment may be withheld until Subcontractor furnishes satisfactory proof of pay­
ment of all bills for labor, materials, taxes, services and other expenses in connection with the Sublet Work, and all claims 
for changes or extra work have been settled. Until final completion and delivery of the Sublet Work, to the extent required 
by applicable law, all funds paid to Subcontractor shall be held in Trust for application solely to payment of laborers, 
materialmen, fabricators, subcontractors and others furnishing elements of the Sublet Work. Subject to performance by 
General Contractor of its obligations hereunder, title to all materials, components, fabricated items, and work in process 
intended for the Sublet Work, and the beneficial interest in all purchase orders or subcontracts therefor, shall vest in 
General Contractor immediately upon delivery to the job site, or identification to this Subcontract, or commencement of 
fabrication in Subcontractor’s or a supplier’s shop, or award of a purchase order or subcontract; provided, that this pro­
vision shall not relieve Subcontractor of the absolute duty to complete and deliver the Sublet Work in good condition, or 
any other obligation hereunder.

4. Subcontractor agrees to commence the Sublet Work immediately when Instructed and to prosecute same in coordi­
nation with the work of others, and with sufficient equipment, supervision and manpower to insure completion of each 
part of the Sublet Work within the time of completion herein provided, so as not to cause damage or delay in the work of 
others. Subcontractor shall perform the Sublet Work at the times and in the sequence directed by General Contractor, or 
Owner, from time to time; and, in the absence of such instructions from General Contractor, or Owner, at the times and 
in the sequence reasonably necessary to avoid delay in the performance of the work required by the General Contract, 
at whatever rate of progress General Contractor may make in performing the work. In the event Subcontractor be 
delayed by the Owner, General Contractor, or another contractor performing work on the project, or by the ordering of 
extra work, or by force majeure, General Contractor shall owe Subcontractor only an extension of time, and then only 
if written request therefor is made by Subcontractor within forty-eight (48) hours from the beginning of the delay.

5. If any part of Subcontractor’s work depends for proper execution or results, upon the work of any other contrac­
tor or supplier, Subcontractor shall inspect the work of the other contractor or supplier and promptly report to General 
Contractor any defects in such work, or the performance thereof, that adversely affects the proper execution and the 
obtaining of the desired results of the Sublet Work. Subcontractor's failure to inspect and report any such defects shall

— Continued on Page 5 —
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constitute an acceptance of the other contractor’s or materialmen’s work as fit and properly performed. Subcontractor 
shall endeavor to settle by agreement or arbitration, all claims asserted by any other subcontractor, materialman, or other 
person arising from Subcontractor’s own acts or omissions, or in any manner relating to the performance of the Sublet 
Work; and in the event General Contractor, or Owner, shall be sued on any such claim, Subcontractor shall defend such 
suit, and pay or satisfy any judgment rendered therein against General Contractor, or Owner, and pay all costs, including 
attorneys’ fees incurred by General Contractor or Owner.

6. Subcontractor shall, at its own expense, procure all required permits and licenses, and pay all fees and charges, 
and give all notices necessary and instant to the due and lawful prosecution of the Sublet Work. Subcontractor shall com­
ply with the requirements of any deeds and rights-of-way easement restrictions, and any permit requirement, and any 
instructions or regulations of any local, state or federal governmental agency or authority, and with the requirements 
of any one having the right to control how any portion of the Sublet Work is to be performed; provided, however, that the 
Sublet Work shall be performed to the satisfaction of the General Contractor and Owner.

7. Owner and General Contractor shall have the right to enter upon the site of the Sublet Work for the purposes of 
inspection, accounting, and performing such collateral work as Owner, or General Contractor may desire. Subcontractor 
agrees to furnish all facilities deemed necessary by the General Contractor and Owner for the proper inspection of the 
Sublet Work, and to account to the Owner and General Contractor for any materials furnished by Owner or General 
Contractor which are being handled by Subcontractor. Subcontractor shall protect the Sublet Work and bear and be liable 
for all loss or damage of any kind, including damage by the elements or otherwise to the Sublet Work or to materials or 
other items furnished by Owner or General Contractor to Subcontractor which may happen at any time prior to the time 
that Owner accepts the Sublet Work. Subcontractor shall warrant the Sublet Work as provided in the General Contract, 
and if no warranty is there provided Subcontractor shall warrant the Sublet Work to be free from defects ,in material 
and workmanship and agrees to make good at Subcontractor’s own expense any such defects discovered within one (1) 
year from the time of acceptance by Owner of all the Sublet Work, or within one year from the time of commissioning 
by Owner of the Systems or Work to which the Sublet Work relates, whichever is later. In the event of any such defects, 
Subcontractor agrees to consult promptly with General Contractor or Owner to arrive at a satisfactory procedure, which, 
if possible, will enable the work to be kept in operation pending the correction of such defects.

Form BR1-61 3/72
Page 5 of 9

8. Subcontractor agrees to indemnify and to save General Contractor and Owner harmless from and against all 
claims, suits (including counsel fees and other expenses of suit), whether groundless or not, judgments and awards on 
account of any damage to property or injury (including death) to person (including any damage or injury to the property 
or person of any employee of Subcontractor, General Contractor, or Owner) which may be caused or alleged to have been 
caused in whole or in part by, or which may occur or be alleged to have occurred in connection with the performance of 
the Sublet Work; provided that Subcontractor does not hereby assume responsibility for the sole negligence of General 
Contractor.

9. Subcontractor, notwithstanding the provisions of Paragraph 8, assumes all risks of loss or damage to Subcontrac­
tor's tools, equipment or property from any cause, including the negligence of Owner, General Contractor, or any other 
Subcontractor performing work in connection with the work described in the General Contract. In the event General Con­
tractor or Owner loans or furnishes tools or equipment to Subcontractor or permits Subcontractor aboard their vessels in 
connection with the Sublet Work, Subcontractor agrees (a) to make its own determination before commencing work that 
such vessels are seaworthy and such tools and equipment are adequate for the safe performance of the work by Subcon­
tractor; (b) that such tools, equipment or vessels are loaned or furnished and accepted by Subcontractor without warranty 
or representation by General Contractor or Owner as to their condition; (c) to return such vessels, tools and equipment to 
General Contractor or Owner at the conclusion of such use in same condition as when received, ordinary wear and tear 
excepted; and (d) to indemnify and hold General Contractor and Owner harmless from all claims, demands, causes of action, 
damages and injuries resulting from Subcontractor’s use of said vessels, tools and equipment, including any claims, 
demands, causes of action, damages or injuries resulting from, or alleged to result from, negligence of General Contrac­
tor or Owner, or from the inadequacy or unseaworthiness of said vessels, tools and equipment for the performance of the 
Sublet Work. The assumption of risks and the indemnities in this paragraph 9 do not extend to the gross negligence or 
willful acts of the indemnitee.

10. In the event after seven (7) days written notice from General Contractor to Subcontractor, pointing out generally 
any deficiencies either in respect to the nature of the Sublet Work or in respect to the promptness with which the Sublet 
Work is being performed. Subcontractor has not corrected such deficiencies to the satisfaction of the individual in charge 
of this job for General Contractor in the field. General Contractor shall have the right to supplement the work of Subcon­
tractor or to take over completely the performance of the remainder of the Sublet Work, either with his own forces, or by 
contract with others. Subcontractor grants General Contractor the option to use all or any part of Subcontractor's tools, 
equipment, machinery, materials, and supplies then in use in performing the Sublet Work, and in the event General 
Contractor elects to use all or any part thereof, no rental shall be paid or given therefor, and no credit accrues therefrom. 
■ xcept insofar as the lack of any rental charge thus reduces the cost of completing the Sublet Work. Subcontractor also 
expressly waives any claim which he could assert in connection therewith, for use of such equipment in whole or in part 
on other projects and any profits anticipated thereon during the period such equipment or any portion thereof are so

— Continued on Page 6 —

EXX 001860



utilized by General Contractor in accordance with this provision, or any provisions of the General Contract. In the 
event the cost of supplementing or completing the Sublet Work is more than the amount of money Subcontractor is entitled 
to on the price basis provided herein, Subcontractor agrees to pay to General Contractor upon demand the amount of 

! such excess cost, and in the event such cost of supplementing or completing the Sublet Work is less than the amount of 
money Subcontractor is entitled to on the price basis specified herein. General Contractor agrees to pay Subcontractor upon 
demand the amount of such difference between price and cost; provided, that if General Contractor shall supplement or 
complete the work with his own forces, General Contractor may charge Subcontractor with an additional ten (10%) 
percent of the cost thereof. This right may be exercised from time to time as deemed proper and may be exercised even 
prior to the time specified for completion of the Sublet Work, and such exercise shall not be treated as a repudiation of 
this Subcontract, or interference with the Subcontractor in the performance of the Sublet Work, and the exercise of such 
rights shall not be regarded as relieving Subcontractor of his duties in respect to the performance of the Sublet Work; nor 
shall the exercise or non-exercise of such right prejudice any other remedy the General Contractor or Owner may have, 
including, without limitation, those specified in the General Contract. Subcontractor agrees that the decision of the project 
manager in exercising the rights provided for herein shall be final and conclusive, but if Subcontractor objects and dis­
putes the judgment of the project manager he may appeal therefrom, within said 7 day period, to an executive officer 
of General Contractor designated by the President of General Contractor and the written decision of that designated officer 
after hearing Subcontractor shall be final absent actual fraud. Subcontractor agrees to cooperate fully with General Con­
tractor and not to complain thereafter of the manner or cost of supplementing or completing the Sublet Work.

Form BR1-61 3/72
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11. The employees, representatives and agents of Owner and General Contractor shall not have the power to waive
any obligations of the agreement between the parties for the performance by the Subcontractor of the Sublet Work in a 
careful and workmanlike manner as provided herein. No waiver by the Owner or General Contractor of any breach by 
the Subcontractor of this Subcontract, or of any term or condition thereof (whether such waiver be expressed or implied), 
shall be deemed to constitute a waiver of or consent to any subsequent breach of the same, or of any ether term or 
condition of this contract t

12. In the performance of the Sublet Work the Subcontractor is an independent contractor with the right to supervise, 
manage and control the performance of the details thereof. General Contractor and Owner being interested only in the 
results of the same and being entitled to inspect the performance of the Sublet Work by Subcontractor only to the extent 
necessary to assure such results.

13. Subcontractor shall not subcontract the Sublet Work or any portion thereof, nor assign any portion of the monies 
due or to become due under the Subcontract, without the written consent of General Contractor, and any attempt at such 
Subcontract or assignment without such consent shall be void. No subcontract shall relieve Subcontractor of his responsibilty 
hereunder.

14. All written notices between the parties shall be by mail, properly stamped, addressed and delivered to the postal 
authorities, and any such notice shall be effective at midnight of the day during which the notice is so mailed. Such notices 
shall be directed to the address shown on page one of this Subcontract, unless written notice has been given of a new address.

15. Subcontractor shall comply with all applicable laws, ordinances, rules and regulations of any governmental agency 
having jurisdiction, and with all terms and conditions of applicable permits, certificates, leases, restrictions, easements or 
dedications, and Subcontractor shall indemnify and hold harmless General Contractor and Owner from any fine, penalty, 
loss, damage or expense resulting from Subcontractor’s failure to comply therewith. Subcontractor shall certify that all 
work is performed in compliance with the provisions of the Fair Labor Standards Act.

16. Subcontractor shall carry and maintain throughout the life of this Subcontract, at its own expense, insurance as 
specified in the General Contract, but not less than the amounts and coverage herein specified, and shall furnish certificates 
of such insurance in duplicate to General Contractor before commencing work. Certificates shall bear statement of insurors 
to the effect that insurance shall not be cancelled, reduced, nor allowed to expire, except upon Ten (10) days written notice 
delivered to General Contractor by registered mail. In the event Subcontractor sublets any part of the Sublet Work, it shall 
be the duty of the Subcontractor to require that every such Subcontractor comply with the insurance and other requirements 
of this Subcontract. Insurance shall be placed with companies acceptable to General Contractor and Owner. Subrogation 
against General Contractor, Owner and other contractors performing work in connection with the work described in the 
General Contract is hereby waived by Subcontractor and the policies shall be endorsed accordingly. The minimum insurance 
shall be the following amounts and coverage:

a. Workmen’s Compensation Statutory
Employer’s Liability $100,000 per person/accident
(If marine operations are involved, endorsements shall include U. S. Long­
shoremen’s and Harbor Workers’ Compensation Act, Outer Continental 
Shelf Operations and, subject to minimum limits of $250,000 per person and 
$500,000 per accident, Amendments to Coverage B Endorsement-Maritime 
(including liability for disease and wages, maintenance and cure).

— Continued on Page 7 —
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b. Comprehensive General Liability, including coverage for liability assumed 
under this Subcontract and completed operations:

Bodily Injury ....................................................................................................................................... $100,000 per person
$300,000 per occurrence

Property Damage ............................................................................................................................... $100,000 per occurrence

c. Comprehensive Automobile Liability:
Bodily Injury ........................................................................................................................................$100,000 per person

$300,000 per occurrence
Property Damage ............................................................................................................................... $100,000 per occurrence

d. If Marine vessels are involved:
Hull Insurance ......................................
Protection and Indemnity Insurance

Full Value of Vessel
Full Value of Vessel but not
less than $500,000.

General Contractor and Owner shall be named as Assureds under such Hull 
and P&I, with respect to operations performed under this Subcontract

e. Other:

17. There shall be no change in the unit prices, if any, described in paragraph 2 of Section I of this Subcontract, due 
to any variances between estimated and actual quantities of the Sublet Work, and there shall be due and owing from 
General Contractor only such sums as result from the application of the unit prices, if any, described in that paragraph, 
to the quantities of the Sublet Work performed, for which General Contractor received payment from the Owner.

18. Subcontractor shall keep the premises under his control neat and orderly at all times and shall remove all trash and 
debris daily and at the end of the contract.

19. Subcontractor agrees to furnish payment and performance bonds v^hin ten days should Ger»ral Contractor so 
request in writing, whether before commencing the Sublet Work or at any time before completing the Sublet Work. Such 
bonds shall be in form and with corporate sureties satisfactory to General Contractor, and in such amount as may be 
specified by General Contractor as adequate to cover performance of the Sublet Work, and any damages that may result 
from the breach of this subcontract. If immediate delivery is required by the Special Provisions, Subcontractor shall pay 
the premium; if immediate delivery is waived by the Special Provisions, General Contractor shall pay the normal 
premium, if the bond is required by General Contractor at a later date.

20. Subcontractor shall conform to the highest standards of safety practices In performance of the Sublet Work 
and shall conform to all safety practices and requirements of Owner or General Contractor. The Subcontractor warrants 
that any and all work performed and/or equipment delivered to General Contractor or Owner or its designee under this 
subcontract shall comply with all requirements of the Occupational Safety and Health Act of 1970, as the same may be 
amended from time to time and including all regulations adopted pursuant to such Act, and shall comply with all require­
ments of any applicable health or safety statute or regulation of any state or local government agency having jurisdiction 
in the location to which such equipment is to be shipped or such work is to be performed pursuant to this agreement. 
Subcontractor shall be solely responsible for compliance with all such laws or regulations without relying upon enforce­
ment thereof by, or instruction of, Owner, Engineer or General Contractor and shall promptly report in full to General 
Contractor any safety or health inspections by governmental authorities.

21. The entire agreement between the parties with respect to the work required by the General Contract is expressed in 
his written Subcontract, and It is agreed that this Subcontract has not been based upon any oral representations, promises 

or statements of any one representing any party hereto, and that this agreement is therefore based entirely upon the 
written documents constituting this Subcontract between the parties, and supersedes all proposals and negotiations not 
expressly set forth herein. It is further agreed that this agreement shall not be changed, modified, abrogated or super-

— Continued on Page 8 —
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seded by any subsequent agreement unless it be in writing and signed by both parties. In the event a Purchase Order, 
Work Order or other similar document is utilized in conjunction with this Subcontract, it is understood that any printed 
provisions of such other document have no application and that the printed provisions of this Subcontract form are 
Controlling, but the typewritten or handwritten provisions of such other document shall constitute a part hereof and shall 
be construed with all of the printed, typewritten and handwritten provisions hereof. Any requirement shown on the 
drawings, but omitted from the specifications, or any requirement shown in the specifications but omitted from the 
drawings shall be considered as being required under this agreement as if set forth in both.
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22. Should there at any time appear to be variation, contradiction or want of agreement in description, dimensions 
or quantities of the Sublet Work, Subcontractor agrees to refer immediately the matter to the General Contractor for 
decision before proceeding with the Sublet Work in respect of which the said variation, contradiction or want of agreement 
exists. The true intention and meaning of the Subcontract shall imply that the Subcontractor will in all respects, supply, 
construct and complete the Sublet Work in a workmanlike manner fully satisfying the intended function of the Sublet 
Work to the satisfaction of General Contractor. All work which is manifestly necessary to carry out the intent of the 
drawings and specifications pertaining to the Sublet Work or which is customarily done in performing this type of work 
for the Owner or General Contractor shall be performed by the Subcontractor as a part of the Sublet Work.

23. General Contractor may at any time by a "Change Order” in writing, signed by General Contractor’s authorized 
representative, and without notice to the sureties on any bond, change or issue additional instructions, change or 
issue additional specifications and plans, and change, omit or require extra or additional work to be performed by Sub­
contractor. In such event, General Contractor will have full authority to specify the amount and kind of work to be done, 
or omitted, the materials to be used, and the equipment to be furnished as fully as though such changes had been set forth 
in this subcontract. When any change order shall authorize extra or additional work, Subcontractor shall rpake every 
effort to complete the Sublet Work as changed within the time originally agreed upon for completion, the time for comple­
tion not being extended unless expressly extended by General Contractor in writing. The General Contractor i4 authorized 
to make changes in the work which do not significantly increase the cost of the Sublet Work without the Subcontractor 
being entitled to any additional compensation therefor. If such change orders significantly increase or decrease the cost 
of the Sublet Work to Subcontractor, there shall be an increase or decrease in the consideration to Subcontractor (1) in 
accordance with the unit prices specified in this subcontract agreement or, if General Contractor agrees that the unit prices 
are not applicable, either (2) pursuant to a lump sum proposal acceptable to General Contractor or (3) by the actual 
direct cost to Subcontractor of such change in the Sublet Work plus ten percent thereof, which costs directly related 
thereto will be supported by approved payrolls and paid invoices on additions to the Sublet Work and by agreed estimates
' labor and materials delted for decreases in the Sublet Work. Subcontractor further agrees that no extra work, or
nanges in the Sublet Work, or in the Subcontract will be recognized or paid for, unless agreed to in writing and approved 

by General Contractor and Owner before such work is done or such changes are made.

24. Subcontractor agrees that it will not discriminate against any employee or applicant for employment because of 
race, color, creed, national origin, or sex. Subcontractor agrees that it will comply with all applicable Federal. State and 
local Fair Employment Practices Act, or similar Act, Rules and Regulations, and whether or not applicable will comply 
with the Federal Civil Rights Act of 1964. The terms and provisions of Executive Order 11246 and any Executive Order 
modifying or superseding same, are incorporated herein with respect to any Sublet Work subject thereto.

25. Regardless of any provision hereof or of any approval hereof the Owner is not a party to this Subcontract and 
the Subcontractor agrees that the Owner is under no obligation to Subcontractor.

26. Subcontractor agrees to indemnify and save General Contractor and Owner harmless from claims growing out of 
patent infringements or claims thereto pertaining to the use of any tools, construction equipment or construction processes 
or technique by Subcontractor in the performance of the Sublet Work.

27. Subcontractor undertakes, on behalf of itself, its related companies and its or their employees, contractors, suppliers 
and agents, not to disclose to any third party or utilize except in connection with the performance of the Sublet Work, 
without Owner's prior written consent, any details of "know-how” and specialist or technical information pertaining to the 
work (whether or not the property of Owner) which may come into its or their possession in the course of or in connection 
with the performance of the Sublet Work, provided, however, that the foregoing shall not apply to "know-how” and specialist 
or technical information which (1) was in the public domain prior to its or their receipt thereof in the course of or in 
connection with the performance of the Sublet Work or which subsequently becomes part of the public domain by 
publication or otherwise except by its or their wrongful act, (ii) was in its or their possession prior to its or their receipt 
thereof in the course of or in connection with the performance of the Sublet Work or (iii) are the same as information 
received by it or them from a third party having no obligation to Owner of secrecy with respect thereto.

1 28. All disputes, controversies or claims arising out of, relating to, or in connection with the Subcontract or the 
□reach thereof, including, but not by way of limitation, any dispute as to the amount due Subcontractor by General 
Contractor, shall be finally settled by arbitration in accordance with the Rules of Conciliation and Arbitration of the

— Continued on Page 9 —
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27-5341-213

rterican Arbitration Association by the arbitrators appointed in accordance with such Rules. The arbitration shall be held 
_c a location at General Contractor's option. Judgment upon the award rendered may be entered in any Court having 
Jurisdiction or application may be made to such Court for a judicial acceptance of the award and an order of enforcement, 
as the case may be. This clause shall be construed under the laws of the sites of performance of the major portion of 
the Sublet Work.

29. Wherein any Certificate or Progress Payment invoice of which Subcontractor has received Payment there has been 
included the value of any unfixed materials, equipment or other items intended for or placed on the site of the work, such 
items shall become the property of Owner (for loss or damage to which Subcontractor shall be solely responsible) and 
such items shall not be removed except for use upon the Sublet Work without the written authority of the General 
Contractor, moreover, construction plant and equipment brought onto the site for the purpose of performing the Sublet 
Work shall not be removed therefrom until completion of the Sublet Work without the written consent of the General 
Contractor.

30. The Subcontractor shall be responsible for the correctness of the positions, levels and dimensions of the Sublet Work 
according to this Subcontract and the written instructions of the General Contractor, notwithstanding that the Subcontractor 
may have been assisted by the General Contractor or any other Contractor in setting out the same; and if at any time 
during the performance of the Sublet Work any error shall appear or arise therein, the Subcontractor shall, on being 
required to do so by the General Contractor, remove and change the Sublet Work to the satisfaction of General Contractor.

31. Except as otherwise expressly provided, this Subcontract shall be construed under the laws of the State of Texas.
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Brown <2fRootJnc-

October 9, 1972

Graver Tank S Manufacturing Company 
t. C. Box 1764 
Houston, Texas 77001

Attention: Mr. Clark Claggett,
Contract Administrator

Re: Subcontract No. 27-5341-180
Erection Graver Water Equipment 
Humble Project at Baytown

Gentlemen:

We enclose herewith one fully executed copy of Subcontract 
No. 27-5341-180 dated August 13, 1972 for your permanent 
file.

We must point out, however, that the modifications acnearing 
in your transmittal Letter of September 26, 1972 are hereby 
not accepted by Brown & Root, Inc. and do not become a part 
of this Subcontract.

Graver Tank for years Iras worked for us as Subcontractors 
and is fully aware of the General Conditions appearing in 
cur Subcontract form. A set of these General Conditions 
was made a part of our inquiry.

The only exception Graver took when quoting was the usual 
payrrent terms and. the '’-}07. monthly progressive payments, each 
item to D" considered as a unit for invoicing purposes is 
hereby accepted, and will be confirmed by our forthcoming 
change order.

Yours very truly

BROWN t- RC:T, INC

. nr
..'l . pits! .

Enclosures
FAC/bu

F. A. Cacradine
Assistant 1uruhasing Agent,
Subcontracts

cc: Messrs. W. R. Long (w/ori;;innl)-
0. M. Bakken (2 w/2 attachments) 
Drew Farmer
J. £. Firth, Jr. - Graver Tank
K. L. Kreamalmyer 
C. £. Littlepage 
J. M. Frank! EXX 001S65
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BROWN & ROOT, INC.
SUBCONTRACT

JiTF/mw

Job Number—77-5241—Clj. 

Subcontract No. ^7-5241-1^0

THIS AGREEMENT, made this___ ____________day of------------------------- Au^usj;------------------------------- , 19_L2_
by and between BROWN & ROOT, INC., a Texas Corporation, 4100 Clinton Drive, Houston, Texas, (P. O.

Box 3; 77001) hereinafter called the "General Contractor", and—Graver Tan;; <2 company

2. c. Sox 1764 ______ T lopnone; (713) 926-1751_____________
i Name. Street Address and Telephone Numberi

a___________________________________________________________________________________ with principal offices at
(Give State of incorporation and whether a corporation, partnership, or proprietorship-

Houston.State ofTg::as 
hereinafter called the “Subcontractor”, WITNESSETH
WHEREAS, General Contractor has entered into a contract dated,, with

humble oil a d

called the “Owner", for the construction of.

■niac Gotup any______________________________________t hereinafter
(Name of Owner)

kiver hater Clarification Tlent and ..ctivatai

Carbon filters
iNature of construction under General Contract)

 Lay townTexas
(City) (State)

in strict accordance with the General Contract, specifications, schedules, drawings, and general conditions, which 
are all collectively hereinafter called the "General Contract", and
WHEREAS, Subcontractor desires to perform that portion of the work as required by the General Contract, 
which is described below as "The Sublet Work”;
NOW THEREFORE, it is agreed by and between General Contractor and Subcontractor as follows:

I. SPECIAL CONDITIONS

1. The Sublet Work consists of: furnishing all labor, equipment:, wald rod and supervision to 
ur.laaa iron ra*l cars, deliver to Che jobsite and erect cite si.dlls and top stiffeners 
only for three (3) Clarifier Tanks and. one (1) Thickener Tank cm foundations to be fur­
nished by General Contractor.

— Continued on Page 2 —
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Subcontract No. ‘-7 ~ 5^41-IIP

2. The price for the Sublet Work shall be: a f i
fifty /.Ki? ho/ioo dollars ($50,550.00) w

rn total amount of FIFTY ThOl’SALD FIVI LUkBkSD 
ich includes all applicable taxes.

i'r .ce arcakacun Erection Cost

2 - .Inactivators (clarifier) Tanks $14,600.00/2A 443,300.00
1 - Talc.inner 6,750.00

Total Price $50,550.00

Fete above price rs based on no additional move-ins by the Subcontractor.

3. The time of completion of the Sublet Work shall be as provided in paragraph 4 of the General Conditions but not

tater than tne schedules ar.d/ur dates set by the General Contractor's Project .manager.

Subcontractor shall contact iir. Sldon Pcolfe General Contractor's Job Scot, at 422-3412. 
Baycoun, Texas to coordinate schedules.

•1. The payment and performance bonds provided for in the General Conditions must be delivered before any work is 
performed by Subcontractor hereunder and no payment becomes due Subcontractor until such delivery, unless delivery at 
this time is expressly waived. Immediate Delivery of Bonds are: Waived _____________; Required

5. Other special provisions of this subcontract are: (a)

1. T..e Subcontractor shall unload, deliver to the jobsite and erect only the shells and 
top stiffeners of the four tanks nercin specified, nil other installation and erection, 
including the nozzles, internal piping, platforms, stairs, handrails, rakes and
drives and testing •..■ill be performed by General Contractor.

2. General Concractor shall install base channels in the concrete ring calls.

(b)

auuconuractor must rurnrsu ins cvm are nous .n; and miscellaneous 1 s supplies.

— Continued on Page 3 —
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Subcontract No___ 27-5s41-130

N (c)

i-.ll inquiries the Subcontractor may liave concerning this Subcontract must be made through 
the General Contractor's Project Manager and not directly to the Owner.

(d)

Subcontractor shall contact the General Contractor's Project Manager to schedule and co­
ordinate this Subcontract.

(o)

Two copies of the General Contractor's htffidavj.t for Subcontractors' (Form P-7) are 
attached. Subcontractor shall execute one copy and return with his final or rotainage 
invo_c3 .

CO ,*

Eefcra commencing work and before cais Subcontract becomes affective, the Subcontractor 
snail furnish the General Contractor with his Certificate of Insurance.

(s)

-he attached sheet entitled "Squal Opportunity Clause ' hereby becomes a part of this 
Subcontract.

— Continued on Page_^__—
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n. GENERAL CONDITIONS

> 1. A copy of the General Contract has been made available and shall be at all times available for inspection and reference
hv Subcontractor at General Contractor’s office. Upon Subcontractor's written request copies of pertinent portions needed 
for his daily reference will be supplied. Subcontractor represents that he has read and is familiar with the provisions of the 
General Contract and that he will comply with all of its provisions applicable to the Subcontract. Subcontractor further 
represents that he is familiar with the physical conditions and availability of labor and materials in the area of the Sublet 
Work and all other items affecting the performance of the Sublet Work. General Contractor and Subcontractor agree to 
be bound by the terms of the General Contract which is hereby made a part of this Subcontract with respect to the Sublet 
Work and also by the provisions of this Subcontract. As to the Sublet Work, the Subcontractor agrees to be bound to the 
General Contractor by the terms of the General Contract and to assume toward him all of the obligations and responsibilities 
that the General Contractor by the General Contract assumes toward the Owner, except as expressly provided herein, and 
General Contractor shall be bound to the Subcontractor by all of the obligations that the Owner assumes to the General Con­
tractor under the General Contract and by all the provisions thereof affording remedies and redress to the General Contrac 
tor from the Owner, except as otherwise expressly provided herein. Subcontractor shall have an opportunity to be present 
and to submit evidence in any arbitration or other proceeding involving his rights, provided such is not inconsistent with the 
General Contract. Subcontractor shall make any claim for extras, request for extensions of time and claim for damages or 
otherwise which are authorized by this Subcontract and give any notices provided for in the General Contract or in this 
Subcontract to the General Contractor in the manner provided in the General Contract for like claims, requests and notices 
by the General Contractor upon the Owner, except that Subcontractor agrees that any such claims, requests and notices 
shall be made well enough in advance to allow General Contractor to comply with the requirements of the General Contract 
and Subcontractor agrees to be bound by the Owner’s decision thereon.

2. Subcontractor agrees to perform the Sublet Work in a careful and workmanlike manner, in accordance wdth the best 
construction practices and this Subcontract, and to furnish all supervision, labor, supplies, tools, equipment, facilities, storage, 
and materials (except as Owner, or General Contractor specifically agrees herein to furnish) and all other things ind services 
necessary or desirable to perform the Sublet Work.

3. General Contractor agrees to pay Subcontractor for the performance of the Sublet Work the amount specified in 
Paragraph 2 of Section I. and to make payments, both partial and final, to Subcontractor within ten (10) days after such 
payments for the Sublet Work are received by Contractor from Owner under the provisions of the General Contract, 
'xcept that General Contractor shall retain ten percent (l(Ko) of the amount of each estimate pn the Sublet Work, until 
final completion of Subcontractor's work, and the balance shall be paid within thirty (30) days after final completion and 
acceptance of Subcontractor’s work by Owner, upon a proper invoice submitted by Subcontractor, accompanied by an affi­
davit that all bills for labor, materials, taxes, services, and other costs of the Sublet Work have been paid, and indemnifying 
General Contractor and Owner therefrom and a release by Subcontractor of any further claims against General Contrac­
tor and Owner. Payment of any partial payment may be withheld until Subcontractor furnishes satisfactory proof of pay­
ment of all bills for labor, materials, taxes, services and other expenses in connection with the Sublet Work, and all claims 
for changes or extra work have been settled. Until final completion and delivery of the Sublet Work, to the extent required 
by applicable law, all funds paid to Subcontractor shall be held in Trust for application solely to payment of laborers, 
materialmen, fabricators, subcontractors and others furnishing elements of the Sublet Work. Subject to performance by 
General Contractor of its obligations hereunder, title to all materials, components, fabricated items, and work in process 
intended for the Sublet Work, and the beneficial interest in all purchase orders or subcontracts therefor, shall vest in 
General Contractor immediately upon delivery to the job site, or identification to this Subcontract, or commencement of 
fabrication in Subcontractor's or a supplier’s shop, or award of a purchase order or subcontract; provided, that this pro­
vision shall not relieve Subcontractor of the absolute duty to complete and deliver the Sublet Work in good condition, or 
any other obligation hereunder.

4. Subcontractor agrees to commence the Sublet Work immediately when instructed and to prosecute same in coordi­
nation with the work of others, and with sufficient equipment, supervision and manpower to insure completion of each 
part of the Sublet Work within the time of completion herein provided, so as not to cause damage or delay in the work of 
others. Subcontractor shall perform the Sublet Work at the times and in the sequence directed by General Contractor, or 
Owner, from time to time; and, in the absence of such instructions from General Contractor, or Owner, at the times and 
in the sequence reasonably necessary to avoid delay in the performance of the work required by the General Contract, 
at whatever rate of progress General Contractor may make in performing the work. In the event Subcontractor be 
delayed by the Owner, General Contractor, or another contractor performing work on the project, or by the ordering of 
extra work, or by force majeure, General Contractor shall owe Subcontractor only an extension of time, and then only 
if written request therefor is made by Subcontractor within forty-eight (48) hours from the beginning of the delay.

5. If any part of Subcontractor's work depends for proper execution or results, upon the work of any other contrac- 
:or or supplier. Subcontractor shall inspect the work of the other contractor or supplier and promptly report to General 
Contractor any defects in such work, or the performance thereof, that adversely affects the proper execution and the 
obtaining of the desired results of the Sublet Work. Subcontractor's failure to inspect and report any such defects shall

— Continued on Page 5 —
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constitute an acceptance of the other contractor’s or materialmen's work as fit and properly performed. Subcontractor 
shaft endeavor to settle by agreement or arbitration, alt claims asserted by any other subcontractor, materialman, or other 

person arising from Subcontractor’s own acts or omissions, or in any manner relating to the performance of the Sublet 
Work; and in the event General Contractor, or Owner, shall be sued on any such claim, Subcontractor shall defend such 
suit, and pay or satisfy any judgment rendered therein against General Contractor, or Owner, and pay all costs, including 
attorneys’ fees incurred by General Contractor or Owner.

6. Subcontractor shall, at its own expense, procure all required permits and licenses, and pay all fees and charges, 
and give all notices necessary and instant to the due and lawful prosecution of the Sublet Work. Subcontractor shall com­
ply with the requirements of any deeds and rights-of-way easement restrictions, and any permit requirement, and any 
instructions or regulations of any local, state or federal governmental agency or authority, and with the requirements 
of any one having the right to control how any portion of the Sublet Work is to be performed; provided, however, that the 
Sublet Work shall be performed to the satisfaction of the General Contractor and Owner.

7. Owner and General Contractor shall have the right to enter upon the site of the Sublet Work for the purposes of 
inspection, accounting, and performing such collateral work as Owner, or General Contractor may desire. Subcontractor 
agrees to furnish all facilities deemed necessary by the General Contractor and Owner for the proper inspection of the 
Sublet Work, and to account to the Owner and General Contractor for any materials furnished by Owner or General 
Contractor which are being handled by Subcontractor. Subcontractor shall protect the Sublet Work and bear and be liable 
for all loss or damage of any kind, including damage by the elements or otherwise to the Sublet Work or to materials or 
other items furnished by Owner or General Contractor to Subcontractor which may happen at any time prior to the time 
that Owner accepts the Sublet Work. Subcontractor shall warrant the Sublet Work as provided in the General Contract, 
and if no warranty is there provided Subcontractor shall warrant the Sublet Work to be free from defects in material 
and workmanship and agrees to make good at Subcontractor’s own expense any such defects discovered within one (1) 
year from the time of acceptance by Owner of all the Sublet Work, or within one year from the time of commissioning 
by Owner of the Systems or Work to which the Sublet Work relates, whichever is later. In the event of any such defects, 
Subcontractor agrees to consult promptly with General Contractor or Owner to arrive at a satisfactory procedure, which, 
if possible, will enable the work to be kept in operation pending the correction of such defects.

Form BR1-61 3/72
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8. Subcontractor agrees to indemnify and to save General Contractor and Owner harmless from and against all 
claims, suits (including counsel fees and other expenses of suit!, whether groundless or not. judgments and awards on 
tccount of any damage to property or injury (including deathi to person (including any damage or injury to the property 
Jr person of any employee of Subcontractor, General Contractor, or Owner) which may be caused or alleged to have been 
caused in whole or in part by, or which may occur or be alleged to have occurred in connection with the performance of 
the Sublet Work; provided that Subcontractor does not hereby assume responsibility for the sole negligence of General 
Contractor.

9. Subcontractor, notwithstanding the provisions of Paragraph 8, assumes all risks of loss or damage to Subcontrac­
tor's tools, equipment or property from any cause, including the negligence of Owner, General Contractor, or any other 
Subcontractor performing work in connection with the work described in the General Contract. In the event General Con 
tractor or Owner loans or furnishes tools or equipment to Subcontractor or permits Subcontractor aboard their vessels in 
connection with the Sublet Work, Subcontractor agrees (a) to make its own determination before corr...iencing work that 
such vessels are seaworthy and such tools and equipment are adequate for the safe performance of the work by Subcon­
tractor; (b) that such tools, equipment or vessels are loaned or furnished and accepted by Subcontractor without warranty 
or representation by General Contractor or Owner as to their condition; (c) to return such vessels, tools and equipment to 
General Contractor or Owner at the conclusion of such use in same condition as when received, ordinary wear and tear 
excepted; and (d) to indemnify and hold General Contractor and Owner harmless from all claims, demands, causes of action, 
damages and injuries resulting from Subcontractor’s use of said vessels, tools and equipment, including any claims, 
demands, causes of action, damages or injuries resulting from, or alleged to result from, negligence of General Contrac­
tor or Owner, or from the inadequacy or unseaworthiness of said vessels, tools and equipment for the performance of the 
Sublet Work. The assumption of risks and the indemnities in this paragraph 9 do not extend to the gross negligence or 
willful acts of the indemnitee.

10. In the event after seven (7) days written notice from General Contractor to Subcontractor, pointing out generally 
any deficiencies either in respect to the nature of the Sublet Work or in respect to the promptness with which the Sublet 
Work is being performed, Subcontractor has not corrected such deficiencies to the satisfaction of the individual in charge 
of this job for General Contractor in the field, General Contractor shall have the right to supplement the work of Subcon­
tractor or to take over completely the performance of the remainder of the Sublet Work, either with his own forces, or by 
contract with others. Subcontractor grants General Contractor the option to use all or any part of Subcontractor's tools, 
equipment, machinery, materials, and supplies then in use in performing the Sublet Work, and in the event General 
Contractor elects to use all or any part thereof, no rental shall be paid or given therefor, and no credit accrues therefrom, 
except insofar as the lack of any rental charge thus reduces the cost of completing the Sublet Work. Subcontractor also 
expressly waives any claim which he could assert in connection therewith, for use of such equipment in whole or in part 
on other projects and any profits anticipated thereon during the period such equipment or any portion thereof are so

— Continued on Page 6 —
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utilized by General Contractor in accordance with this provision, or any provisions of the General Contract. In the 
event the cost of supplementing or completing the Sublet Work is more than the amount of money Subcontractor is entitled 

Mo on the price basis provided herein, Subcontractor agrees to pay to General Contractor upon demand the amount of 
Such excess cost, and in the event such cost of supplementing or completing the Sublet Work is less than the amount of 
money Subcontractor is entitled to on the price basis specified herein, General Contractor agrees to pay Subcontractor upon 
demand the amount of such difference between price and cost; provided, that if General Contractor shall supplement or 
complete the work with his own forces, General Contractor may charge Subcontractor with an additional ten (10%) 
percent of the cost thereof. This right may be exercised from time to time as deemed proper and may be exercised even 
prior to the time specified for completion of the Sublet Work, and such exercise shall not be treated as a repudiation of 
this Subcontract, or interference with the Subcontractor in the performance of the Sublet Work, and the exercise of such 
rights shall not be regarded as relieving Subcontractor of his duties in respect to the performance of the Sublet Work; nor 
shall the exercise or non exercise of such right prejudice any other remedy the General Contractor or Owner may have, 
including, without limitation, those specified in the General Contract. Subcontractor agrees that the decision of the project 
manager in exercising the rights provided for herein shall be final and conclusive, but if Subcontractor objects and dis­
putes the judgment of the project manager he may appeal therefrom, within said 7 day period, to an executive officer 
of General Contractor designated by the President of General Contractor and the written decision of that designated officer 
after hearing Subcontractor shall be final absent actual fraud. Subcontractor agrees to cooperate fully with General Con­
tractor and not to complain thereafter of the manner or cost of supplementing or completing the Sublet Work.

11. The employees, representatives and agents of Owner and General Contractor shall not have the power to waive 
any obligations of the agreement between the parties for the performance by the Subcontractor of the Sublet Work in a 
careful and workmanlike manner as provided herein. No waiver by the Owner or General Contractor of any breach by 
the Subcontractor of this Subcontract, or of any term or condition thereof (whether such waiver be expressed ac implied), 
shall be deemed to constitute a waiver of or consent to any subsequent breach of the same, or of any other term or 
condition of this contract.

12. In the performance of the Sublet Work the Subcontractor is an independent contractor with the right to supervise, 
manage and control the performance of the details thereof, General Contractor and Owner being interested only in the 
results of the same and being entitled to inspect the performance of the Sublet Work by Subcontractor only to the extent 
necessary to assure such results.

13. Subcontractor shall not subcontract the Sublet Work or any portion thereof, nor assign any portion of the monies 
lue or to become due under the Subcontract, without the written consent of General Contractor, and any attempt at such 
Subcontract or assignment without such consent shall be void. No subcontract shall relieve Subcontractor of his responsibilty 
hereunder.

14. All written notices between the parties shall be by mail, properly stamped, addressed and delivered to the postal 
authorities, and any such notice shall be effective at midnight of the day during which the notice is so mailed. Such notices 
shall be directed to the address shown on page one of this Subcontract, unless written notice has been given of a new address.

15. Subcontractor shall comply with all applicable laws, i/dinances. rules and regulations of any governmental agency- 
having jurisdiction, and with all terms and conditions of applicable permits, certificates, leases, restrictions, easements or 
dedications, and Subcontractor shall indemnify and hold harmless General Contractor and Owner from any fine, penalty, 
loss, damage or expense resulting from Subcontractor’s failure to comply therewith. Subcontractor shall certify that all 
work is performed in compliance with the provisions of the Fair Labor Standards Act.

16. Subcontractor shall carry and maintain throughout the life of this Subcontract, at its own expense, insurance as 
specified in the General Contract, but not less than the amounts and coverage herein specified, and shall furnish certificates 
of such insurance in duplicate to General Contractor before commencing work. Certificates shall bear statement of insurors 
to the effect that insurance shall not be cancelled, reduced, nor allowed to expire, except upon Ten (10) days written notice 
delivered to General Contractor by registered mail. In the event Subcontractor sublets any part of the Sublet Work, it shall 
be the duty of the Subcontractor to require that every such Subcontractor comply with the insurance and other requirements 
of this Subcontract. Insurance shall be placed with companies acceptable to General Contractor and Owner. Subrogation 
against General Contractor, Owner and other contractors performing work in connection with the work described in the 
General Contract is hereby waived by Subcontractor and the policies shall be endorsed accordingly. The minimum insurance 
shall be the following amounts and coverage:

a. Workmen’s Compensation Statutory
Employer’s Liability $100,000 per person accident
(If marine operations are involved, endorsements shall include U. S. Long­
shoremen's and Harbor Workers' Compensation Act, Outer Continental 
Shelf Operations and, subject to minimum limits of $250,000 per person and 
$500,000 per accident, Amendments to Coverage B Endorsement-Maritime 
(including liability for disease and wages, maintenance and cure).

EXX— Continued on Page 7 — 001871
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b. Comprehensive General Liability, including coverage for liability assumed 
under this Subcontract and completed operations:

Bodily Injury ....................................................................................................................................... $100,000 per person
$300,000 per occurrence

Property Damage ...............................................................................................................................$100,000 per occurrence

c. Comprehensive Automobile Liability:
Bodily Injury .......................................................................................................................................$100,000 per person

$300,000 per occurrence
Property Damage ...............................................................................................................................$100,000 per occurrence

d. If Marine vessels are involved:
Hull Insurance ................................................................................................................................... Full Value of Vessel
Protection and Indemnity Insurance ..........................................................................................Full Value of Vessel but not

less than $500,000.

General Contractor and Owner shall be named as Assureds under such Hull 
and P&I, with respect to operations performed under this Subcontract.

e. Other:

17. There shall be no change in the unit prices, if any, described in paragraph 2 of Section I of this Subcontract, due 
to any variances between estimated and actual quantities of the Sublet Work, and there shall be due and owing from 
General Contractor only such sums as result from the application of the unit prices, if any, described in that paragraph, 
to the quantities of the Sublet Work performed, for which General Contractor received payment from the Owner.

18. Subcontractor shall keep the premises under his control neat and orderly at all times and shall remove all trash and 
debris daily and at the end of the contract.

19. Subcontractor agrees to furnish payment and performance bonds within ten days should General Contractor so 
request in writing, whether before commencing the Sublet Work or at any time before completing the Sublet Work. Such 
bonds shall be in form and with corporate sureties satisfactory to General Contractor, and in such amount as may be 
specified by General Contractor as adequate to cover performance of the Sublet Work, and any damages that may result 
from the breach of this subcontract. If immediate delivery is required by the Special Provisions, Subcontractor shall pay 
the premium; if immediate delivery is waived by the Special Provisions, General Contractor shall pay the normal 
premium, if the bond is required by General Contractor at a later date.

20. Subcontractor shall conform to the highest standards of safety practices in performance of the Sublet Work 
and shall conform to all safety practices and requirements of Owner or General Contractor. The Subcontractor warrants 
that any and all work performed and/or equipment delivered to General Contractor or Owner or its designee under this 
subcontract shall comply with all requirements of the Occupational Safety and Health Act of 1970, as the same may be 
amended from time to time and including all regulations adopted pursuant to such Act, and shall comply with all require­
ments of any applicable health or safety statute or regulation of any state or local government agency having jurisdiction 
in the location to which such equipment is to be shipped or such work is to be performed pursuant to this agreement. 
Subcontractor shall be solely responsible for compliance with all such laws or regulations without relying upon enforce­
ment thereof by, or instruction of, Owner, Engineer or General Contractor and shall promptly report in full to General 
Contractor any safety or health inspections by governmental authorities.

21. The entire agreement between the parties with respect to the work required by the General Contract is expressed in 
this written Subcontract, and it is agreed that this Subcontract has not been based upon any oral representations, promises 
or statements of any one representing any party hereto, and that this agreement is therefore based entirely upon the 
written documents constituting this Subcontract between the parties, and supersedes all proposals and negotiations not 
expressly set forth herein. It is further agreed that this agreement shall not be changed, modified, abrogated or super­

— Continued on Page 8 —
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22. Should there at any time appear to be variation, contradiction or want of agreement in description, dimensions 
or quantities of the Sublet Work, Subcontractor agrees to refer immediately the matter to the General Contractor for 
decision before proceeding with the Sublet Work in respect of which the said variation, contradiction or want of agreement 
exists. The true intention and meaning of the Subcontract shall imply that the Subcontractor will in all respects, supply, 
construct and complete the Sublet Work in a workmanlike manner fully satisfying the intended function of the Sublet 
Work to the satisfaction of General Contractor. All work which is manifestly necessary to carry out the intent of the 
drawings and specifications pertaining to the Sublet Work or which is customarily done in performing this type of work 
for the Owner or General Contractor shall be performed by the Subcontractor as a part of the Sublet Work.

23. General Contractor may at any time by a "Change Order” in writing, signed by General Contractor’s authorized 
representative, and without notice to the sureties on any bond, change or issue additional instructions, change or 
issue additional specifications and plans, and change, omit or require extra or additional work to be performed by Sub­
contractor. In such event, General Contractor will have full authority to specify the amount and kind of work to be done, 
or omitted, the materials to be used, and the equipment to be furnished as fully as though such changes had been set forth 
in this subcontract. When any change order shall authorize extra or additional work, Subcontractor shall make every 
effort to complete the Sublet Work as changed within the time originally agreed upon for completion, the time for comple­
tion not being extended unless expressly extended by General Contractor in writing. The General Contractor is'authorized 
to make changes in the work which do not significantly increase the cost of the Sublet Work without the Subcontractor 
being entitled to any additional compensation therefor. If such change orders significantly increase or decrease the cost 
of the Sublet Work to Subcontractor, there shall be an increase or decrease in the consideration to Subcontractor (1) in 
accordance with the unit prices specified in this subcontract agreement or, if General Contractor agrees that the unit prices 
are not applicable, either (2) pursuant to a lump sum proposal acceptable to General Contractor or (31 by the actual 
direct cost to Subcontractor of such change in the Sublet Work plus ten percent thereof, which costs directly related 
thereto will be supported by approved payrolls and paid invoices on additions to the Sublet Work and by agreed estimates

labor and materials delted for decreases in the Sublet Work. Subcontractor further agrees that no extra work, or 
uanges in the Sublet Work, or in the Subcontract will be recognized or paid for, unless agreed to in writing and approved 

by General Contractor and Owner before such work is done or such changes are made.

24. Subcontractor agrees that it will not discriminate against any employee or applicant for employment because of 
race, color, creed, national origin, or sex. Subcontractor agrees that it will comply with all applicable Federal. State and 
local Fair Employment Practices Act, or similar Act, Rules and Regulations, and whether or not applicable will comply 
with the Federal Civil Rights Act of 1964. The terms and provisions of Executive Order 11246 and any Executive Order 
modifying or superseding same, are incorporated herein with respect to any Sublet Work subject thereto.

25. Regardless of any provision hereof or of any approval hereof the Owner is not a party to this Subcontract and 
the Subcontractor agrees that the Owner is under no obligation to Subcontractor.

26. Subcontractor agrees to indemnify and save General Contractor and Owner harmless from claims growing out of 
patent infringements or claims thereto pertaining to the use of any tools, construction equipment or construction processes 
or technique by Subcontractor in the performance of the Sublet Work.

27. Subcontractor undertakes, on behalf of itself, its related companies and its or their employees, contractors, suppliers 
and agents, not to disclose to any third party or utilize except in connection with the performance of the Sublet Work, 
without Owner's prior written consent, any details of “know-how" and specialist or technical information pertaining to the 
work (whether or not the property of Owner) which may come into its or their possession in the course of or in connection 
with the performance of the Sublet Work, provided, however, that the foregoing shall not apply to "know how” and specialist 
or technical information which (i) was in the public domain prior to its or their receipt thereof in the course of or in 
connection with the performance of the Sublet Work or which subsequently becomes part of the public domain by 
publication or otherwise except by its or their wrongful act, (ii) was in its or their possession prior to its or their receipt 
thereof in the course of or in connection with the performance of the Sublet Work or (iii) are the same as information 
received by it or them from a third party having no obligation to Owner of secrecy with respect thereto.

28. All disputes, controversies or claims arising out of, relating to, or in connection with the Subcontract or the 
breach thereof, including, but not by way of limitation, any dispute as to the amount due Subcontractor by General 
Contractor, shall be finally settled by arbitration in accordance with the Rules of Conciliation and Arbitration of the

— Continued on Page 9 —
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Tierican Arbitration Association by the arbitrators appointed in accordance with such Rules. The arbitration shall be held 
a location at General Contractor’s option. Judgment upon the award rendered may be entered in any Court having 

Jurisdiction or application may be made to such Court for a judicial acceptance of the award and an order of enforcement, 
as the case may be. This clause shall be construed under the laws of the sites of performance of the major portion of 
the Sublet Work.

29. Wherein any Certificate or Progress Payment invoice of which Subcontractor has received Payment there has been 
included the value of any unfixed materials, equipment or other items intended for or placed on the site of the work, such 
items shall become the property of Owner (for loss or damage to which Subcontractor shall be solely responsible) and 
such items shall not be removed except for use upon the Sublet Work without the written authority of the General 
Contractor, moreover, construction plant and equipment brought onto the site for the purpose of performing the Sublet 
Work shall not be removed therefrom until completion of the Sublet Work without the written consent of the General 
Contractor.

30. The Subcontractor shall be responsible for the correctness of the positions, levels and dimensions of the Sublet Work 
according to this Subcontract and the written instructions of the General Contractor, notwithstanding that the Subcontractor 
may have been assisted by the General Contractor or any other Contractor in setting out the same; and if at any time 
during the performance of the Sublet Work any error shall appear or arise therein, the Subcontractor shall, on being 
required to do so by the General Contractor, remove and change the Sublet Work to the satisfaction of General Contractor.

31. Except as otherwise expressly provided, this Subcontract shall be construed under the laws of the Stale of Texas.

v 32. This Subcontract consists of Pages 1, 2, 3, 4, 5, o, 7, 2, and ').

(Title)

Date:_

{Subcon t(Subcontractor)

By:.

(Title).
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Brown Sf Root,lnc, Post Olfic Three, Houston, Texas 77001

May 22, 1972 y

Graver Tank & Manufacturing Company 
P. 0. Box 1764 
Houston, Texas 77001

Attention: Mr. Joe Firth

Re: Subcontract #27-5341-2
Humble Oil & Refining Co. 
Rivcrwaier Clarification Plant

Gentlemen:

We enclose herewith one fully executed copy of Subcontract 
Ho. 27-5341-2 dated April 20, 1972 for your permanent file

May v;e also request that you contact our Project Manager 
to schedule and co-ordinate this Subcontract.

V

Yours very truly.

BROWN & ROOT, LHC.

nSGINM. SIGNED ITl 
c a C*.**A0INE

F. A. Carradine
Assistant Purchasing Agent,
Subcontracts

FAC/JMF/bc

Enclosure

cc: Mr. W. R. Long (w/original attachment)
Mr. 0. M* Bakken (v/2 attachments)
Mr. R. L. Rreamalayer
Hr. C. E. Littlepage
Mr. Leon FeTknor .
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Brown Root,Inc* Pest Office Box Three. Houston. Texas 77001

October 9, 1972

f

Graver Tank & Manufacturing Company 
P. 0. Box 1764 
Houston, Texas 77001

Attention: Mr. Clark Claggett,
Contract Administrator

Sa: Subcontract Ho. 27-5341-180
Erection Graver Water Equipment 
Humble Project at Baytown

Gentlemen:

We enclose herewith one fully executed copy of Subcontract 
Ho. 27-5341-130 dated August 13, 1972 for your permanent
Ula.

c

We oust point out, however, that the modifications appearing 
in your transmittal letter of September 26, 1972 are hereby 
not accepted by Brown & Boot, Inc. and do not become a pert 
of this Subcontract.

Graver Tank for yoars has worked for us as Subcontractors 
and is fully awara of the General Conditions appearing in 
our Subcontract form. A set of these General Conditions 
was made a part of our inquiry.

The only exception Graver took when quoting was the usual 
payment terms and the "901 monthly progressive payments, each 
item to be considered as a unit for invoicing purposes'' is 
hereby accepted, and will be confirmed by our forthcoming 
change order.

Tours very truly, 

BROWN A ROOT, INC.

FAC/be 
Enclosures

ce: Messrs. W. R. Long (w/orlginal) ■ -----
0. H. Bakken (2 w/2 attachments) ►< ' • ~^°v7
Drew Parmer
J. E. Firth, JT. - Graver Tank
K. L. Ereamelayer EXX 001876
C. B. Littlepege
J. M. Frank!

. -ISNED ST:
«.*.» *DINE

F. A. Carradlne
Assistant Purchasing Agent,
Subcontracts
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BROWN & ROOT, INC.
SUBCONTRACT Job Number 27*5341.. --------

'J*®,Anw Subcontract Nn 27-5341-130

THIS AGREEMENT, made this Uth,day ofAugust, 19JLZ. 
by and between BROWN & ROOT, INC., a Texas Corporation, 4100 Clinton Drive, Houston, Texas, (P. O.

Box 3; 77001) hereinafter called the “General Contractor”, and—Grayer Tank & Hfg^ Gomgany-------------------

F. 0. Box 1764Telephone: (713) 926-1761
(Name. Street Address and Telephone Number*

a__.with principal offices at
(Give State of incorporation and whether a corporation, partnership, or proprietorship'

HoustonState of. Texaa 
hereinafter called the “Subcontractor”, WITNESSETH
WHEREAS, General Contractor has entered into a contract dated,, with

Humble Oil & Refining Company ___________________________________________ ____________________ ( hereinafter
i Name of Owner)

called the “Owner”, for the construction of__a..^ver. Rater Clarification Plant and Activated

Carbon Filters
■ Nature of construction under General Contract)

______________________________________BaytownTexas
(City) I SUM)

in strict accordance with the General Contract, specifications, schedules, drawings, and general conditions, which 
are all collectively hereinafter called the “General Contract”, and
WHEREAS, Subcontractor desires to perform that portion of the work as required by the General Contract, 
which is described below as “The Sublet Work”;
NOW THEREFORE, it is agreed by and between General Contractor and Subcontractor as follows:

I. SPECIAL CONDITIONS

1. The Sublet Work consists of: Furnishing all labor, equipment, weld rod and supervision to 
unload from rail cars, deliver to the jobsite and erect the shells and top stiffeners 
only for three (3) Clarifier Tanks and one (1) Thickener Tank on foundations to be fur­
nished by General Contractor.

— Continued on Page 2 —
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Subcontract N»27-5341-180

2. The price for the Sublet Work shall bea firm total amount of FIFTY THOUSAND FIVE HUNDRED 
FIFTY AND NO/100 DOLLARS ($50,550.00) which includes all applicable taxes.

Price Breakdown

3 - Reactivators (clarifier) Tanks 
1 - Thickener

Erection Cost

$14,600.00/EA $43,800.00
6,750.00

Total Price $50,550.00

Note: The .above price is based on no additional move-ins by the Subcontractor.

3. The time of completion of the Sublet Work shall be as provided in paragraph -4 of the General Conditions but not

later than the schedules and/or dates set bv the General Contractor's Project Manager.

Subcontractor shall contact Mr. Eldon Rnlfe General Ccnr.ractnr'a -Tnh SupH^ar 4??-3417,---------
Baytown, Texas to coordinate schedules.

4. The payment and performance bonds provided for in the General Conditions must be delivered before any work is
performed by Subcontractor hereunder and no payment becomes due Subcontractor until such delivery, unless delivery at 
this time is expressly waived. Immediate Delivery of Bonds are: Waived__ XX-----------------------; Required-----------------------------------

5. Other special provisions of this subcontract are: (a)

1. The Subcontractor shall unload, deliver to the jobsite and erect only the shells and 
top stiffeners of the four tanks herein specified. All other installation and erection, 
including the nozzles, internal piping, platforms, stairs, handrails, rakes and 
drives and testing will be performed by General Contractor.

2. General Contractor shall install base channels in the concrete ring walls.

(b)

Subcontractor must furnish his own warehousing and miscellaneous workmen's supplies.

— Continued on Page 3 —
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Subcontract Wn 27-5341-180

(c)

All inquiries the Subcontractor may have concerning thia Subcontract must be made through 
the General Contractor's Project Manager and not directly to the Owner.

<d)

Subcontractor shall contact the General Contractor's Project Manager to schedule and co­
ordinate this Subcontract.

<«>

Two copies of the General Contractor's "Affidavit for Subcontractors" (Form P-7) are 
attached. Subcontractor shall execute one copy and return with his final or retainage 
invoice.

Before commencing work and bdfore this Subcontract becomes effective, the Subcontractor 
shall furnish the General Contractor with his Certificate of Insurance.

(g)

The attached sheet entitled "iiqual Opportunity Clause" hereby becomes a part of this 
Subcontract.

4— Continued on Page
EXX 001879
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n. GENERAL CONDITIONS

1. A ropy of the General Contract has been made available and shall be at all times available for inspection and reference 
by Subcontractor at General Contractor’s office. Upon Subcontractor’s written request copies of pertinent portions needed 
for his daily reference will be supplied. Subcontractor represents that he has read and is familiar with the provisions of the 
General Contract and that he will comply with all of its provisions applicable to the Subcontract. Subcontractor further 
represents that he is familiar with the physical conditions and availability of labor and materials in the area of the Sublet 
Work and all other items affecting the performance of the Sublet Work. General Contractor and Subcontractor agree to 
be bound by the terms of the General Contract which is hereby made a part of this Subcontract with respect to the Sublet 
Work and also by the provisions of this Subcontract. As to the Sublet Work, the Subcontractor agrees to be bound to the 
General Contractor by the terms of the General Contract and to assume toward him all of the obligations and responsibilities 
that the Ceneral Contractor by the General Contract assumes toward the Owner, except as expressly provided herein, and 
General Contractor shall be bound to the Subcontractor by all of the obligations that the Owner assumes to the General Con­
tractor under the General Contract and by all the provisions thereof affording remedies and redress to the General Contrac- 
tor from the Owner, except as otherwise expressly provided herein. Subcontractor shall have an opportunity to be present 
and to submit evidence in any arbitration or other proceeding involving his rights, provided such is not inconsistent with the 
General Contract. Subcontractor shall make any claim for extras, request for extensions of time and claim for damages or 
otherwise which are authorized by this Subcontract and give any notices provided for in the General Contract or in this 
Subcontract to the General Contractor in the manner provided in the General Contract for like claims, requests and notices 
by the General Contractor upon the Owner, except that Subcontractor agrees that any such claims, requests and notices 
shall be made well enough in advance to allow General Contractor to comply with the requirements of the General Contract 
and Subcontractor agrees to be bound by the Owner’s decision thereon.

2. Subcontractor agrees to perform the Sublet Work in a careful and workmanlike manner, in accordance with the best 
construction practices and this Subcontract, and to furnish all supervision, labor, supplies, tools, equipment, facilities, storage, 
and materials (except as Owner, or General Contractor specifically agrees herein to furnish! And all other things and services 
necessary or desirable to perform the Sublet Work.

3. General Contractor agrees to pay Subcontractor for the performance of the Sublet Work the amount specified in 
Paragraph 2 of Section I, and to make payments, both partial and final, to Subcontractor within ten (10) days after such 
-ayments for the Sublet Work are received by Contractor from Owner under the provisions of the General Contract, 
xcept that General Contractor shall retain ten percent (10G-I of the amount of each estimate on the Sublet Work, until 

final completion of Subcontractor’s work, and the balance shall be paid within thirty (30> days after final completion and 
acceptance of Subcontractor’s work by Owner, upon a proper invoice submitted by Subcontractor, accompanied by an affi­
davit that all bills for labor, materials, taxes, services, and other costs of the Sublet Work have been paid, and indemnifying 
General Contractor and Owner therefrom and a release by Subcontractor of any further claims against General Contrac­
tor and Owner. Payment of any partial payment may be withheld until Subcontractor furnishes satisfactory proof of pay­
ment of all bills for labor, materials, taxes, services and other expenses in connection with the Sublet Work, and all claims 
for changes or extra work have been settled. Until final completion and delivery of the Sublet Work, to the extent required 
by applicable law. all funds paid to Subcontractor shall be held in Trust for application solely to payment of laborers, 
materialmen, fabricators, subcontractors and others furnishing elements of the Sublet Work. Subject to performance by 
General Contractor of its obligations hereunder, title to all materials, components, fabricated items, and work in process 
intended for the Sublet Work, and the beneficial interest in all purchase orders or subcontracts therefor, shall vest in 
General Contractor immediately upon delivery to the job site, or identification to this Subcontract, or commencement of 
fabrication in Subcontractor's or a supplier's shop, or award of a purchase order or subcontract; provided, that this pro­
vision shall not relieve Subcontractor of the absolute duty to complete and deliver the Sublet Work in good condition, or 
any other obligation hereunder.

4 Subcontractor agrees to commence the Sublet Work immediately when instructed and to prosecute same in coordi­
nation with the work of others, and with sufficient equipment, supervision and manpower to insure completion of each 
part of the Sublet Work within the time of completion herein provided, so as not to cause damage or delay in the work of 
others. Subcontractor shall perform the Sublet Work at the times and in the sequence directed by General Contractor, or 
Owner, from time to time; and, in the absence of such instructions from General Contractor, or Owner, at the times and 
in the sequence reasonably necessary to avoid delay in the performance of the work required by the General Contract, 
at whatever rate of progress General Contractor may make in performing the work. In the event Subcontractor be 
delayed by the Owner. General Contractor, or another contractor performing work on the project, or by the ordering of 
extra work, or by force majeure, General Contractor shall owe Subcontractor only an extension of time, and then only 
if written request therefor is made by Subcontractor within forty-eight (48) hours from the beginning of the delay.

a. If any part of Subcontractor's work depends for proper execution or results, upon the work of any other contrac- 
ior or supplier. Subcontractor shall inspect the work of the other contractor or supplier and promptly report to General 
Contractor any defects in such work, or the performance thereof, that adversely affects the proper execution and the 
obtaining of the desired results of the Sublet Work. Subcontractor's failure to inspect and report any such defects shall

— Continued on Page 5 —
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constitute an acceptance of the other contractor’s or materialmen's work as fit and properly performed. Subcontractor 
shall endeavor to settle by agreement or arbitration, all claims asserted by any other subcontractor, materialman, or other 
person arising from Subcontractor's own acts or omissions, or in any manner relating to the performance of the Sublet 
Work; and in the event General Contractor, or Owner, shall be sued on any such claim. Subcontractor shall defend such 
suit, and pay or satisfy any judgment rendered therein against General Contractor, or Owner, and pay all costs, including 
attorneys' fees incurred by General Contractor or Owner.

6. Subcontractor shall, at its own expense, procure all required permits and licenses, and pay all fees and charges,
and give all notices necessary and instant to the due and lawful prosecution of the Sublet Work. Subcontractor shall com­
ply with the requirements of any deeds and rights-of-way easement restrictions, and any permit requirement, and any
instructions or regulations of any local, state or federal governmental agency or authority, and with the requirements
of any one having the right to control how any portion of the Sublet Work is to be performed; provided, however, that the 
Sublet Work shall be performed to the satisfaction of the General Contractor and Owner.

7. Owner and General Contractor shall have the right to enter upon the site of the Sublet Work for the purposes of 
inspection, accounting, and performing such collateral work as Owner, or General Contractor may desire. Subcontractor 
agrees to furnish all facilities deemed necessary by the General Contractor and Owner for the proper inspection of the 
Sublet Work, and to account to the Owner and General Contractor for any materials furnished by Owner or General 
Contractor which are being handled by Subcontractor. Subcontractor shall protect the Sublet Work and bear and be liable 
for all loss or damage of any kind, including damage by the elements or otherwise to the Sublet Work or to materials or 
other items furnished by Owner or General Contractor to Subcontractor which may happen at any time prior to the time 
that Owner accepts the Sublet Work. Subcontractor shall warrant the Sublet Work as provided in the General Contract, 
and if no warranty is there provided Subcontractor shall warrant the Sublet Work to be free from defects .in material 
and workmanship and agrees to make good at Subcontractor's own expense any such defects discovered within one (1) 
year from the time of acceptance by Owner of all the Sublet Work, or within one year from the time of cotnmissioning 
by Owner of the Systems or Work to which the Sublet Work relates, whichever is later. In the event of any such defects, 
Subcontractor agrees to consult promptly with General Contractor or Owner to arrive at a satisfactory procedure, which, 
if possible, will enable the work to be kept in operation pending the correction of such defects.

8. Subcontractor agrees to indemnify and to save General Contractor and Owner harmless from and against all 
claims, suits (including counsel fees and other expenses of suit), whether groundless or not, judgments and awards on 
iccount of any damage to property or injury (including death) to person (including any damage or injury to the property 
or person of any employee of Subcontractor. General Contractor, or Owner) which may be caused or alleged to have been 
caused in whole or in part by, or which may occur or be alleged to have occurred in connection with the performance of 
the Sublet Work; provided that Subcontractor does not hereby assume responsibility for the sole negligence of General 
Contractor.

9. Subcontractor, notwithstanding the provisions of Paragraph S. assumes all risks of loss or damage to Subcontrac­
tor's tools, equipment or property from any cause, including the negligence of Owner, General Contractor, or any other 
Subcontractor performing work in connection with the work described in the General Contract. In the event General Con­
tractor or Owner loans or furnishes tools or equipment to Subcontractor or permits Subcontractor aboard their vessels in 
connection with the Sublet Work, Subcontractor agrees (a) to make its own determination before commencing work that 
such vessels are seaworthy and such tools and equipment are adequate for the safe performance of the work by Subcon­
tractor; (b) that such tools, equipment or vessels are loaned or furnished and accepted by Subcontractor without warranty 
or representation by General Contractor or Owner as to their condition; (c) to return such vessels, tools and equipment to 
General Contractor or Owner at the conclusion of such use in same condition as when received, ordinary wear and tear 
excepted; and (d) to indemnify and hold General Contractor and Owner harmless from all claims, demands, causes of action, 
damages and injuries resulting from Subcontractor's use of said vessels, tools and equipment, including any claims, 
demands, causes of action, damages or injuries resulting from, or alleged to result from, negligence of General Contrac­
tor or Owner, or from the inadequacy or unseaworthiness of said vessels, tools and equipment for the performance of the 
Sublet Work. The assumption of risks and the indemnities in this paragraph 9 do not extend to the gross negligence or 
willful acts of the indemnitee.

10. In the event after seven (7) days written notice from General Contractor to Subcontractor, pointing out generally 
any deficiencies either in respect to the nature of the Sublet Work or in respect to the promptness with which the Sublet 
Work is being performed, Subcontractor has not corrected such deficiencies to the satisfaction of the individual in charge 
of this job for General Contractor in the field, General Contractor shall have the right to supplement the work of Subcon­
tractor or to take over completely the performance of the remainder of the Sublet Work, either with his own forces, or by 
contract with others. Subcontractor grants General Contractor the option to use all or any part of Subcontractor's tools, 
equipment, machinery, materials, and supplies then in use in performing the Sublet Work, and in the event General 
Contractor elects to use all or any part thereof, no rental shall be paid or given therefor, and no credit accrues therefrom, 
except insofar as the lack of any rental charge thus reduces the cost of completing the Sublet Work. Subcontractor also 
expressly waives any claim which he could assert in connection therewith, for use of such equipment in whole or in part 
on other projects and any profits anticipated thereon during the period such equipment or any portion thereof are so

— Continued on Page 6 —
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utilized by General Contractor in accordance with this provision, or any provisions of the General Contract. In the 
event the cost of supplementing or completing the Sublet Work is more than the amount of money Subcontractor is entitled 
‘o on the price basis provided herein. Subcontractor agrees to pay to General Contractor upon demand the amount of 
such excess cost, and in the event such cost of supplementing or completing the Sublet Work is less than the amount of 
money Subcontractor is entitled to on the price basis specified herein. General Contractor agrees to pay Subcontractor upon 
demand the amount of such difference between price and cost; provided, that if General Contractor shall supplement or 
complete the work with his own forces. General Contractor may charge Subcontractor with an additional ten (10%) 
percent of the cost thereof. This right may be exercised from time to time as deemed proper and may be exercised even 
prior to the time specified for completion of the Sublet Work, and such exercise shall not be treated as a repudiation of 
this Subcontract, or interference with the Subcontractor in the performance of the Sublet Work, and the exercise of such 
rights shall not be regarded as relieving Subcontractor of his duties in respect to the performance of the Sublet Work; nor 
shall the exercise or non exercise of such right prejudice any other remedy the General Contractor or Owner may have, 
including, without limitation, those specified in the General Contract. Subcontractor agrees that the decision of the project 
manager in exercising the rights provided for herein shall be final and conclusive, but if Subcontractor objects and dis­
putes the judgment of the project manager he may appeal therefrom, within said 7 day period, to an executive officer 
of General Contractor designated by the President of General Contractor and the written decision of that designated officer 
after hearing Subcontractor shall be final absent actual fraud. Subcontractor agrees to cooperate fully with General Con­
tractor and not to complain thereafter of the manner or cost of supplementing or completing the Sublet Work.

11. The employees, representatives and agents of Owner and General Contractor shall not have the power to waive
any obligations of the agreement between the parties for the performance by the Subcontractor of the Sublet Work in a 
careful and workmanlike manner as provided herein. No waiver by the Owner or General Contractor of any breach by 
the Subcontractor of this Subcontract, or of any term or condition thereof (whether such waiver be expressed or implied), 
shall be deemed to constitute a waiver of or consent to any subsequent breach of the same, or of any other term or 
condition of this contract. .;

12. In the performance of the Sublet Work the Subcontractor is an independent contractor with the right to supervise, 
manage and control the performance of the details thereof. General Contractor and Owner being interested only in the 
results of the same and being entitled to inspect the performance of the Sublet Work by Subcontractor only to the extent 
necessary to assure such results.

13. Subcontractor shall not subcontract the Sublet Work or any portion thereof, nor assign any portion of the monies 
due or to become due under the Subcontract, without the written consent of General Contractor, and any attempt at such 
Subcontract or assignment without such consent shall be void. No subcontract shall relieve Subcontractor of his responsibilty 
hereunder.

14. All written notices between the parties shall be by mail, properly stamped, addressed and delivered to the postal 
authorities, and any such notice shall be effective at midnight of the day during which the notice is so mailed. Such notices 
shall be directed to the address shown on page one of this Subcontract, unless written notice has been given of a new address.

15. Subcontractor shall comply with all applicable laws, ordinances, rules and regulations of any governmental agency 
having jurisdiction, and with all terms and conditions of applicable permits, certificates, leases, restrictions, easements or 
dedications, and Subcontractor shall indemnify and hold harmless General Contractor and Owner from any fine, penalty, 
loss, damage or expense resulting from Subcontractor's failure to comply therewith. Subcontractor shall certify that all 
work is performed in compliance with the provisions of the Fair Labor Standards Act.

16. Subcontractor shall carry and maintain throughout the life of this Subcontract, at its own expense, insurance as 
specified in the General Contract, but not less than the amounts and coverage herein specified, and shall furnish certificates 
of such insurance in duplicate to General Contractor before commencing work. Certificates shall bear statement of insurors 
to the effect that insurance shall not be cancelled, reduced, nor allowed to expire, except upon Ten (10) days written notice 
delivered to General Contractor by registered mail. In the event Subcontractor sublets any part of the Sublet Work, it shall 
be the duty of the Subcontractor to require that every such Subcontractor comply with the insurance and other requirements 
of this Subcontract, Insurance shall be placed with companies acceptable to General Contractor and Owner. Subrogation 
against General Contractor, Owner and other contractors performing work in connection with the work described in the 
General Contract is hereby waived by Subcontractor and the policies shall be endorsed accordingly. The minimum insurance 
shall be the following amounts and coverage:

a. Workmen’s Compensation Statutory
Employer's Liability $100,000 per person accident
(If marine operations are involved, endorsements shall include U. S. Long­
shoremen's and Harbor Workers' Compensation Act, Outer Continental 
Shelf Operations and, subject to minimum limits of $250,000 per person and 
$500,000 per accident. Amendments to Coverage B Endorsement-Maritime 
(including liability for disease and wages, maintenance and cure).

— Continued on Page 7 —
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b. Comprehensive General Liability, including coverage for liability assumed 
under this Subcontract and completed operations:

Bodily Injury .........................................................................................................................................$100,000 per person
$300,000 per occurrence

Property Damage ................................................................................................................................ $100,000 per occurrence

c. Comprehensive Automobile Liability:
Bodily Injury .........................................................................................................................................$100,000 per person

$300,000 per occurrence
Property Damage ................................................................................................................................ $100,000 per occurrence

d. If Marine vessels are involved:
Hull Insurance ....................................................................................................................................Full Value of Vessel
Protection and Indemnity Insurance ..........................................................................................Full Value of Vessel but not

less than $500,000.

Ceneral Contractor and Owner shall be named as Assureds under such Hull 
and P&I, with respect to operations performed under this Subcontract.

e. Other:

17. There shall be no change in the unit prices, if any. described in paragraph 2 of Section I of this Subcontract, due 
to any variances between estimated and actual quantities of the Sublet Work, and there shall be due and owing from 
General Contractor only such sums as result from the application of the unit prices, if any, described in that paragraph, 
to the quantities of the Sublet Work performed, for which General Contractor received payment from the Owner.

18. Subcontractor shall keep the premises under his control neat and orderly at all times and shall remove all trash and 
debris daily and at the end of the contract.

19. Subcontractor agrees to furnish payment and performance bonds within ten days should General Contractor so 
request in writing, whether before commencing the Sublet Work or at any time before completing the Sublet Work. Such 
bonds shall be in form and with corporate sureties satisfactory to General Contractor, and in such amount as may be 
specified by General Contractor as adequate to cover performance of the Sublet Work, and any damages that may result 
from the breach of this subcontract. If immediate delivery is required by the Special Provisions, Subcontractor shall pay 
the premium; if immediate delivery is waived by the Special Provisions, General Contractor shall pay the normal 
premium, if the bond is required by General Contractor at a later date.

20. Subcontractor shall conform to the highest standards of safety practices in performance of the Sublet Work 
and shall conform to all safety practices and requirements of Owner or General Contractor. The Subcontractor warrants 
that any and all work performed and/or equipment delivered to General Contractor or Owner or its designee under this 
subcontract shall comply with all requirements of the Occupational Safety and Health Act of 1970, as the same may be 
amended from time to time and including all regulations adopted pursuant to such Act, and shall comply with all require­
ments of any applicable health or safety statute or regulation of any state or local government agency having jurisdiction 
in the location to which such equipment is to be shipped or such work is to be performed pursuant to this agreement. 
Subcontractor shall be solely responsible for compliance with all such laws or regulations without relying upon enforce­
ment thereof by, or instruction of, Owner, Engineer or General Contractor and shall promptly report in full to General 
Contractor any safety or health inspections by governmental authorities.

21. The entire agreement between the parties with respect to the work required by the General Contract is expressed in 
this written Subcontract, and it is agreed that this Subcontract has not been based upon any oral representations, promises 
or statements of any one representing any party hereto, and that this agreement is therefore based entirely upon the 
written documents constituting this Subcontract between the parties, and supersedes all proposals and negotiations not 
expressly set forth herein. It is further agreed that this agreement shall not be changed, modified, abrogated or super­

— Continued on Page 8 —
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22. Should there at any time appear to be variation, contradiction or want of agreement in description, dimensions 
or quantities of the Sublet Work. Subcontractor agrees to refer immediately the matter to the General Contractor for 
decision before proceeding with the Sublet Work in respect of which the said variation, contradiction or want of agreement 
exists. The true intention and meaning of the Subcontract shall imply that the Subcontractor will in all respects, supply, 
construct and complete the Sublet Work in a workmanlike manner fully satisfying the intended function of the Sublet 
Work to the satisfaction of General Contractor. All work which is manifestly necessary to carry out the intent of the 
drawings and specifications pertaining to the Sublet Work or which is customarily done in performing this type of work 
for the Owner or General Contractor shall be performed by the Subcontractor as a part of the Sublet Work.

23. General Contractor may at any time by a "Change Order” in writing, signed by General Contractor's authorized 
representative, and without notice to the sureties on any bond, change or issue additional instructions, change or 
issue additional specifications and plans, and change, omit or require extra or additional work to be performed by Sub­
contractor. In such event. General Contractor will have full authority to specify the amount and kind of work to be done, 
or omitted, the materials to be used, and the equipment to be furnished as fully as though such changes had been set forth 
in this subcontract. When any change order shall authorize extra or additional work, Subcontractor shall make every 
effort to complete the Sublet Work as changed within the time originally agreed upon for completion, the timq for comple­
tion not being extended unless expressly extended by General Contractor in writing. The General Contractor is authorized 
to make changes in the work which do not significantly increase the cost of the Sublet Work without the Subcontractor 
being entitled to any additional compensation therefor. If such change orders significantly increase or decrease the cost 
of the Sublet Work to Subcontractor, there shall be an increase or decrease in the consideration to Subcontractor (11 in 
accordance with the unit prices specified in this subcontract agreement or, if General Contractor agrees that the unit prices 
are not applicable, either t2) pursuant to a lump sum proposal acceptable to General Contractor or (3) by the actual 
direct cost to Subcontractor of such change in the Sublet Work plus ten percent thereof, which costs directly related 
thereto will be supported by approved payrolls and paid invoices on additions to the Sublet Work and by agreed estimates 
it labor and materials delted for decreases in the Sublet Work. Subcontractor further agrees that no extra work, or 
changes in the Sublet Work, or in the Subcontract will be recognized or paid for. unless agreed to in writing and approved 
by General Contractor and Owner before such work is done or such changes are made.

24. Subcontractor agrees that it will not discriminate against any employee or applicant for employment because of 
race, color, creed, national origin, or sex. Subcontractor agrees that it will comply with all applicable Federal. State and 
local Fair Employment Practices Act. or similar Act, Rules and Regulations, and whether or not applicable will comply 
with the Federal Civil Rights Act of 1964. The terms and provisions of Executive Order 11246 and any Executive Order 
modifying or superseding same, are incorporated herein with respect to any Sublet Work subject thereto.

25. Regardless of any provision hereof or of any approval hereof the Owner is not a party to this Subcontract and 
the Subcontractor agrees that the Owner is under no obligation to Subcontractor.

26. Subcontractor agrees to indemnify and save General Contractor and Owner harmless from claims growing out of 
patent infringements or claims thereto pertaining to the use of any tools, construction equipment or construction processes 
or technique by Subcontractor in the performance of the Sublet Work.

27. Subcontractor undertakes, on behalf of itself, its related companies and its or their employees, contractors, suppliers 
and agents, not to disclose to any third party or utilize except in connection with the performance of the Sublet Work, 
without Owner's prior written consent, any details of “know-how" and specialist or technical information pertaining to the 
work (whether or not the property of Owner) which may come into its or their possession in the course of or in connection 
with the performance of the Sublet Work, provided, however, that the foregoing shall not apply to “know how" and specialist 
or technical information which (i) was in the public domain prior to its or their receipt thereof in the course of or in 
connection with the performance of the Sublet Work or which subsequently becomes part of the public domain by- 
publication or otherwise except by its or their wrongful act, (ii) was in its or their possession prior to its or their receipt 
thereof in the course of or in connection with the performance of the Sublet Work or (iii) are the same as information 
received by it or them from a third party having no obligation to Owner of secrecy with respect thereto.

28. All disputes, controversies or claims arising out of, relating to, or in connection with the Subcontract or the 
breach thereof, including, but not by way of limitation, any dispute as to the amount due Subcontractor by General 
Contractor, shall be finally settled by arbitration in accordance with the Rules of Conciliation and Arbitration of the

— Continued on Page 9 —
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27-5341-130

merican Arbitration Association by the arbitrators appointed in accordance with such Rules. The arbitration shall be held 
_»t a location at General Contractor's option. Judgment upon the award rendered may be entered in any Court having 
Jurisdiction or application may be made to such Court for a judicial acceptance of the award and an order of enforcement, 
as the case may be. This clause shall be construed under the laws of the sites of performance of the major portion of 
the Sublet Work.

29. Wherein any Certificate or Progress Payment invoice of which Subcontractor has received Payment there has been 
included the value of any unfixed materials, equipment or other items intended for or placed on the site of the work, such 
items shall become the property of Owner (for loss or damage to which Subcontractor shall be solely responsible) and 
such items shall not be removed except for use upon the Sublet Work without the written authority of the General 
Contractor, moreover, construction plant and equipment brought onto the site for the purpose of performing the Sublet 
Work shall not be removed therefrom until completion of the Sublet Work without the written consent of the General 
Contractor.

30. The Subcontractor shall be responsible for the correctness of the positions, levels and dimensions of the Sublet Work 
according to this Subcontract and the written instructions of the General Contractor, notwithstanding that the Subcontractor 
may have been assisted by the General Contractor or any other Contractor in setting out the same; and if at any time 
during the performance of the Sublet Work any error shall appear or arise therein, the Subcontractor shall, on being 
required to do so by the General Contractor, remove and change the Sublet Work to the satisfaction of General Contractor.

31. Except as otherwise expressly provided, this Subcontract shall be construed under the laws of the State of Texas.

Graver Tank & Manufacturing Co.

Date:—------- - --------------------------------------------------------------------------- (Title)
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BROWN & ROOT,
SUBCONTRACT

JKF/bc

INC.
Job Number___ 27-5341^(5)^

Subcontract No------27-5341-2

THIS AGREEMENT, made this____20jth.day of___ April--------------------------------------------------- , 19_71_
by and between BROWN & ROOT, INC., a Texas Corporation, 4100 Clinton Drive, Houston, Texas, (P. O.

Box 3; 77001) hereinafter called the “General Contractor”, and__Graver Tank & ManuxacCuring Company,

?. C. 3ox 1764Telephone : (713) 926-1751 
(Name. Street Address and Telephone Number)

awith principal offices at
iGive State of incorporation and whether a corporation, partnership or proprietorship'

__________________ ____________Houstonf Stateof_ Texas 77001
hereinafter called the “Subcontractor”, WITNESSETH
WHEREAS, General Contractor has entered into a contract dated_____________________ .----------------------- , with

Humble Oil & Refining Company______ ___________________ _________________________ hereinafter
(Name of Owner)

called the “Owner”, for the construction of My.gr..Clarification Flant_,________ Phase II--------------------

(Nature of construction under General Contract)

t Ba y town, Texas
(City) ISUIel

in strict accordance with the General Contract, specifications, schedules, drawings, and general conditions, which 
are all collectively hereinafter called the “General Contract”, and
WHEREAS, Subcontractor desires to perform that portion of the work as required by the General Contract, 
which is described below as “The Sublet Work”;
NOW THEREFORE, it is agreed by and between General Contractor and Subcontractor as follows:

I. SPECIAL CONDITIONS

1. The Sublet Work consists of:Furnishing and erecting on foundations furnished by General 
Contractor, six (6) tanks as described in Paragraph 5 (a) herein in accordance with these 
Special Conditions; the Subcontract General Conditions (except as otherwise modified herein 
Drawings Numbered 577-420-5, 577-192-5, 577-420-2, 577-420-3, 577-420-1; Humble-Baytown 
Engineering Standards consisting of 34 Pages; API-650 Specifications, and Owner's ''Safety 
Plant Protection and Traffic Regulations for Contractors'' dated June, 1970.

— Continued on Page 2 —
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2. The price for the Sublet Work shall be: The firm lump sum amount of THREE HUNDRED TWENTY-SEVEN 
THOUSAND, THREE HUNDRED DOLLARS AND NO/lOO ($327,300.00) inclusive of all applicable 
sales or use taxes.

Payment terms shall be per Special Condition 5 (c) herein.

3. The time of completion of the Sublet Work shall be as provided in paragraph 4 of the General Conditions but not 

iater than stated in Paragraph 5 (b) herein. 

4. The payment and performance bonds provided for in the General Conditions must be delivered before any work is
performed by Subcontractor hereunder and no payment becomes due Subcontractor until such delivery, unless delivery at 
this time is expressly waived. Immediate Delivery of Bonds are: WaivedX; Required----------------------------------------------------

5. Other special provisions of this subcontract are: (a)

Description and Price Breakdown:

2 Clearwells, 100' 0 X 43' sides with the following nozzle connections.
Inlet Connection - 30"
Outlet Connection - 35"
Water Drawoff - 8"
Shell Manhole - 36"
Shell Manhole - 24" (two (2) required)
Roof Manhole - 24"
Free Vent - as per API RP-2,000 
Gauging Hatch - 10"
Auto Gage - 24"
Scaffold Swivel - for painters scaffold 
Level Transmitter - 3" 150# Flg'd.
Overflow - 3C"

Tag: Tanks #30 and #31

— Continued on Page 3 —
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Price for each tank = $119,100.09 
Price for both tanks = $238,200.00

1 Division structure, 35' 0 X 23' sides, with internals and the following 
nozzle connections.
Eight (8) 24" 150* ANSI F.F. S.0.
Four (4) 36" - Ditto
Two (2) 6" - Ditto
Cne (1) 3" 150* ANSI R.F. S.O.

Tag: Tank *20

Price for One (1) Tank = $47,300.00

1 Caustic storage tank, 20' 0 X 20' high with the following nozzle conn: 
Outlet Conn. - 2"
Inlet Conn. - 2"
Overflow - 6"
Drain - 6"
Shell Manhole - 24"
Scaffold Swivel - painters swivel 
She:1 Manhole - 24"
Roof Manhole - 24"
Gauging Hatch - 10"
Vent - 8"
Level Transmitter - 3"
Automatic Gauge

Tag: Tank *70

Price for One (1) Tank = $13,900.00

2 Backwash holding tank and backwash storage tank, 25' 0 X 16' high with the 
following nozzle connections:

TK-1449 TK-1448

Outlet Conn. 12" 4"
Inlet Conn. 8" 12"
Drain 8" 8"
Level Trans. 3" 3"
Overflow 8" 12"
Vent 8" 3"
Roof Manhole 24" 24"
Gauge Hatch 10" 10"
Scaffold Swivel - -
Shell Manhole 24" 24"
Shell Manhole 24" 24"
Auto Gauge - -

Tag: Tanks *1448 & *1449
Price for each tank = $13,950.00 
Price for both tanks = $27,900.00

— Continued on Page 3 A.
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(b)
Subcontract No. 27-5341-2

DIE SCHEDULES:
The Subcontractor shall give first priority to the fabrication and erection of tanks numbered 
1440 and 1449. Erection shall commence eight to ten weeks after notification of award of 
the Subcontract (April 20, 1972) and be completed nine to eleven weeks thereafter.

(c)

TERMS OF PAYMENT:
40% upon receipt of all materials in Subcontractor's shops;
25% upon completion of fabrication and shipment;
25% upon completion of erection;

10% upon final test and acceptance except that if for any reason, final test and/or 
acceptance cannot be made due to the fault of Subcontractor, this payment will be due 
and payable 30-days from date of departure of Subcontractor's crew upon completion of 
the work.

(d) <

Subcontractor shall submit four copies of drawings for approval to the General Contractor 
within ten days after notification of award of the Subcontract. One autopositive of each 
certified drawings and erection drawing shall be submitted by the Subcontractor to the 
General Contractor.

*t
V, (e)

The following sentence is added to and becomes part of Paragraph 5 of the General Conditions: 
"Subcontractor is not responsible for defects in the work of others that would not be 
revealed by a diligent and prompt inspection."

(f)

Subcontractor must furnish his own warehousing and miscellaneous workmen's supplies.

(g)

All inquiries the Subcontractor may have concerning this Subcontract must be made through 
the General Contractor's Project Manager and not directly to the Owner.

(h)

Subcontractor shall contact the General Contractor's Project Manager to schedule and 
co-ordinate this Subcontract.

r
t

— Continued on Pago 3 . _B.
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(i)

jo copies of the General Contractor's "Affidavit for Subcontractors" are attached. 
Subcontractor shall execute one copy and return with his final and/or retainage invoice.

(j)

Before commencing work and before this Subcontract becomes effective, the Subcontractor 
shall furnish the General Contractor with his Certificate of Insurance.

00

Paragraph 1 of General Conditions is deleted and the following is substituted therefor:

"Subcontractor represents that he is familiar with all of the provisions of the specifi­
cations pertaining to the Sublet Work, with the physical conditions and availabi lity of 
labor and materials in the area of Sublet Work, and with all other items affecting per­
formance of the Sublet Work. Subcontractor agrees to be bound to the General Contractor 
in accordance with the provisions hereof and to assume toward General Contractor ,ail of 
the obligations and responsibilities normally assumed by a contractor dealing directly with 
an Owner and General Contractor assumes toward Subcontractor all of the obligations and 
responsibilities normally assumed by an Owner toward a contractor. General Contractor is 
performing the work as Constructor for the Owner, and nothing herein contained is intended 
to create a direct contractual relationship between Owner and Subcontractor.

ubcontractor's contractual obligations toward the General Contractor are limited only to 
those incorporated in this Subcontract with Brown & Root Incorporated and Subcontractor is 
not bound by the terms of any contract between Brown & Root and the Owner."

— Continued on Page____ —
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CONTRACT CHANCE ORDER

*'
i M 1
l \ ^ *42-0024

,* 7 7 4/

APPROPRIATION 
WORK REQUEST

Change Order______________________________  t Issued March 20 f IR?^ to Contract----- ^~QQ.C53^7~C-------------------

Dated February 24, 1972  between Exxon Company, U.S.A.

and BROVIN 6 ROOT, INC.Contractor.

Unit, Equipment, or Facility Involved River Water Clarification Plant

Contractor is authorized and agrees to make the following additions to or deductions from the work provided under the 
above Contract, performance of and payment therefor, except as otherwise specified herein, to be subject to all terms and 
conditions of said Contract :

Cancel Change Order No. II.

ORIGINAL AMOUNT OF CONTRACT

XXKKN3QM
AMOUNT OF THIS DEDUCTION .....

j 3,527,100.00

$ 1.000.00

IN WITNESS WHEREOF the parties hereto have executed this Change Order the day and year first above written.

EXXON COMPANY. U.S.A.
ACCEPTED:

BROWN 6 ROOT, INC.

WLBtaJ (Titi.)

cc: HCBall

By: .

?/ y / ‘ /

Contracting Engineer 
3aytown Refinery
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n. GENERAL CONDITIONS

1. A copy of the Genera] Contract has been made available and shall be at all times available for inspection and reference 
j\- Subcontractor at General Contractor’s office. Upon Subcontractor's written request copies of pertinent portions needed 
for his daily reference will be supplied. Subcontractor represents that he has read and is familiar with the provisions of the 
General Contract and that he will comply with all of its provisions applicable to the Subcontract. Subcontractor further 
represents that he is familiar with the physical conditions and availability of labor and materials in the area of the Sublet 
Work and all other items affecting the performance of the Sublet Work. General Contractor and Subcontractor agree to 
be bound by the terms of the General Contract which is hereby made a part of this Subcontract with respect to the Sublet 
Work and also by the provisions of this Subcontract. As to the Sublet Work, the Subcontractor agrees to be bound to the 
General Contractor by the terms of the General Contract and to assume toward him all of the obligations and responsibilities 
that the General Contractor by the General Contract assumes toward the Owner, except as expressly provided herein, and 
General Contractor shall be bound to the Subcontractor by all of the obligations that the Owner assumes to the General Con­
tractor under the General Contract and by all the provisions thereof affording remedies and redress to the General Contrac­
tor from the Owner, except as otherwise expressly provided herein. Subcontractor shall have an opportunity to be present 
and to submit evidence in any arbitration or other proceeding involving his rights, provided such is not inconsistent with the 
General Contract. Subcontractor shall make any claim for extras, request for extensions of time and claim for damages or 
otherwise which are authorized by this Subcontract and give any notices provided for in the General Contract or in this 
Subcontract to the General Contractor in the manner provided in the General Contract for like claims, requests and notices 
by the General Contractor upon the Owner, except that Subcontractor agrees that any such claims, requests and notices 
shall be made well enough in advance to allow Genera] Contractor to comply with the requirements of the General Contract 
and Subcontractor agrees to be bound by the Owner’s decision thereon.

2. Subcontractor agrees to perform the Sublet Work in a careful and workmanlike manner, in accordance wijth the best 
construction practices and this Subcontract, and to furnish all supervision, labor, supplies, tools, equipment, facilities, storage, 
and materials (except as Owner, or General Contractor specifically agrees herein to furnish' and all other things and services 
necessary or desirable to perform the Sublet Work.

3. General Contractor agrees to pay Subcontractor for the performance of the Sublet Work the amount specified in 
Paragraph 2 of Section I, and to make payments, both partial and final, to Subcontractor within ten (101 days after such 
'ayments for the Sublet Work are received by Contractor from Owner under the provisions of the General Contract.

cept that General Contractor shall retain ten percent (10Cc 1 of the amount of each estimate on the Sublet Work, until 
.mal completion of Subcontractor’s work, and the balance shall be paid within thirty (30s days after final completion and 
acceptance of Subcontractor’s work by Owner, upon a proper invoice submitted by Subcontractor, accompanied by an affi­
davit that all bills for labor, materials, taxes, services, and other costs of the Sublet Work have been paid, and indemnifying 
General Contractor and Owner therefrom and a release by Subcontractor of any further claims against General Contrac­
tor and Owner. Payment of any partial payment may be withheld until Subcontractor furnishes satisfactory proof of pay­
ment of all bills for labor, materials, taxes, services and other expenses in connection with the Sublet Work, and all claims 
for changes or extra work have been settled. Until final completion and delivery of the Sublet Work, to the extent required 
by applicable law, all funds paid to Subcontractor shall be held in Trust for application solely to payment of laborers, 
materialmen, fabricators, subcontractors and others furnishing elements of the Sublet Work. Subject to performance by 
General Contractor of its obligations hereunder, title to all materials, components, fabricated items, and work in process 
intended for the Sublet Work, and the beneficial interest in all purchase orders or subcontracts therefor, shall vest in 
General Contractor immediately upon delivery to the job site, or identification to this Subcontract, or commencement of 
fabrication in Subcontractor’s or a supplier's shop, or award of a purchase order or subcontract; provided, that this pro­
vision shall not relieve Subcontractor of the absolute duty to complete and deliver the Sublet Work in good condition, or 
any other obligation hereunder.

4. Subcontractor agrees to commence the Sublet Work immediately when instructed and to prosecute same in coordi­
nation with the work of others, and with sufficient equipment, supervision and manpower to insure completion of each 
part of the Sublet Work within the time of completion herein provided, so as not to cause damage or delay in the work of 
others. Subcontractor shall perform the Sublet Work at the times and in the sequence directed by General Contractor, or 
Owner, from time to time; and, in the absence of such instructions from General Contractor, or Owner, at the times and 
in the sequence reasonably necessary to avoid delay in the performance of the work required by the General Contract, 
at whatever rate of progress General Contractor may make in performing the work. In the event Subcontractor be 
delayed by the Owner, General Contractor, or another contractor performing work on the project, or by the ordering of 
extra work, or by force majeure, General Contractor shall owe Subcontractor only an extension of time, and then only 
if written request therefor is made by Subcontractor within forty-eight (48) hours from the beginning of the delay.

5. If any part of Subcontractor’s work depends for proper execution or results, upon the work of any other contrac- 
r or supplier, Subcontractor shall inspect the work of the other contractor or supplier and promptly report to General 

Contractor any defects in such work, or the performance thereof, that adversely affects the proper execution and the 
obtaining of the desired results of the Sublet Work. Subcontractor’s failure to inspect and report any such defects shall

— Continued on Page 5 —
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constitute an acceptance of the other contractor’s or materialmen’s work as fit and properly performed. Subcontractor 
shall endeavor to settle by agreement or arbitration, all claims asserted by any other subcontractor, materialman, or other 
serson arising from Subcontractor’s own acts or omissions, or in any manner relating to the performance of the Sublet 
fork; and in the event General Contractor, or Owner, shall be sued on any such claim, Subcontractor shall defend such 

suit, and pay or satisfy any judgment rendered therein against General Contractor, or Owner, and pay all costs, including 
attorneys' fees incurred by General Contractor or Owner.

6. Subcontractor shall, at its own expense, procure all required permits and licenses, and pay all fees and charges, 
and give till notices necessary and instant to the due and lawful prosecution of the Sublet Work. Subcontractor shall com­
ply with the requirements of any deeds and rights-of-way easement restrictions, and any permit requirement, and any 
instructions or regulations of any local, state or federal governmental agency or authority, and with the requirements 
of any one having the right to control how any portion of the Sublet Work is to be performed; provided, however, that the 
Sublet Work shall be performed to the satisfaction of the General Contractor and Owner.

7. Owner and General Contractor shall have the right to enter upon the site of the Sublet Work for the purposes of 
inspection, accounting, and performing such collateral work as Owner, or General Contractor may desire. Subcontractor 
agrees to furnish all facilities deemed necessary by the General Contractor and Owner for the proper inspection of the 
Sublet Work, and to account to the Owner and General Contractor for any materials furnished by Owner or General 
Contractor which are being handled by Subcontractor. Subcontractor shall protect the Sublet Work and bear and be liable 
for all loss or damage of any kind, including damage by the elements or otherwise to the Sublet Work or to materials or 
other items furnished by Owner or General Contractor to Subcontractor which may happen at any time prior to the time 
that Owner accepts the Sublet Work. Subcontractor shall warrant the Sublet Work as provided in the General Contract, 
and if no warranty is there provided Subcontractor shall warrant the Sublet Work to be free from defects jn material 
and workmanship and agrees to make good at Subcontractor’s own expense any such defects discovered within one (1) 
year from the time of acceptance by Owner of all the Sublet Work, or within one year from the time of corfimissioning 
by Owner of the Systems or Work to which the Sublet Work relates, whichever is later. In the event of any such defects, 
Subcontractor agrees to consult promptly with General Contractor or Owner to arrive at a satisfactory procedure, which, 
if possible, will enable the work to be kept in operation pending the correction of such defects.

Form BR1-61 3/72
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8. Subcontractor agrees to indemnify and to save General Contractor and Owner harmless from and against all
f—■ claims, suits (including counsel fees and other expenses of suit), whether groundless or not, judgments and awards on
T "count of any damage to property or injury (including deathi to person (including any damage or injury to the property

- person of any employee of Subcontractor, General Contractor, or Owner) which may be caused or alleged to have been 
caused in whole or in part by, or which may occur or be alleged to have occurred in connection with the performance of 
the Sublet Work; provided that Subcontractor does not hereby assume responsibility for the sole negligence of General 
Contractor.

9. Subcontractor, notwithstanding the provisions of Paragraph 8, assumes all risks of loss or damage to Subcontrac­
tor's tools, equipment or property from any cause, including the negligence of Owner, General Contractor, or any other 
Subcontractor performing work in connection with the work described in the General Contract. In the event General Con­
tractor or Owner loans or furnishes tools or equipment to Subcontractor or permits Subcontractor aboard their vessels in 
connection with the Sublet Work, Subcontractor agrees (a) to make its own determination before commencing work that 
such vessels are seaworthy and such tools and equipment are adequate for the safe performance of the work by Subcon­
tractor; (bi that such tools, equipment or vessels are loaned or furnished and accepted by Subcontractor without warranty 
or representation by General Contractor or Owner as to their condition; (c) to return such vessels, tools and equipment to 
General Contractor or Owner at the conclusion of such use in same condition as when received, ordinary wear and tear 
excepted; and (d) to indemnify and hold General Contractor and Owner harmless from all claims, demands, causes of action, 
damages and injuries resulting from Subcontractor’s use of said vessels, tools and equipment, including any claims, 
demands, causes of action, damages or injuries resulting from, or alleged to result from, negligence of General Contrac­
tor or Owner, or from the inadequacy or unseaworthiness of said vessels, tools and equipment for the performance of the 
Sublet Work. The assumption of risks and the indemnities in this paragraph 9 do not extend to the gross negligence or 
willful acts of the indemnitee.

10. In the event after seven (7) days written notice from General Contractor to Subcontractor, pointing out generally 
any deficiencies either in respect to the nature of the Sublet Work or in respect to the promptness with which the Sublet 
Work is being performed, Subcontractor has not corrected such deficiencies to the satisfaction of the individual in charge 
of this job for General Contractor in the field, General Contractor shall have the right to supplement the work of Subcon­
tractor or to take over completely the performance of the remainder of the Sublet Work, either with his own forces, or by 
contract with others. Subcontractor grants General Contractor the option to use all or any part of Subcontractor’s tools, 
equipment, machinery, materials, and supplies then in use in performing the Sublet Work, and in the event General
’ontractor elects to use all or any part thereof, no rental shall be paid or given therefor, and no credit accrues therefrom, 

f xcept insofar as the lack of any rental charge thus reduces the cost of completing the Sublet Work. Subcontractor also
expressly waives any claim which he could assert in connection therewith, for use of such equipment in whole or in part 
on other projects and any profits anticipated thereon during the period such equipment or any portion thereof are so

— Continued on Page 6 —
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utilized by General Contractor in accordance with this provision, or any provisions of the General Contract. In the 
event the cost of supplementing or completing the Sublet Work is more than the amount of money Subcontractor is entitled 
*o on the price basis provided herein. Subcontractor agrees to pay to General Contractor upon demand the amount of 

ich excess cost, and in the event such cost of supplementing or completing the Sublet Work is less than the amount of 
money Subcontractor is entitled to on the price basis specified herein. General Contractor agrees to pay Subcontractor upon 
demand the amount of such difference between price and cost; provided, that if General Contractor shall supplement or 
complete the work with his own forces, General Contractor may charge Subcontractor with an additional ten (10%) 
percent of the cost thereof. This right may be exercised from time to time as deemed proper and may be exercised even 
prior to the time specified for completion of the Sublet Work, and such exercise shall not be treated as a repudiation of 
this Subcontract, or interference with the Subcontractor in the performance of the Sublet Work, and the exercise of such 
rights shall not be regarded as relieving Subcontractor of his duties in respect to the performance of the Sublet Work; nor 
shall the exercise or non-exercise of such right prejudice any other remedy the General Contractor or Owner may have, 
including, without limitation, those specified in the General Contract. Subcontractor agrees that the decision of the project 
manager in exercising the rights provided for herein shall be final and conclusive, but if Subcontractor objects and dis­
putes the judgment of the project manager he may appeal therefrom, within said 7 day period, to an executive officer 
of General Contractor designated by the President of General Contractor and the written decision of that designated officer 
after hearing Subcontractor shall be final absent actual fraud. Subcontractor agrees to cooperate fully with General Con­
tractor and not to complain thereafter of the manner or cost of supplementing or completing the Sublet Work.

Form BR1-61 3/72
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11. The employees, representatives and agents of Owner and General Contractor shall not have the power to waive
any obligations of the agreement between the parties for the performance by the Subcontractor of the Sublet Work in a 
careful and workmanlike manner as provided herein. No waiver by the Owner or General Contractor of any breach by 
the Subcontractor of this Subcontract, or of any term or condition thereof (whether such waiver be expressed or implied), 
shall be deemed to constitute a waiver of or consent to any subsequent breach of the same, or of any other term or 
condition of this contract. )

12. In the performance of the Sublet Work the Subcontractor is an independent contractor with the right to supervise, 
manage and control the performance of the details thereof, General Contractor and Owner being interested only in the 
results of the same and being entitled to inspect the performance of the Sublet Work by Subcontractor only to the extent 
necessary to assure such results.

13. Subcontractor shall not subcontract the Sublet Work or any portion thereof, nor assign any portion of the monies 
:e or to become due under the Subcontract, without the written consent of General Contractor, and any attempt at such

oubcontract or assignment without such consent shall be void. No subcontract shall relieve Subcontractor of his responsibilty 
hereunder.

14. All written notices between the parties shall be by mail, properly stamped, addressed and delivered to the postal 
authorities, and any such notice shall be effective at midnight of the day during which the notice is so mailed. Such notices 
shall be directed to the address shown on page one of this Subcontract, unless written notice has been given of a new address.

15. Subcontractor shall comply with all applicable laws, ordinances, rules and regulations of any governmental agency 
having jurisdiction, and with all terms and conditions of applicable permits, certificates, leases, restrictions, easements or 
dedications, and Subcontractor shall indemnify and hold harmless General Contractor and Owner from any fine, penalty, 
loss, damage or expense resulting from Subcontractor's failure to comply therewith. Subcontractor shall certify that all 
work is performed in compliance with the provisions of the Fair Labor Standards Act.

16. Subcontractor shall carry and maintain throughout the life of this Subcontract, at its own expense, insurance as 
specified in the General Contract, but not less than the amounts and coverage herein specified, and shall furnish certificates 
of such insurance in duplicate to General Contractor before commencing work. Certificates shall bear statement of insurors 
to the effect that insurance shall not be cancelled, reduced, nor allowed to expire, except upon Ten (10) days written notice 
delivered to General Contractor by registered mail. In the event Subcontractor sublets any part of the Sublet Work, it shall 
be the duty of the Subcontractor to require that every such Subcontractor comply with the insurance and other requirements 
of this Subcontract. Insurance shall be placed with companies acceptable to General Contractor and Owner. Subrogation 
against General Contractor, Owner and other contractors performing work in connection with the work described in the 
General Contract is hereby waived by Subcontractor and the policies shall be endorsed accordingly. The minimum insurance 
shall be the following amounts and coverage:

a. Workmen’s Compensation Statutory
Employer's Liability $100,000 per person accident
(If marine operations are involved, endorsements shall include U. S. Long­
shoremen's and Harbor Workers’ Compensation Act, Outer Continental 
Shelf Operations and, subject to minimum limits of $250,000 per person and 
$500,000 per accident, Amendments to Coverage B Endorsement-Maritime 
(including liability for disease and wages, maintenance and cure).

— Continued on Page 7 —
®«1894



Form BR1-61 3/72
Page 7 of 9

b. Comprehensive General Liability, Including coverage for liability assumed 
under this Subcontract and completed operations:

Bodily Injury .............................................................................................................

Property Damage .....................................................................................................

$100,000 per person 
$300,000 per occurrence 
$100,000 per occurrence

c. Comprehensive Automobile Liability: 
Bodily Injury ...............................

Property Damage .......................

$100,000 per person 
$300,000 per occurrence 
$100,000 per occurrence

d. If Marine vessels are involved:
Hull Insurance ......................................
Protection and Indemnity Insurance

Full Value of Vessel 
Full Value of Vessel but not 
less than $500,000.

General Contractor and Owner shall be named as Assureds under such Hull 
and P&I, with respect to operations performed under this Subcontract.

e. Other:

17. There shall be no change in the unit prices, if any, described in paragraph 2 of Section I of this Subcontract, due 
to any variances between estimated and actual quantities of the Sublet Work, and there shall be due and owing from 
General Contractor only such sums as result from the application of the unit prices, if any, described in that paragraph, 
to the quantities of the Sublet Work performed, for which General Contractor received payment, from the Owner.

18. Subcontractor shall keep the premises under his control neat and orderly at all times and shall remove all trash and 
debris daily and at the end of the contract.

"V Subcontractor agrees tc furnish payment and performance bonds within ten days should General Contractor so 
request in writing, whether before commencing the Sublet Work or at any time before completing the Sublet Work. Such 
bonds shall be in form and with corporate sureties satisfactory to General Contractor, and in such amount as may be 
specified by General Contractor as adequate to cover performance of the Sublet Work, and any damages that may result 
from the breach of this subcontract. If immediate delivery is required by the Special Provisions, Subcontractor shall pay 
the premium; if immediate delivery is waived by the Special Provisions, General Contractor shall pay the normal 
premium, if the bond is required by General Contractor at a later date.

20. Subcontractor shall conform to the highest standards of safety practices in performance of the Sublet Work 
and shall conform to all safety practices and requirements of Owner or General Contractor. The Subcontractor warrants 
that any and till work performed and/or equipment delivered to General Contractor or Owner or its designee under this 
subcontract shall comply with all requirements of the Occupational Safety and Health Act of 1970, as the same may be 
amended from time to time and including all regulations adopted pursuant to such Act, and shall comply with all require­
ments of any applicable health or safety statute or regulation of any state or local government agency having jurisdiction 
in the location to which such equipment is to be shipped or such work is to be performed pursuant to this agreement. 
Subcontractor shall be solely responsible for compliance with all such laws or regulations without relying upon enforce­
ment thereof by, or instruction of, Owner, Engineer or General Contractor and shall promptly report in full to General 
Contractor any safety or health inspections by governmental authorities.

21. The entire agreement between the parties with respect to the work required by the General Contract is expressed in 
this written Subcontract, and it is agreed that this Subcontract has not been based upon any oral representations, promises 
or statements of any one representing any party hereto, and that this agreement is therefore based entirely upon the 
written documents constituting this Subcontract between the parties, and supersedes all proposals and negotiations not 
expressly set forth herein. It is further agreed that this agreement shall not be changed, modified, abrogated or super-

— Continued on Page 8 —
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seded by any subsequent agreement unless it be in writing and signed by both parties. In the event a Purchase Order, 
Work Order or other similar document is utilized in conjunction with this Subcontract, it is understood that any printed 

>-ovisions of such other document have no application and that the printed provisions of this Subcontract form are 
,-drolling, but the typewritten or handwritten provisions of such other document shall constitute a part hereof and shall 

oe construed with all of the printed, typewritten and handwritten provisions hereof. Any requirement shown on the 
drawings, but omitted from the specifications, or any requirement shown in the specifications but omitted from the 
drawings shall be considered as being required under this agreement as if set forth in both.

22. Should there at any time appear to be variation, contradiction or want of agreement in description, dimensions 
or quantities of the Sublet Work, Subcontractor agrees to refer immediately the matter to the General Contractor for 
decision before proceeding with the Sublet Work in respect of which the said variation, contradiction or want of agreement 
exists. The true intention and meaning of the Subcontract shall imply that the Subcontractor will in all respects, supply, 
construct and complete the Sublet Work in a workmanlike manner fully satisfying the intended function of the Sublet 
Work to the satisfaction of General Contractor. All work which is manifestly necessary to carry out the intent of the 
drawings and specifications pertaining to the Sublet Work or which is customarily done in performing this type of work 
for the Owner or General Contractor shall be performed by the Subcontractor as a part of the Sublet Work.

23. General Contractor may at any time by a “Change Order" in writing, signed by General Contractor's authorized 
representative, and without notice to the sureties on any bond, change or issue additional instructions, change or 
issue additional specifications and plans, and change, omit or require extra or additional work to be performed by Sub­
contractor. In such event. General Contractor will have full authority to specify the amount and kind of work to be done, 
or omitted, the materials to be used, and the equipment to be furnished as fully as though such changes had been set forth 
in this subcontract. When any change order shall authorize extra or additional work, Subcontractor shall make every 
effort to complete the Sublet Work as changed within the time originally agreed upon for completion, the time ftjr comple­
tion not being extended unless expressly extended by General Contractor in writing. The General Contractor is Authorized 
to make changes in the work which do not significantly increase the cost of the Sublet Work without the Subcontractor 
being entitled to any additional compensation therefor. If such change orders significantly increase or decrease the cost 
of the Sublet Work to Subcontractor, there shall be an increase or decrease in the consideration to Subcontractor (1) in 
accordance with the unit prices specified in this subcontract agreement or, if General Contractor agrees that the unit prices 
are not applicable, either (2) pursuant to a lump sum proposal acceptable to General Contractor or (3) by the actual 
direct cost to Subcontractor of such change in the Sublet Work plus ten percent thereof, which costs directly related 
•hereto will be supported by approved payrolls and paid invoices on additions to the Sublet Work and by agreed estimates

labor and materials deited for decreases in the Sublet Work. Subcontractor further agrees that no extra work, or 
uanges in the Sublet Work, or in the Subcontract will be recognized or paid for, unless agreed to in writing and approved 

by General Contractor and Owner before such work is done or such changes are made.

24. Subcontractor agrees that it will not discriminate against any employee or applicant for employment because of 
race, color, creed, national origin, or sex. Subcontractor agrees that it will comply with all applicable Federal, State and 
local Fair Employment Practices Act. or similar Act. Rules and Regulations, and whether or not applicable will comply 
with the Federal Civil Rights Act of 1964. The terms and provisions of Executive Order 11246 and any Executive Order 
modifying or superseding same, are incorporated herein with respect to any Sublet Work subject thereto.

25. Regardless of any provision hereof or of any approval hereof the Owner is not a party to this Subcontract and 
the Subcontractor agrees that the Owner is under no obligation to Subcontractor.

26. Subcontractor agrees to indemnify and save General Contractor and Owner harmless from claims growing out of 
patent infringements or claims thereto pertaining to the use of any tools, construction equipment or construction processes 
or technique by Subcontractor in the performance of the Sublet Work.

27. Subcontractor undertakes, on behalf of itself, its related companies and its or their employees, contractors, suppliers 
and agents, not to disclose to any third party or utilize except in connection with the performance of the Sublet Work, 
without Owner's prior written consent, any details of “know-how" and specialist or technical information pertaining to the 
work (whether or not the property of Owner) which may come into its or their possession in the course of or in connection 
with the performance of the Sublet Work, provided, however, that the foregoing shall not apply to “know-how” and specialist 
or technical information which (i) was in the public domain prior to its or their receipt thereof in the course of or in 
connection with the performance of the Sublet Work or which subsequently becomes part of the public domain by 
publication or otherwise except by its or their wrongful act, (ii) was in its or their possession prior to its or their receipt 
thereof in the course of or in connection with the performance of the Sublet Work or (iii) are the same as information 
received by it or them from a third party having no obligation to Owner of secrecy with respect thereto.

28. AH disputes, controversies or claims arising out of, relating to, or in connection with the Subcontract or the 
breach thereof, including, but not by way of limitation, any dispute as to the amount due Subcontractor by General 
Contractor, shall be finally settled by arbitration in accordance with the Rules of Conciliation and Arbitration of the
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herican Arbitration Association by the arbitrators appointed in accordance with such Rules. The arbitration shall be held 
. a location at General Contractor's option. Judgment upon the award rendered may be entered in any Court having 

Jurisdiction or application may be made to such Court for a judicial acceptance of the award and an order of enforcement, 
as the case may be. This clause shall be construed under the laws of the sites of performance of the major portion of 
the Sublet Work.

29. Wherein any Certificate or Progress Payment invoice of which Subcontractor has received Payment there has been 
included the value of any unfixed materials, equipment or other items intended for or placed on the site of the work, such 
items shall become the property of Owner (for loss or damage to which Subcontractor shall be solely responsible) and 
such items shall not be removed except for use upon the Sublet Work without the written authority of the General 
Contractor, moreover, construction plant and equipment brought onto the site for the purpose of performing the Sublet 
Work shall not be removed therefrom until completion of the Sublet Work without the written consent of the General 
Contractor.

30. The Subcontractor shall be responsible for the correctness of the positions, levels and dimensions of the Sublet Work 
according to this Subcontract and the written instructions of the General Contractor, notwithstanding that the Subcontractor 
may have been assisted by the General Contractor or any other Contractor in setting out the same; and if at any time 
during the performance of the Sublet Work any error shall appear or arise therein, the Subcontractor shall, on being 
required to do so by the General Contractor, remove and change the Sublet Work to the satisfaction of General Contractor.

31. Except as otherwise expressly provided, this Subcontract shall be construed under the laws of the State of Texas.

Graver Tank & Manufacturing Company

(Title) Ry

jf**) tfiu^ontractor) y

Date:
'aUMWlSTSATOl:

EXX 001897



Form BR1-61 3/72

Subcontract No

Page 9 of 9
27-5341-2

lerican Arbitration Association by the arbitrators appointed in accordance with such Rules. The arbitration shall be held 
a location at General Contractor's option. Judgment upon the award rendered may be entered in any Court having 

Jurisdiction or application may be made to such Court for a judicial acceptance of the award and an order of enforcement, 
as the case may be. This clause shall be construed under the laws of the sites of performance of the major portion of 
the Sublet Work.

29 Wherein any Certificate or Progress Payment invoice of which Subcontractor has received Payment there has been 
included the value of any unfixed materials, equipment or other items intended for or placed on the site of the work, such 
items shall become the property of Owner (for loss or damage to which Subcontractor shall be solely responsible) and 
such items slull not be removed except for use upon the Sublet Work without the written authority of the General 
Contractor, moreover, construction plant and equipment brought onto the site for the purpose of performing the Sublet 
Work shall not be removed therefrom until completion of the Sublet Work without the written consent of the General 
Contractor.

30. The Subcontractor shall bo tesponsible for the correctness of the positions, levels and dimensions of the Sublet Work 
according to this Subcontract and the written instructions of the General Contractor, notwithstanding that the Subcontractor 
may have been assisted by the General Contractor or any other Contractor in setting out the same; and if at any time 
during the performance of the Sublet Work any error shall appear or arise therein, the Subcontractor shall, on being 
required to do so by the General Contractor, remove and change the Sublet Work to the satisfaction of General Contractor.

31. Except as otherwise expressly provided, this Subcontract shall be construed under the laws of the State of Texas.
f

32. This Subcontract consists of Pages 1, 2, 3, 3A, 33, 4, 5, 6, 7, 3, and 9,

BROWN & ROOT, INC.
l ;

• (General Contractor)
APPROVED:

By: ' ' ! ■______________
"Donato iff Harbour
Director of Purchasing(Owner)

(Title)

Graver Tank & Manufacturing Conpa
tSubcontractor) .
' L' y

(Title) By:------- /-/A:

Date:_ . (Title)..
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CALGON CORPORATION

V «(M B CO.HC.
P.O. BOX 1346 
PITTSBURGH, PA. 15230

PURCHASE ORDER
p P A 00150x

SHIP TO: CALGON CORPORATION
OEPT. NO.lOCATtON

s
PP400150X

Brown & Root 
4100 Clinton Drive 

^ Houston, Texas 77020

▼ CORRISPONOING IITTIR IU0W INDICATES C0R9KT SNIPPING 
T AOOKCSS

•CHJll «0 AT CAMPWIU'S RUN ROAO. mOOn »LfN (AUIGhcmv COUNnr. PA 
IPARCCI PO&Ti PO IO* 134* PITTSBURGH PA 13230 

FRISCO. NfAR CUWOOO Cmr. Pa
(PARCCL POST) BOX 671 PVtSCO. PA 1*117 

TRUMIUU ORIVf. PITTSBURGH. Pa 
0- ROST RO AO 4BUCKS COUNTY! MOttlSviUl. PA

'PARCEL POSTiftOX 23* MOIRSVtuE pa 1*0*7 
E 71702CAST HURON RNERORNC.ROOCWOOO. m<m 
F • 430 IRUMtUll ORNE. PITTSBURGH. PA
g-bloo *4, Campbells run ioao moon run iaiughini couniti pa. 
h Pittsburgh acttvateo Carbon OrvisoN. neviue slano, pgh . pa

I PITTSBURGH ACTTVATEO CAtBON DIVISION ROUTE 23. CAMTTSBuBG. AT 
(Parcel posti box 6«4 catlettsburgh ky »uj*

, PLEASE REFER TO SHIPPING INSTRUCTIONS BELOW

FULL! (Rill out 010(1 101 THE I0L10WRC IUTEIIU IRO/OI LEMIU1 SUIItCT 10 1HE TEIML I tOHOITIOHS IS (MOWN KLOW LUO OR IDE I (TITLE SIDE OF IRIS 010(1

1/19/73

J
RTOUGITOn NQ

50246

pah sum*. hq-.w:.

As Required

CASH TERMS
10 0 AYS 10TH PROX Iy~1 NET 30 DAYS 1 1 OTHER

TRANSPORTATION
terms

□ F O B SHIPPING POINT B F.O B.
DESTINATION

[3 TRANSPORTATION □ F. N/A S
□

PREPAID

COUECT

VIA

HF
ITEM QUANTITY DESCRIPTION PRICE

CONFIRMING TO MR. WM. YEARWOOD 
SHIP TO: Humble Oil Co.

Baytown Refinery 
Baytown, Texas 77520

FURNISH ALL LABOR, MATERIAL, TOOLS AND EQUIPMENT AS MAY 
BE REQUIRED TO COMPLETE THE FOLLOWING SCOPE OF WORK

I. SCOPE OF WORK

Unload from bulk carrier and transfer via water 
slurry granular activated carbon.

A. All work is to be performed at the Humble 
Oil Co., Baytown, Texas Plant.

B. Richard V. Whitty will act as "Calgon's 
Representative" thru whom the above scope of work 
is to be performed.

II. TERMS & CONDITIONS
A. This contract is in accordance with General 
Conditions Attachment 'A' attached to and part of

this order

CONTINUED ON PAGE 2
SALES CHARGE STATE CODE NO. DO NOT CHARGE

F(D(I»UCiy1*1
TAX □ TAX 83 m SALES TAX %
ROUTE DOCUMENTS AS FOLLOWS-.

IIMJMMJmail in triplicate to MERCK & CO. inc.
invoice PROCESSING DEPT. RAHWAY. N J. 
07063

ANY CHARGES AND/OR ALLOWANCES FOR TRANS­
PORTATION MUST BE SUPPORTED WITH A COPY OF 
FREIGHT BILL OR EXPLANATION ON INVOICE
F”" '"fflnfflfflTOsEND TO LOCATION ISSUING 

ORDER
wfth Shipment

SHOW
PURCHASE ORDER NO. AND DEPT. NO. 

ON All
PACKAGES, PACKING SLIPS, INVOICES AND 
CORRESPONDENCE.

CALGON CORPORATION

BY.
CfPAS'Mf

VENDOR iJ
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:= ■; ( AND CONDITIONS--------“ )-------------------- " —’dTv1C»..-i«V

^ "* * lpA^r G -----^
ACCEPTANCE: This order become^ o>bii5din^ controct, subject to therterm^ndA^dbWTt^eiWSfrwlhee occepted b'^ac-f” 
knowledgment o» commencement of performance. Any different terms or conditions in Seiler's quotation or ocknowledg-’ 
ment of this order shall constitute a counteroffer and no controct shall exist unless accepted in writing by Buyer. The pro­
visions of any existing written contract between Buyer ond Seller for the -same goods take precedence over any inconsistent 
terms or conditions of this ordet These terms ond conditions may be changed o» supplemented only by written agreement 
between Buyer and Seller- • ; ________
QUALITY: All purchases ore subject to Buyer's approval notwithstanding pi ior inspection ortpoynjent and tf not satisfactory 

accoi donee with specifications may at Buyer's option be resumed fo» full credit or refund 'at Seller's expense lor trons 
portotion both ways. Seller warrants that jhe goods’sold Hereunder.conform to specifications, o»e fit for the purpose 

__.represented by Seller, merchantable, of highest quality and workmanship and free from defects.
5 QUANTITY Material shipped in excess of quantity designated m this order or tolerance from quantity previously agreed 
'■ to m writing moy be returned at Seller's expense ~ ' ...

T.

21.

22s

-4 TRICE The prices herein shall not be increased without Buyer's written consent If puce is not stoted on order.’ Seller agrees 
~ to invoice at lowest prevailing market price.. Seiler agrees that if at any time during the life of this order, Seller shall quote 

or sell Ot lower net prices similar goods and/or services under similar conditions and ir similar quantities such lower prices 
will be substituted for the prices named herein.

5 INVOICE. If invoice is subject to cosh discount, the discount period shall be calculated from date the invoice i$ received by
Buyet .....

6 DELIVERY Seller shclUnotify Euyei immediately of any situation which may delay o< threaten to delay the timely perfor­
mance of this order All or any po't.on of this order may at.Buyer's ootion be cancelled without liability on Buyer s port if 
delivery <s not made as or when specified

7 FORCE MAJEURE"' Fa«Iuie or Seller to make, or of Buyer ic take any deliveries heieunder :oi portion thei eof’, when dee. 
and coveied by th-s aider. m the event at war, fire, flood, str-ke, labor tiouble. accident, riot, act of gove^nmentaT'Oulhqij-. 
ity. or other Lontingencie' beyond ihe control of the party affected interfering wth the production, supolyT Transporfotion 
o* consumption oi :h?? oocdi )Old hereunder or with-thc supply of ony row material used m cornc-ct'on therewith, shall not 
subject so'C por*y to any liability to the other resulting therefrom'. ''

S PATENT INDEMNITY Selle1 venoms that the goods sold hereunder, the o* manufoc*urc t|:t<ecf, and the use or
such goods who'e a --pie->o: tui>on of suitobihly foi *och use, express or mptied hos bet'f made do not infringe any 
United Stores letters potest ana agrees to indemnify Buyei against ciny ajmoaes assessed agamM or incurred by BUYER. 
Buyer mdudmg damages, costs and expenses in any ^yit agonist Buye' alleging such mf- ingtincnr pjovided Buyer aive^ 
Sellei piompt nct<ce m wn'tmc of the msMution of b such sw-Nand pe - m>?s Sene-, n t so e'ects *c r'ltci and defend, settle 
or otherwise 'erm.nate such sun

9 F 0 C AND r.i F R GUARANTEES In the evert thu* commodities ordet ed‘ he*' e-n a: food; z < ug s devices o* cosmet cs 
Selle' juaiantees that Ic ‘he pu'pcse of Section 3C3 u of »he rede'ai Food. Ciug u'-d Cosme'.c no commodity or or-
ticJe listed herem which ialU.wjtfwi the scop^ of-sO'd Act is odulteratec c>: misbi arena *iihir the meonino thereof or is on 
article c commodify which may not, ynder_|he provisions of Scct.on 4p4 c-505 ci sao Act. ae nt’oduced mtc interstate 
com me1 ce. Seller also gucrantees' for the pul pose of Section 7a M of theTede’ oi insechode. Fungc.de, and Roden node 
Act, that any economic po’son listed herein which fails withm the scope ot scid oct >s 'awfully registeiea with the Secretary 
of. Agricuhureiand complies; witKthe requirements of soidact. .

IC ASSIGNMENT Selie* shall no* assign orally, in wr ring or iby-opefotior of lav. ,n *nofe 0' r pc' to ony person firm 
corporation or governmental agency, 'is nghis. meiests c obligation u^aer this o*d«r' without p-c w'.tlen permission 
of Buyer _ i - ; . : . - ’ "u - • ’ ‘

i WORK ON-BUY^R'S PRE.MlSES If this ordet cpv^rj the peiforma.npe pi labor on Buvc" s piom.ses. Seller ogiees to mdem 
n*ty oncj protect Buyer'aq'amst all liability for injury or damages to’qhy person or property or sinq out of'the performance 
of this order Seilei further agrees upon request he furnish a'csrffficate *rom its msuiance carter showing thet it carries 
Workmen’s Compensation. Public Liability and Property Damoge msurcnce coverage m form and amount which, in Buye* s 
opinion, are adeauate. U A* . i . rI

2' FAIR LABOR STANDARDS WARRANTY;? Seller worrontj,thgt with cespec* to the production of the abides. and or the pe* 
formqncfc.of the services covered by^thispurchase orde/., .itj hasdully complied with the provivons ot the Fan Lcbor $to 
dords Act of 1938 os amended..

". 3 DRAWINGS AND MATERIAL All drawings, artwork, information or dato furnished by Buye< as Buyer's eciclusive prooerty, 
shall be used by Seller only^ffer Boyer's work, shall be kept confidentiol ond shall be returned promptfy-at Buyer's request. 
All. material, supplies, and equipment furnished by Buyer, on consignment for processing, repair or otherwise, shall remain 
the property of Buyer, shall be mqtfitoined'by Selfeein ^ood’borrdftipn, shall be used by Seller only for Buyer's work, and 
shall be returned to Buyer at Buyer's expeYise'bn-compj^tJpn^of ^pped elsewhere, or disposed of as directed by Buyer 
with certification that such action hqs b^errcompleted at BiOyerrefllf^fnse.-v

1 4 EXTRAS, No charge for insurance dnrftjipjnents, or for packing; crating or idrS^age will be accepted unless there is on ex 
press ogreement os to such charges.,f *+.*****' ' , . ‘
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CALGON

SU«*OM*T OP Mi*CM A CO. SMC.

TO
Brown & Root

PUKHASI 0»£H* NO

PP400150X
tfllASC NO

PAGE OF

2 /
ITEM QUANTITY UNIT fml SMMMN1 

OUAMlir* ncv« t 0AT« DESCRIPTION PRICE

THIS DOCUMENT IS NOT AN ORIGINAL PURCHASE ORDER
B. Prior to commencing any work furnished a 
certificate of insurance to the buyer's attention 
evidencing coverage to the following minimum 
limits.

PUBLIC LIABILITY $100,000 Each Person
PUBLIC LIABILITY 300,000 EACH OCCURRENCE
PROPERTY DAMAGE 100,000 EACH OCCURRENCE

III. GENERAL ■

A. Upon completion of work submit invoice to:

Calgon ;Corp.
3925-D Dacoma
Houston, Texas 77018
Attn: R. V. Whitty

INVOICE MUST SHOW LABOR AND MATERIAL BREAKDOWN.
ALL CHARGES MUST BE SUBSTANTIATED BY TIME SHEETS AND 
COPIES OF SUPPLIERS INVOICES.

B. Total price of this order is not to exceed $3000.00

ROUTE DOCUMENTS AS FOLLOWS 
IlikJUWjMAIL IN TRIPLICATE TO MERCK 1 CO . INC.

INVOICE PROCESSING DEPT. RAHWAY, N J 
070*5

ANY CHARGES AND/OR ALLOWANCES FOR TRANS- 
PORTATkON MUST BE SUPPORTED WITH A COPY OF 
FREIGHT BILL OR EXPLANATION ON INVOICE.

(WlEDGMENT
OfiOER

SEND TO LOCATION ISSUING

LADING ANO PACKING SOP WITH SHIPMENT

CALGON CORPORATION

ry / George L. Hilton. Buyer
Purchasing DCPAtTMfNT

VENDOR
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TERMS AND CONDITIONS
;i ■’ J > A- ' ‘^ :■> ^,

1 ACCEPT ANCE:-Thrs order becomes a binding controcb-subject to the term&.i3nd conditions hereof* when .accepted by^be- 
knowledgment or commencement of performance. Any different terms or conditions in Seller's quotation or acknowledg­
ment of this order shall constitute a counteroffer and no contract shall exist unless accepted in writing by Buyer. The pro­
visions of any existing written contract between Buyer and Seller for the some goods take precedence over any inconsistent 
terms or conditions of <tus ordei These teims and conditions may be chonged or supplemented only by written agreement 
between Buyer and Seiler.

2. QUALITY All purchases are subject to Buyer's approval notwithstanding prior inspection or pcyment and itf»otsatisfactory 
or m accc dance with specifications may at Buyer's option be returned foi full credit o' i efund at Setter's expense tor t> ex­
portation both ways. Seller wariants thot the goods sold hereunder confo»m to specifications, a*e fit to< the puroose 
represented by Seller, ineichantoble. of highest quality and workmanship and free from defects 

3 QUANTITY- Material sh«oped m excess of quantity designated in this order or tolerance from quant.ty previously ccreed 
to m writing may be returned at Seller’s expense. ♦

a PRICE The prices herein shell not be increased without Buyer s written consent. If price >s not * tafc-d on ofdei. Seller zc ev, 
to invoice at lowest prevailing market price Seller agrees thot if at any time during the life cf this order. Selle* shell buete 
or sell at lower net prices smmlorgoods and/or services under similar camdihans and <n similar quantities, such low?' p* ce« 
will be substituted for the prices named herein. ^ . , . . • ; -

5 INVOICE It invoice is subject to cash discount^the discount period shall be calculated from dote the invoice 'S receives by 
Buyer

$ DELIVERY Selle' shell notify Buyei -mmediately of any situation which may delay O' fhrecten to delay the timely pc *cr 
mance or this order All or any portion of this orcle* may at Buyer's option be cance'lud without hob 'its on Suvet i • 
del vers ,s not mode as or when specified.

CCR CE MAJEURE" Foilure-of Seller "to make, or of Buyer to teke any de'iveucs hereundei or pc *icn thereof /vr.,.- 
jrc covered by this order-, in the event 'of.‘war, lue, flood, stake, labor trouble u( -iaent. not act o* covernme-inl V„ -• j 

.is . c ott'ur contmaenc^es beyond the control of the paity affected interfering ~i*h ?ne production, -upply, • ? •
o' cc' vu.Tpr-on of the aoods sold he*oundtrr o' with the supc'v cf any raw motc-i-ol usea >r connec* on the**--^ tn she r* 
uCl‘'c* in <i party to o- > liability to the othei .-usultmg tho'chom 

■; INDEMNITY Sei'c waiianis thul the goods -old he* eur'ce*, the -i-t-rhcJ o' mo nc f ac ’y e ‘hr;«0f C'H *he ,-r zm
■ oc:d» w ner<- ,i • eD' eSenfaticr* c( ?u>tub<T'fy *or Slrch use, pr^ss“0' mtpiied been made do nc* -*V^.-;r 
Z "i t-.- ; S'cie*. iftte-*- oa-ent and og ees to ndemi'tfy Buye* ua-ji"'; any Jumages as-f.sed occur*! o* meurred a* B. ' 5- 

.-eluding acreage*., cost*, and exoenses -r* any,suit cga>isr-Buyer c.I'eg-ng *-u:h ,nf: ngemcm provided 3u-v b 
I-rlm’ .‘oro* notice -- w i :ling of die nst tuJ.cn ot any »ucn suit and permits S«.-Me f tsoe'ec** ‘oe't^'andde'e'.-r
Or OJh"' w .- to'm.'tcte * uch suit,

^ r D Z AND F i F R GUARANTEES I*1 the event that cominorfit.es o«durt-a ’w c-n <.:>r ’ooch. diuc: devices o‘ co-":' ^.
Sel'e- yuci antees ‘hat foi the pui pose of Sect ton 302 !c , of the Fed c-ret I Food Drub a<<d Cosmetic AcJ no com mod'*-, o r. •
i-de ; sred he-em whc". *cl!s within the scope of said Act is adulterated or misfcicrde-d within the meaning the: ecr : -
a* lice of commodity wh.ch may not, undfer the provisions of Section 40*1 or. 505 o* said Act be -nr»educed n,c ir*c'-- 
commcce Selle* aiso guarantees, for the p.urpose of Sechon 7a(l 1 of the Feae-ot Insect-ode. Fjncfic de. and Roce-’ : be 
AcV ■rot ony c.oncm c poison listed he1 em which falls w-r h>r the -,cope of said ect s lawfully rec-ste* ec with the Sec ■ ?*c'. 
of Ac* -culture and compbesjwith the requirements of said ac:

■ASSIGNMENT SeMer >ha!l not assign orally, m writ-ng o* by opeiation of la * n whole Cr m port to any per^c...........
CO»pcrci'on or governmental agency. Ms rights. interests o- oitligatior unaei this order w-thout p1 O' writ'en pe-m . c
of Buver

1 A'ORh ON BUYER S PREMISES If this order coves the performance of lobo* cr’ Buyer’s p'om-ses SL--er ccrees tc -’bem 
nity or'd protect Buyei ogamst oil liability for injury or damages to ony person or oroperty arising out of the perfor '*b.nce 
ot »h-s order Seller further agrees upon request to furnish a certificate from ,ts insurance carrier showing thot t c.' - c*. 
Wc * men's Compensation, Public Liability and P'Operty Damage insurance coverage m for m and amount which n 5. -
opm-cr- aieadeauote

\Z cAi^ cAqOR STANDARDS WARRANTY Seller warrants that with respect to the oroduction of the ct-des. and c :"c "c 
4ormarce of the se'vices covered by this puichase O'dei «t ha*, fully complied *-th the provr. ons of the Fan Labo 
dntd< Act of 1938 os amended

13 DR A //INGS AND MATERIAL: All drawings, artwork, information or data fur rushed b> 5u> ei as Buye' s exclus.ve p< cce- 
shell oe used by Seller only for Buyer's work, shall be kept confidential, and shall be returned promptly at Buyers reb.e-.t

- Allpjatenal.^suophes, ond equipment furnished by Buyer, on consignment for processing, tepoir or otherwise, shall 
the property of Buyer, shall be maintained by Seller in good condition, shall be used by Seller ooly for Buyer's work, ond 
shall be returned to Buyer at Buyer s expense on completion, or shipped elsewhere, or disposed of as directed by Buyej 
with certification that such action has been completed at Buyer's expense.

14 EXTRAS; No chorge for msuronce on shipments, or for packing, cratir.g or droyoge will be occepted unless there is on ex- 
-.press agreement os to such charges.

exx



Change Order.

Dated ______

and _________

7772?/
CONTRACT CHANGE ORDER

XL

February 2k, 1972

BROWN S ROOT, INC.

APPROPRIATION 
WORK REQUEST

ssued September 28, 1972 tn rnntrgrt 11-00-53*7-?

_______________________________  between Humble Oil & Refining Company

____________________________________________________________ , Contractor.

Unit, Equipment, or Facility Involved River Water Clarification Plant

Contractor is authorized and agrees to make the following additions to or deductions from the work provided under the 
above Contract, performance of and payment therefor, except as otherwise specified herein, to be subject to all terms and 
conditions of said Contract:

This change order authorizes additional engineering charges to enable 
Graver Water Conditioning Company to bring their engineering schedule 
to completion by October 6, 1972.

This additional charge shall not exceed $1,000.00.

ORIGINAL AMOUNT OF CONTRACT 
ADDITION

AMOUNT OF THIS BtMHXXlOX .....

j 3,527,100.00 

j Unit Price

IN WITNESS WHEREOF the parties hereto have executed this Change Order the day and year first above written.

ACCEPTED:

BROWN S ROOT. INC

WLB: a j (Tin.)

cc: HCBall

HUMBLE OIL & REFINING COMPANY

CONTRACTING ENGINEER' 
BAYTOWN REFINERY
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HUMBLE OIL & REFINING COMPANY
RAYTOWN. TEXAS 7 7 5 20

REFINING DEPARTMENT 
RAYTOWN REFINERY

W. M SCHWEITZER 
MATERIALS MANAGE*

Brown 6 Root, Inc.
Box **060
Baytown, Texas 77520

February 29, 1972 POST OFFICE BOX 4019

C?7-

Humble Contract No. 11-00-53*47-C 
River Water Clarification Plant

Gentlemen:

Attached is one fully executed copy of the above referenced Contract 
covering certain services at our Baytown Plant. Please render all in­
voices in duplicate and forward directly to Humble Oil & Refining Company, 
Accounting Payables, p, o. Box *4019, Baytown, Texas 77520.

Your final invoice must be accompanied by a copy of the attached 
affidavit form, completed and notarized, to show that all bills have been 
paid and claims settled in connection with this job.

The above contract number and job title must be shown on all invoices 
and correspondence in order that they may receive prompt handling.

Very truly yours,

W. L

' '-S
£j'/77^-S- 

Beckman, Jr.

WLB:aj 
Enc.

EXX
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Appropriation 9-9^55 Contract No. U-00-53<*7-C

THIS CONTRACT, entered into this^?'/ day of f

1972 f by and between HUMBLE OIL & REFINING COMPANY, 

hereinafter referred to as "Humble," and BROWN S ROOT, INC.

, hereinafter referred to as "Contractor," WITNESSETH:

That in consideration of the covenants and agreements set out herein and 
the payments provided for herein Humble and Contractor agree as follows:

1. Contractor agrees to begin immediately and press with due diligence 
until completion in a careful and workmanlike manner, with the necessary labor, 
supervision, tools, equipment, and materials, furnished and maintained by Con­
tractor at its own cost and expense except as hereinafter provided, certain 
work briefly described as follows:

Construct River Water Clarification Plant in accordance with the 
specifications and exhibits listed below, a copy of said specifications and 
exhibits and of each drawing and Baytown Engineering Standard referred to 
therein being attached hereto and made a part hereof. ,

Designa tion 

Job Specification 

Job Specification 

Exhibit "A" 

Exhibit "E"

Exhibit "F"

Exhibit "G"

Title

River Water Clarification Plant 

Revi5 ion 1

River Water Clarification

Additional Safety Rules and Regulations

Contractor and Subcontractor Listing 
Requi rement

Stabilization of Prices, Rents, Wages, 
and Salaries

Date

November 15, 1971 

December 20, 1971 

November 15, 197' 

May 15, 1971

(1971 AUG)

Contractor agrees to begin work on or about February 11, 1972, and will 
make every effort to have the work Mechanically Complete by December 31, 1972.

2. PAYMENT - COMPLETION - ACCEPTANCE

.A. As consideration for the satisfactory performance and completion of 
this Contract by Contractor, Humble agrees to pay Contractor the 
lump sum of THREE MILLION FIVE HUNDRED TWENTY-SEVEN THOUSAND ONE 
HUNDRED AND N0/100 ($3,527,100.00) DOLLARS.

B. Mechanical Completion

(1) Mechanical Completion (herein called Mechanical Completion)
shall be achieved when Work or any portion (a unit or a system 
or an area of equipment) thereof has been completed mechani­
cally and structural1y, put in a tight and clean condition, 
and otherwise prepared as described in Job Specification; and
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when all deficiencies that could prevent Plant from opera­
ting at the conditions specified in Job Specification, to 
the extent that said deficiencies can be determined without 
introducing feed stock, have been corrected; Humble may, by 
agreement with Contractor, consider Work or a portion there­
of as mechanically complete notwithstanding that some minor 
amount of work, such as finish insulating and painting, re­
moval of temporary facilities, or general cleaning up, remains 
to be done by Contractor.

(2) As soon as Mechanical Completion has been achieved for a 
portion of Work, Humble at their discretion may issue an interim 
turnover notice for said portion, which notice shall be auto­
matically superseded when the final turnover notice for Work
is issued by Humble pursuant to paragraph (3) below.

(3) Contractor shall give notice to Humble on the date Contractor
considers Work is mechanically complete. Within ten (10) days 
after receipt of said notice, Humble will: (a) issue a final
turnover notice certifying the date on which Work was judged
by Humble to have been mechanically completed; or (b) if Humble 
judges that Work is still not mechanically complete, give notice 
to Contractor of the deficiencies to be corrected beforre the 
final turnover notice will be issued. Contractor shall again, 
as above, give notice to Humble after all deficiencies have been 
corrected.

(1*) The issuance by Humble of an interim turnover notice or the
final turnover notice shall not be construed as Humble's con­
currence that Work, or any portion thereof, fully conforms to 
Job Specificat ion.

(5) When Humble has issued interim turnover notices or the final
turnover notice, Humble may proceed to start up the Mechanically 
Completed portions of Plant. During this period, Contractor 
shall continue to finish any incomplete, work and promptly correct 
any deficiencies.

Onstream Operation

(1) Onstream Operation shall be achieved when Plant has adequately 
demonstrated over a period of twenty-four {2k) consecutive hours 
the capability to produce 27>000,000 gallons per day from the 
Clarification Plant and 6,000,000 gallons per day from the Filter 
Plant, of water of the quality as specified in the Job Specificati

(2) When Plant is ready for operation, Humble will proceed to 
start up and operate Plant with the object of achieving 
Onstream Operation. During this period. Contractor shall 
promptly correct any deficiencies that result from Contractor's 
work under this Contract. Deficiencies that result from 
engineering design furnished to Contractor by Humble shall not 
be the responsibility of the Contractor unde- this Contract.

Completion and Acceptance of Work - After Contractor has corrected 
all known de f i ci enci o s , under 2 - C — (2) above, for which he is respon­
sible under this Contract, and Contractor considers that he has 
completed Vtork, then Contractor shall give notice to Humble that 
Work has been completed. Within twenty (20) calendar days after 
receipt of said notice, Humble will: (a) execute and deliver to
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Contractor notice of completion and acceptance of Work in accordance 
with Contract; or (b) if in his judgment Work is not satisfactory, 
give notice to Contractor of the deficiencies causing nonacceptance. 
Notice of completion and acceptance by Humble shall not relieve 
Contractor from its obligations under paragraph 12 of this Contract.

EXX 001907



542-0060-1 A

3. Contractor shall comply with all of the terms and conditions contained 
in Humble's publication entitled "Contractors' Responsibilities" dated March,
1970, revised June, 1970, said publication being made a part of this contract by 
reference. Humble will furnish copies of this publication to the Contractor. The 
rules and regulations contained in the "Contractors' Responsibilities" shall apply 
to all subcontractors and their employees as well as to the prime contractor and 
its employees. Before starting work under this Contract, Contractor shall obtain 
from Humble copies of these regulations. Contractor shall notify its employees, 
its subcontractors, and the employees of its subcontractors of the provisions of 
said regulations and shall secure compliance therewith by all such parties; and 
Contractor shall not allow any of such persons to begin work inside Humble's 
Baytown Refinery until such notification has been given them.

Said "Contractors' Responsibilities" are designed as minimum requirements 
for Contractor, and Contractor shall take any additional precaution necessary or 
proper under the circumstances to prevent injury or death to persons or damage to 
property. Neither compliance with such regulations by Contractor nor Humble's 
approval of any actions or procedures of Contractor as provided therein shall 
relieve Contractor of its obligation always to use due care in performing work 
hereunder.

4. Although Contractor shall provide its own representative or represent­
atives to supervise and inspect all materials and workmanship entering into
this job. Humble reserves the right to have an inspector on the job. Any material 
which Humble considers unsatisfactory shall be removed and replaced at Contractor's 
expense. Neither inspection, waiving of inspection, nor acceptance by Humble shall 
relieve Contractor of its obligation to furnish all materials and workmanship in 
accordance with specifications.

5. It is understood and agreed that all work performed by Contractor here­
under shall meet with the approval of Humble's engineers or inspectors but that 
the detailed manner and method of doing same shall be under the control of Con­
tractor, Humble being interested only in the result obtained, and that Con­
tractor is an independent contractor as to all work performed hereunder. In this 
connection, Contractor and Humble agree as follows:

A. Contractor agrees to indemnify and hold Humble harmless from all 
claims, actions, demands, loss and causes of action arising:

(1) From injury, including death, to its employees and those 
of its subcontractors, except such as may result solely from the 
negligence or willful acts of Humble or its employees.

(2) From (a) injuries to or deaths of persons, including employees
and representatives of Humble, which result in whole or in part from 
the willful acts or negligence of Contractor, its employees, agents, or 
subcontractors, or (b) damage to property of Humble and all other 
persons, which results in whole or in part from the negligence or will­
ful acts of Contractor, its employees, agents, or subcontractors, except 
that Contractor shall not be responsible for damage to Humble's property J 
resulting from fire or explosion. /

(3) From damage to property or injury to or death of persons whichv^ 
result in whole or in part from willful acts or the negligence of Con­
tractor, its employees, agents or subcontractors, in connection with the 
handling and use of utilities furnished by Humble except that
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Contractor shall not be responsible or liable For such damage to 
Humble's property resulting from fire or explosion.

B. In addition, Contractor agrees to carry insurance as follows: *

(1) Workmen's Compensation Insurance in compliance with the 
Texas Employers' Liability Act and all amendments thereto.

(2) Comprehensive General Liability Insurance (including Con­
tractors' Protective Liability when subcontractors are used), covering

(a) Bodily injury liability with a limit of not less than
$ 100,000 for one person injured or killed and, subject to such limit,
$ 100,000 for more than one person injured or killed in any one 
accident, and

(b) Property damage liability with limits of not less than 
$ 100,000 for each accident, and $ 100,000 aggregate.

(3) Automobile Liability Insurance on owned, non-owned and hired 
automotive equipment covering

(a) Bodily injury liability with a limit of not less thin 
$100,000 for one person injured or killed and, subject to such limit,
$300,000 for more than one person injured or killed in any one acci­
dent, and

(b) Property damage liability with limits of not less than 
$50,000 for each accident.

C. Prior to commencing work hereunder, Contractor shall produce 
evidence in a form satisfactory to Humble that all insurance required 
under this Contract is in force and carried with companies acceptable to 
Humble and that such insurance will not be materially altered or canceled 
while the work covered hereby is in progress without a reasonable prior 
written notice to Humble. Upon request of Humble, Contractor shall fur­
nish certified copies of all such insurance policies. Should Contractor 
at any time neglect, or refuse to provide, or should it cancel the in­
surance required herein, Humble shall have the right to procure same and 
deduct the cost thereof from the consideration to be paid Contractor 
hereunder.

6. Contractor agrees to pay off and satisfy all claims for labor and 
material employed or used in anywise by it in connection with the work per­
formed hereunder, and to permit no liens of any kind to be fixed upon or against 
the property of Humble by Contractor's laborers, mechanics or materialmen, and 
agrees to indemnify, protect and save Humble harmless from and against all such 
claims and 1iens.

7. Contractor agrees that if, in the opinion of Humble, Contractor should 
fail at any time during the performance hereof, to provide the necessary labor, 
supervision, tools, equipment or materials for the prompt performance of the 
work herein contracted for, or should breach this Contract in whole or in part 
or fail to use due diligence in the performance thereof, or should not be per­
forming this Contract in the manner herein provided, Humble may, at its election,

* Insured under a separate policy as excess of limits shown for employers liability, 
general and automobile bodily Injury and property damage - $1,000,000 each occurrence.

-3“

EXX 0019®9



342‘COQO»3

take over and perform or obtain another contractor to take over and perform all 
or any part of the work then remaining unperformed. In the event Humble should 
exercise such right, it shall have the right to use all or any part of Con­
tractor's tools or equipment then in use on the job but shall pay Contractor a 
reasonable rental for the use of such tools and equipment during the period of 
use by Humble and shall return same to Contractor upon the completion of the 
job in as good condition as when taken over by Humble, ordinary wear and tear 
excepted. Should Humble take over the completion of said job, or obtain another 
contractor to do so Humble shall pay Contractor for the work then completed, sub­
ject to the later provisions hereof, unless the compensation for the completed 
work cannot be readily determined, in which latter event Humble shall pay Con­
tractor the full contract price less all costs and expenses incurred by it in the 
completion of the work.

8. Contractor agrees that upon the completion by it and acceptance by 
Humble of the work herein contracted for it will furnish Humble with proof satis­
factory to the latter that all claims for labor and material have been satisfied 
and paid and that there are no unsatisfied claims for injuries to persons or 
property, and thereupon the amount due as herein provided shall be paid by Humble 
to Contractor, subject, however, to the right in Humble to withhold payments in 
accordance with the provisions of Article 5469, Texas Revised Civil Statutes of 
1925, and all amendments thereto or other provisions of law applicable. l*t is 
agreed that upon request of Contractor and upon showing to the satisfaction of 
Humble that all claims for labor and material and for damages to persons and 
property, as above provided, have been satisfied, Humble, in the event it con­
siders it safe to do so, will advance at approximately fifteen (15) day intervals 
up to ninety per cent (90%) of the value of the work then completed, based upon 
estimates by Humble's engineers or inspectors, in which event the balance will be 
paid upon completion and acceptance of the work and compliance with the terms and 
provisions hereof.

Contractor agrees that in the event any lien or liens are fixed or 
attempted to be fixed, secured or claimed against Humble or Humble's property by 
any person or firm, lumber dealer or corporation, artisan, laborer, mechanic or 
subcontractor who furnished services or materials in connection with the per­
formance of this Contract, Contractor will, within ten (10) days following 
notification by Humble that such lien or liens have been fixed or attempted to 
be fixed, secured or claimed, furnish Humble a bond in an amount equal to twice 
the value of the lien or liens. Such bond shall be executed by a corporate 
surety authorized to do business under the laws of the State of Texas and shall 
comply in all respects with the requirements of Article 5472c, Vernon's Annotated 
Texas Statutes. Contractor further agrees to file such bond with the County 
Clerk of Harris County, Texas, and to take all steps necessary to assure that 
prompt notice of such filing is given to the obligees named therein. Contractor 
further agrees that the giving of such bond shall be in addition to any other 
rights of Humble or obligations of Contractor under this Contract and shall in no 
way be construed as abrogating or qualifying such rights and obligations.

9. In the event there is a conflict between any of the provisions hereof 
and any of the proposals, general conditions, specifications, or any documents, 
agreements, or papers of any kind which have been incorporated herein by other 
provisions hereof, it is understood and agreed that the provisions hereof shall 
be control ling.

The making, execution and delivery of this Contract by the parties 
hereto have been induced by no representations, statements, warranties or

-4-
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agreements other than those herein expressed. This Contract embodies the 
entire understanding of the parties hereto and there are no further or other 
agreements or understandings, written or oral, except as mentioned herein.

10. In performing its obligations hereunder, Contractor shall comply with 
all applicable federal, state, and municipal laws, and all applicable orders, 
rules and regulations of constituted authority.

11. If Contractor fails or refuses to pay any taxes or governmental charges, 
state or federal, relating to the employees of Contractor, and Humble may be 
required or deems it necessary to pay such taxes or charges. Contractor agrees to 
furnish Humble with information required to enable it to make the necessary re­
ports and to pay such taxes or charges. Contractor agrees to reimburse Humble on 
demand at Houston, Texas, for all such taxes or governmental charges, state or 
federal, which Contractor fails or refuses to pay and which Humble may be required 
or deems it necessary to pay. In addition, Humble, at its election, is authorized 
to deduct all sums so paid for taxes and governmental charges from any payment due 
Contractor hereunder.

12. In connection with the work provided for hereunder, Contractor (1) guaran­
tees and warrants all material and equipment fabricated by it against defects and 
agrees to replace, without cost to Humble, any such material or equipment which 
may become defective within one (I) year from Humble's acceptance of the'work 
except when such defects are the result of corrosion, erosion, normal wear and 
tear; (2) guarantees its field workmanship and agrees without cost or charge to 
Humble to replace or repair any defects in the work covered by this Contract re­
sulting from its field workmanship if such defects are reported to Contractor 
within one year from date of Humble's acceptance of the work; (3) will to the 
extent reasonably possible secure from the vendors of materials and equipment 
guarantees substantially the same as the guarantees of Contractor set out in (I) 
and (2) above.

13- In the event Humble loans or furnishes tools or equipment to Contractor 
in connection with its work covered hereunder, Contractor agrees:

A. To make its own determination before commencing work that such tools 
and equipment are adequate for the safe performance of the work by Contractor;

B. That such tools or equipment will be loaned or furnished and accepted 
by Contractor without warranty or representation by Humble as to their
condition.

C. To return such tools or equipment to Humble at the conclusion of such 
use in as good condition as when received, ordinary wear and tear excepted; 
and;

D. To indemnify and hold Humble harmless from all claims, demands, 
causes of action, damages and injuries resulting from Contractor's use of 
said tools or equipment.

For the purpose of this paragraph 13, tools and equipment shall be de­
fined to include scaffolds, lights, and all other types of apparatus, facilities 
or services which Humble may loan or furnish. In addition, all of the provisions 
of this paragraph shall be applicable to any lighting or illumination loaned or 
furnished to Contractor by Humble.

-5-
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14. Humble may from time to time, by written instructions or drawings issued 
to Contractor, require additional work and services directly in connection with
or incidental to the work covered by this Contract; and Humble may by such instruc­
tions or drawings, require Contractor to alter, change, accelerate, or omit any 
work covered by this Contract. In the event Humble desires any such additions, 
changes, alterations, accelerations or omissions which will materially increase or 
decrease the total contract price referred to in paragraph 2 above. Contractor 
shall submit to Humble an estimate of such increase or decrease. Should Humble 
desire to proceed in accordance with such estimate. Humble shall issue to Contrac­
tor a Contract Change Order describing the work to be added or deleted and the 
corresponding price addition or deduction therefor. If Contractor has not obtained 
a Contract Change Order, signed by Humble's appointed representative, no claim for 
additional compensation will be allowed. The provisions of this Contract except as 
may be otherwise provided shall apply to all such additions, changes or alterations 
as if they were embodied in the original drawings and specifications.

15. Contractor shall procure Humble's prior written approval as to any sub­
contract covering any portion of the work provided for hereunder. No such approval 
shall relieve Contractor from any of the obligations of this Contract, and, as 
between the parties hereto, Contractor shall be and remain liable as if no such 
subcontract had been made. No subcontract shall bind or purport to bind Humble but 
shall contain a provision permitting assignment thereof by Contractor to Humble.

t

16. Contractor agrees to hold in confidence any and all technical information 
disclosed to Contractor by Humble, including technical information included in or 
on tracings, drawings, field notes, calculations, specifications, and engineering 
data, except:

A. Technical information which at the time of disclosure by Humble to 
Contractor is in the public domain;

B. Technical information which, after disclosure by Humble to Contractor, 
becomes part of the public domain by publication or otherwise; and

C. Technical information which Contractor can show was in Contractor's 
possession at the time of Humble's disclosure to Contractor and was not acquired, 
directly or indirectly, from Humble.

Contractor agrees that Contractor will not, without the written permission 
of Humble, use the technical information which Contractor is required to keep con­
fidential under this Contract for any purpose other than the accomplishment of work 
under this Contract.

17. If Contractor or Contractor’s personnel make any inventions based upon 
technical information which Contractor is required to keep confidential under this 
Contract, Contractor shall promptly disclose said inventions to Humble. Contractor 
agrees to grant and hereby grants to Humble an irrevocable, nonexclusive, royalty- 
free license and the irrevocable right to grant nonexclusive licenses, without 
accounting therefor to Contractor, to use said inventions under Contractor's Patent 
Rights. The licensing right herein granted by Contractor to Humble is assignable 
by Humble to any of its Affiliates. For the purpose of this Contract only, the 
term "Contractor's Patent Rights" shall mean patents and patent applications based 
on inventions made by Contractor or Contractor's personnel which inventions are 
based upon information which Contractor is required to keep confidential under this 
Contract and which are conceived during the life of this Contract and two (2)

-6-
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years thereafter. The term "Affiliate," as used in this paragraph 17, shall mean 
any company of which Humble Oil 6- Refining Company (a corporation of the State 
of Delaware) or Standard Oil Company (a corporation of New Jersey) now or here­
after owns or controls, directly or indirectly, fifty per cent (50%) or more of 
the stock having the right to vote for directors thereof. For the purpose of 
this definition, the stock owned or controlled by a particular company, shall be 
deemed to include all stock owned or controlled, directly or indirectly, by any 
other company of which the particular company owns or controls, directly or in­
directly, fifty per cent (50%) or more of the stock having the right to vote for 
directors thereof.

18. It is expressly understood by Contractor that Humble accepts no obliga­
tion of confidence with respect to any information disclosed to Humble by Con­
tractor under this Contract unless specifically covered by a separate, written 
confidentiality agreement. In the absence of such separate confidentiality 
agreement, Contractor agrees that it will not place any restrictive notices on 
the tracings, drawings, field notes, specifications, and any other documents em­
bodying engineering or professional data developed by Contractor for Humble 
pursuant to this Contract and that Humble is hereby authorized to nullify, 
obliterate, or otherwise remove any such restrictive clauses; and that Humble 
shall be free to use or disclose any or all of the information contained ^herein 
to third parties without accounting to Contractor therefor.

19. It is understood and agreed that Humble may, upon written notice to 
Contractor, terminate the work provided for hereunder. In the event of such 
termination, Contractor shall be reimbursed for actual costs incurred to the 
date of such notice of termination in connection with the execution of the 
described work, and for actual costs thereafter incurred by Contractor in connec­
tion with such termination, plus applicable overhead and a reasonable profit based 
on such costs. However, in no event shall such reimbursement include prospective 
profits for work unperformed.

20. Contractor's obligations under paragraphs 16 and 17 of this Contract 
shall survive any termination of this Contract.

21. It is agreed as a condition of the Contract as follows:

A. That in the performance of this Contract, Contractor shall not 
engage in any conduct or practice which violates any applicable law, order or 
regulation prohibiting discrimination against any person by reason of race, 
color, religion, national origin, sex or age.

B. This Contract is ES is not EJ subject to the Equal Opportunity 
Supplement entered into between the parties pursuant to Executive Order 11246.
This Supplement is:

OS on file in this office

Cl a ttached hereto. Please sign and return to this office.

-7-

exx 001913



iO 60 - 7

IN WITNESS WHEREOF, the parties hereto have executed this Contract in dupli­
cate originals as of the day and year first above written.

ATTEST:

SECRETARY

WLB:aJ 
(WJGates)

BROWN & ROOT, INC.

ByV,
B'4^''

-8-
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CONTRACTOR1S ACKNOWLEDGMENT

STATE OF TEXAS I 

COUNTY OF HARRIS X

Before me, the undersigned authority, on this day personally 

appeared L. J. DERRICK known to me to be the 

person whose name is subscribed to the foregoing instrument as

.SENIORYICEgRtsiuciii of Brown 6 Root. Inc.,

and acknowledged to me that he executed the same for the purposes and 

consideration therein expressed, in the capacity stated, and as the act 

and deed of said Brown S Root, Inc..

day of

Given under my hand and seal of office, this the J

Fl56___________________ , a. o., 19 ZL-

TM-

Notary Public in and for 

Harris County, Texas.-
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HUMBLE'S ACKNOWLEDGMENT

STATE OF TEXAS I 

COUNTY OF HARRIS I

appeared

Before me, the undersigned authority, on this day personally

F- li. BICHJSTEDT . „ „ ,________________________________ known to me to be the person

whose name is subscribed to the foregoing instrument and acknowledged 

to me that he executed the same for the purposes and consideration 

therein expressed, in the capacity stated and as the act and deed of , 

said Humble Oil & Refining Company.

Given under my hand and seal of office, this the 2 </ - day 

of Pc ____________ » A. D . , 19

Notary Public in and for 
Harris County, Texas

.'Jot.:'' r n ,.f .J
\U Coir.mib_i-,n i

Rl
■ •'••■> C.-ju. Texat 
P'cb ju.ue 1, 1*73.
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EXHIBIi "E

ADDITIONAL SAFETY RULES AND REGULATIONS

The following safety rules and/or regulations will be a part of this 
con tract/purchase order:

1. Other than in control rooms and office buildings, every person 
in the Baytown Refinery and Chemical Plant is required to wear 
safety glasses to assure continuing protection against eye 
injury. Plant Security personnel will issue to visitors of 
one day or less clear plastic spectacles, which shall be worn 
in conformance to this policy. These spectacles are to be re­
turned to Plant Security as the vis i tor. 1 eaves the premises.

2. All contractors moving trailer-type equipment within the Baytown
Refinery and Chemical Plant must use a hitch equal to Premier's 
automatic latching hitch No. 105 for one-ton loads, or No. 580 
for l-l/2'-ton loads, except that properly rated ball hitches may 
be used when provided with safety chains. '

Hay 15, 1971
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CONTRACTOR ANO SUBCONTRACTOR LISTING REQUIREMENT

(1) As provided by 41 CFR 50-250, the contractor agrees that all
employment openings of the contractor which exist at the time of the 
execution of this contract and those which occur during the performance 
of this contract, including those not generated by the contract and 
including those occurring at an establishment of the contractor other 
than the one wherein the contract is being performed by excluding those 
of independently operated corporate affiliates, shall, to the maximum 
extent feasible, be offered for listing at an appropriate local office 
of the State employment service system wherein the opening occurs and 
to provide such periodic reports to such local office regarding employ­
ment openings and hires as may be required: Provided, That this
provision shall not apply to openings which the contractor fills from ' 
within the contractor's organization or are filled pursuant to a 
customary and traditional employer-union hiring arrangement and that 
the listing of employment openings shall involve only the normal 
obligations which attach to the placing of job orders.

(2) The contractor agrees further to place the above provision 
in any subcontract directly under this contract

Reference Executive Order 11598



EXHIBIT "G"

STABILIZATION OF PRICES, RENTS, WAGES, ANO SALARIES (1971 AUG)

(a) By Executive Order 11627, dated October 15, 1971, the
President stabilized prices, rents, wages, and salaries. The 
contractor represents that to the best of his knowledge and .»
belief he is in complete compliance with Executive Order 11627- 
Further, the contractor warrants that the amounts invoiced under 
this contract will not exceed the lower of (1) the contract 
price, or (2) the maximum levels established in accordance with 
the order.

(b) The contractor agrees to insert the substance of this 
clause, including this paragraph (b), in all subcontracts for 
supplies or services issued under this contract.
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OFFICE MEMO 
BROWN & ROOT, INC

FEBRUARY 25, 1972

TO THOSE CONCERNED:

JOB NO. 27-53^1 IS ASSIGNED TO COVER THE CONSTRUCTION OF PHASE II 

OF A RIVER WATER CLARIFICATION PLANT FOR HUMBLE OIL & REFINING 

COMPANY AT BAYTOWN, TEXAS.

BL/nb

JOB TITLE: HUMBLE OIL & REFINING COMPANY - CONSTRUCT PHASE II OF
A RIVER WATER CLARIFICATION PLANT AT BAYTOWN, TEXAS.

(WORK TO BE PERFORMED BY THE L. J. DERRICK DEPARTMENT)
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REQUv.iT FOR ASSIGNMENT OF JOB NUMBl..
BROWN & ROOT, INC. AND ASSOCIATED COMPANIES

ACCOUNTING DEPARTMENT
Industrial-Civil Division

7-r^

2/24/72

SUBJECT JOB NUMBER ASSIGNMENT -
Brown £ Root, Inc.

iCOMPANT I

Industrial Work
(C. £. Littlep3|§£*-r'0ai$’ISown Office 

SUB-DIVISION: 

PLEASE ASSIGN A JOB NUMBER TO BE USED FOR RECORDING OF INCOME AND COSTS RELATING TO THE CON 
TRACT DETAILED BELOW:

OWNER: Humble Gil £ Refining Company

PRIME CONTRACTOR:

CONTRACT DATE (Unknown at Present)

DESCRIPTION OF WORK Construction of River l/ater Clarification Flant (Phase II) at

Owner's Baytown Refinery.

TYPE OF CONTRACT: UNIT PRICE ( ), LUMP SUM ( XX ), FORCE ACCOUNT ( ), COST PLUS FEE ( >

OTHER ( ), ------------------------------------------------------------------------------------------------------------------------
(Explain:

F' MATED COMPLETION DATE: _____ January 1973 OR CONTINUOUS f V

CONTRACT AMOUNT: $ 3,527,100.00 ACTUAL ( ), ESTIMATED ( ).

TERMS OF PAYMENT: PROGRESS BILLINGS - MONTHLY ( XX), WEEKLY ( ), BIWEEKLY ( ).

SEMIMONTHLY ( ), REVOLVING FUND ( ), OTHER ( ),: 

PERCENT RETAINED: 10 % OF Completed Amount

OTHER ( ______________________________________________
(EXPLAIN)

TO BE COMPLETED ONLY FOR JOINT VENTURES.

PARTNERS AND PARTICIPATION:

SPONSOR:________________________________________

ATTACH FINANCING CURVE OR CASH FORECAST:

NUMBER ASSIGNED: 27-5341

CC JB-CAAL - ACCOUNTING 
CuPuCate - RETainEO 
TR-Pl'CatC - TREASuRv/CPEO'" 
Quadruplicate • purchasing

%

IGNATURE or EMPLOYEE REQUESTING JOB
>* M. Bakken

UMBER

FORM 96

ACCOUNTING
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