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March 11, 1996

Asarco Inc,
El Paso Plant
PO Box 1111
El Paso, Texas 79999
Attn; Mr. Greg Parham
Re: Demolition Project - El Paso Plant
Dear Mr. Parham,
Integrat aste Special Sexvices, Inc. ( IWSS ) is pleased to submit a
quotation for tré demolition-of buildingsjisted during my project site visit on February 22,
1996 at the El PasoPlant.

Scope of Work:

IWSS will provide supervision, labor, equipment, material, and insurance to perform
the demolition of the above referenced project within all federal, state and local

regulations.

IWSS will perform the demolition of the sinter plant, sinter plant bag house, dross
reverb bag house, blast furnace, dross reverb, reverb, reverb brick flue, roaster building,
zinc plant bag house, zinc kiln area, cd plant with the understanding that IWSS is
responsible for the removal of scrap iron and copper wire and it will take ownership of this
material. IWSS will leave concrete structures behind for removal at a later date. Copper

- Slabs located through out the structures and primarily at the dross reverb and reverb will
be left for salvage later by Asarco.

Following an extensive project walk through, it was determined that many of the
plants active lines run through areas that are slated for demolition. These lines will need
to be relocated or protected in order for demolition work to proceed in a cost effective
manner. :

Enclosed you will find a brochure that lists the work that IWSS performs in the
environmental field. Our abilities reach beyond the demolition field. The diverse
qualifications of our supervisory and safety personnel will enable us to look out for your
best interest in environmental and safety concerns.

INTEGRATED WASTE SPECIAL SERVICES, INC.
201 Ganson Strest « Buffalo, NY 14203 « (716) 852-2345 « FAX (716} 85?-1757
Offices In: Rochester, New York, Chicago, Detroit, Philadelphia, Binghamton, Albany, Pitisburgh, Houston
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ASARCO
March 11, 1996

Safety Precautions:

Enclosed please find a copy of the IWSS's Corporate Policy for Lead Safety. -
During my project walk through on February 22, 1986, we discussed the lead hazard Ir .
plant wide and the facilities available for the employees and contractors to protect them &
from the dangers of lead. In most plant demolition projects, the demalition contractor is
on his own to protect its employees from the hazards of lead. The use of the wash
facilities, lunch room and laundry service is beneficial to the contractor in its fight to
protect its employees from overexposure to lead.

1
3

Our proposal includes the cost of power washing loads of scrap prior to leaving the
demolition site and exiting the plant. The present plan for removal of scrap from the plant
is using the existing rail service. Prior to loading scrap into rail cars, the scrap will be
cleaned, preventing the migration of lead dust from the plant.
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Coordination between demolition supervisor and plant maintenance personnel will
be important for protection of Asarco employees, and IWSS demolition crews. The
refocation and cutting of utilities prior to demolition is the first line in defense in preventing
personnel injury and plant disruption. [WSS is committed to the safety of its
employees and those of Asarco.
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Pricing

IWSS is pleased to perform the demolition work as follows:

Sinter Plant $ { 28,966.00 )
Sinter Plant Bag house 74,434.00
Dross Reverb Bag house 23,862.00
Blast Furnace 23,377.00
Dross Reverb 10,025.00
Reverb 25,750.00
Reverb Brick Flue 8,380.00
Roaster Bldg. 20,065.00
Zinc Plant Bag house 42,038.00
Kiln Area (14,700.00 )
Cd Plant 9798.00
~ /9% 0L

IWSS will perform the entire project for the lump sum of one dollar ($ 1.00). This
price is good for the performance of the work with special consideration for the relocation
of utility lines and conveyors.

ASARCO ELP 0010376
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Once you have the opportunity to review our quotation, | look forward to meeting
with you for a meeting to discuss the project. IWSS has the capability of performing
environmental work at the plant beyond the scope of work outlined in the above proposal.
This capability can enable you to have two work functions being performed
simultaneously with complete cooperation. If you have any questions, please do not
hesitate to call me. 1 can be reached at (716) 852-2345 or call Chuck Brennen at (713)

370-2242.

Sincerely,
Integrated Waste
Special Services, Inc.

=%,

Thomas Carey
file
031196.1
cc: C.Brennen
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INTEGRATED WASTE SPECIAL SERVICES

INTEGRATED WASTE SERVICES

LEAD STANDARD

131 Industrial Drive, Grand Island, NY 14072 « (716) 773-0131 « FAX (716) 773-1167
nted on recycled paper Offices In: Rochester, NY, Chicago, Detroit, Philadelphia, Houston, Binghamton, NY
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Considering the OSHA Lead Standard alert, that exposure to lead, lead
dust or lead materials possibly constitutes a potential health risk to IWS
and IWSS employees, the following is an outline of IWS' Lead Program and
Lead Awareness Training Program.

OSHA finds that risks associated with lead are magnified by improper
and uninformed manners in which lead (materials) are handled. Improper
design, implementation or inspection of lead projects creates unnecessary
health and safety hazards which are detrimental to the employees and citizens
involved with the work (neighborhoods).

IWS, therefore, finds it to be its purpose and policy to reduce lead
related hazards by encouraging proper training of persons employed to design,
implement or inspect lead projects and those who supervise or employ them
by requiring proper certification and training before any handling of lead
materials and enforce safety and health standards regulating the conduct of
those projects unvolving lead or lead materials.

This Lead Standard will provide IWS' construction workers with the
same level of protection as general industry workers. Benefits of this
program will consist of a reduction in health related cases of over-exposure
to lead. This Lead Standard applies to all construction workers exposed to

- lead. It includes metallic lead, all inorganic lead compounds and organic
lead soaps.

- Type of Work:

Workers involved in the following type of work are affected - demolition
or salvage of structures, removal of lead materials, construction, alteration,
repair or renovations of structures, substrates or portions thereof, installation,
cleanup, transportation, disposal, storage or containment of materials and.
maintenance opertaions.

Lead Related Tasks:

OSHA considers lead related tasks to include - abrasive blasting, welding,
cutting and burning on steel structure, lead burning or torch melting or fusing
of lead or celloyed lead to another lead object, manual scraping and sanding
associated with paint removal, manual demolition of structures coated with lead ’
based paint, heat gun application to melt lead paint, and cleanup activities
where dry expendable abrasives are used.

AR AR rasalind Renas
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Permissible Exposure Limit:

IWS will assure that no employee is exposed to lead concentrations in
excess of the PEL of 50 micrograms of lead per cubic meter of air (50ug/m3),
the same as general industry standards. The limit is an eight-hour average
for any work day, known as a Time Weighted Average (IWA). If respirators are
vorn, employees need use them only for a period of time that will produce an
average exposure below the limit.

Exposure Assessment:

IWS will obtain an objective data on the extent of lead at the jobsite
or monitor lead exposure. Monitoring includes taking air ‘samples in the
worker's breathing zone. If the exposure is at or above the action level,
IWS will continue to monitor on a prescribed schedule. At the "action level®
of 30ug/m3, IWS will initiate compliance activities.

Methods of Compliance:

IWS will initiate engineering and work practice countrols to reduce
exposure below the permissible limit. If this is not possible, respiratory
protection is required. Written compliance plans are then to be developed
and implemented, if respiratory protection is not provided.

Respiratory Protection:

The rule requires that respirators be used whenever the concentration of
. lead is at or above the permissible exposure limit, if engineering and work
practice controls are not sufficient or whenever an employee requires a respirator.
Employers must provide powered or air purifying respirators to its employees.
It is the contention of IWS that the established Respirator Program will be
followed considering proper selection, use, cleaning and maintenance of
respirators worn for lead procedures. -

Protective Clothing and Equipment:

IWS will provide, at no cost to the employee, the protective clothing and
equipment appropriate for the hazard for lead. Clean work clothing will be
provided at least weekly in high risk lead exposure areas,

Printer an rametnd asna-
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! All work surfaces will be maintained free of accumulation of lead dust
by washing or vacuuming the areas.

1
i Hygiene Facilities:

IWS will provide adequate shower facilities, clean areas for changing
clothes, and eating areas for employees who are exposed above the limit of the
- PEL (50ug/m3). Smoking, eating and applying cosmetics are prohibited in lead

areas.

Medical Surveillance:

Two phases of medical surveillance are required: (1) Employees exposed
- above the limit are entitled to initial medical surveillance, by which IWS
* is required to provide blood sampling and followup checks under the super=-
vision of a licensed physician, and (2) If the employee's blood level exceeds
40 micrograms per decileter for more than 30 days a year, a full medical
. surveillance program, including annual medical exams, is required.

- Medical Removal Program:

I1f an employee's blood is above this limit, IWS will remove the employee
from work associated with lead exposure.

. Employee Information and Training:

. IWS will provide information:and:-training programs for all employees
exposed to lead at or above the action level.

-- Signage:

Warning signs will be posted in each work area where an employee(s)
can be exposed to lead that exceeds the permissible exposure limit.

-« Recordkeeping:

IWS will maintain an accurate biological and environmental monitoring
of records of employees exposures to potentially toxic materials and provide
employees access to the records.

Peiatad an vam tad wan-
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Nbservation of Monitoring:

IWS will provide employees with the opportunity to observe monitoring
of employee's exposure to lead or harmful physical agents of lead.

ASARCO ELP 0010382
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SECTION 1.0
Company Overview

Integrated Waste Special Services, Inc. (Integrated) provides a wide range of innovative environ-
mental services to industrial, commercial, and public sector clients nationwide. By combining
environmental contracting, industrial cleaning, and demolition/dismantlement disciplines under one
corporate umbrelia, Integrated is able to offer its cusiomers a unique mix of services which both

support and complement one another.

From an owner’s perspective, this allows “single-source responsibilify” for services which would
typically be performed by five or six separate companies. For Integrated, the ability to integrate all
of these services not only allows it {o offer more competitive pricing, but also enables it to provide
more innovate and flexible alternatives for dealing with projects that are not “typical” in nature.

Integrated firmly believes that the key to effectively handling environmental issues is to have hands-
on experience in the implementation of operationally safe procedures, and to thoroughly understand
the current regulatory landscape to ensure compliance with all applicable requirements. Integrated
has this experience and knowledge and can assure owners that they will receive the safest, most
environmentally-sound and cost-effective solutions to their environmental and industrial concemns.

1.1 HISTORY

Integrated was established in 1990 by the acquisition of three entities: Southwestern Environmental;
Wizard Methods, Inc.; and BECO Consolidated Services. Asbestos Removal Service, Inc. was
acquired in 1992. In February 1993, Integrated expanded its demolition/dismantiement operations
by purchasing US Dismantlement Corporation, a Chicago based demolition contracting firm,

These acquisitions have been instrumental in allowing Integrated to become a true full-service
contractor with the in-house capability to provide a wide range of environmental contracting,
industrial cleaning, and demolition/dismantlement services to its industrial, commercial, and public

sector customers.

INTEGRATED 1-1
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1.2 LOCATION

Integrated services its national client base from corporate and regional/sales offices in New York,
Pennsylvania, lllinois, Michigan, and Texas, Addresses and telephone numbers are provided below.

CORPORATE OFFICE
201 Ganson Street
Buffalo, New York 14203
(716) 852-2345
(800) 850-IWSS

REGIONAL/SALES OFFICES
Rochester: Pittsburgh:
851 West Avenue 3905 Route 8
Rochester, New York 14611 Allison Park, Pennsylvania 15101
(716) 235-0330 (412) 486-8506
Houston: Chicago:
17806 Running Brook Lane 3801 N. Milwaukee Avenue
Houston, Texas 77379 Chicago, lllinois 60641
(713) 370-2242 (312) 685-4000

(800) 648-3801

Philadelphia: Detroit:
425 Commerce Drive 48565 West Road
Yeadon, Pennsylvania 19050 Wixom, Michigan 48393
(215) 623-8640 (810) 344-1800
(800) 448-0094 (800) 448-0093

1.3  PERSONNEL

Integrated’s most important asset is its experienced, innovative, and safety-minded personnel.
Integrated has over 350 skilled safety, field, contract management, and administrative support
personnel at its disposal. These highly trained and skilled employees are the basis for Integrated’s

corporate development.

Individual qualifications of key personnel are available for review upon request. Interested parties
should complete the Information Request Form provided in Attachment A to receive resumes of
corporate managers, health and safety staff members, technical/quality control support personnel,

project supervisors, and/or representative field personnel.

INTEGRATED 1-2
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1.4  ORGANIZATION

Integrated has developed a unique organizational structure that allows each operating group the
independence required to operate effeclively within its respective field, while at the same time
utilizing the strengths and shared experience of the other groups. Extensive “cross-training” has
allowed Integrated's field personnel to see past the blinders of their own disciplines and to utilize the
s{rengths of the other groups. As a result, Integrated is in a unique position to supply owners with
solutions that are safe as well as environmentally-sound and cost-effective,

1.5 FINANCIAL STATUS

Integrated’s parent company, Integrated Waste Services, Inc. (IWSl), is a publicly held company.
The company’s common stock is listed on the over-the-counter (OTC) market and is reported on the
National Association of Securities Dealers, Inc. (NASDAQ) national list under the quotation symbol
IWSI. Trading for the company's common stock began May 14, 1890.

Integrated Waste Special Services, Inc. is a wholly-owned subsidiary of IWSI. Since its inception,
Integrated has realized a tremendous increase in profits and sales. Sales have grown from $4.5
million in fiscal 1990 to over $60 million in fiscal 1995. This increase contributed to IWSI's ranking
in 1991 as one of the "hot growth companies” by Business Week magazine. The list was based
upon companies’ sales, earnings, increase in profits, return on capital, and stock price.

This strong financial position enables Integrated to maintain bonding and insurance limits that both
protect its customer’s interests and guarantee its services (see Sections 1.6 and 1.7). In addition,
Integrated’s corporate financial strength has allowed it to build one of the most complete and
specialized equipment groups of any firm within the industry (see Section 1.8).

By combining the hands-on experience and competitive strength of a small business with the
financial stability and corporate organization of a publicly traded firm, Integrated is uniquely
positioned to provide the safest, most environmentally-sound, and cost-effective solutions to the
environmental and industrial challenges of today and tomorrow.

Additional information regarding IWSI's financial strength can be obtained from James F. Williams,
Vice President Finance. Mr. Williams can be reached by phone at 1-800-850-IWSS or by mail at:

INTEGRATED 1-3
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INTEGRATED WASTE SERVICES, INC.
Corporate Offices
201 Ganson Street
Buffalo, New York 14203
Attention; James F. Williams

Interested parties should complete and retum the Information Request Form provided in Attachment

A when corresponding by mail.

1.6 BONDING

Integrated prides itseif on its ability to provide the highest quality bonds available in the industry
today. Integrated can provide A+ rated Treasury Listed bonds on any project, whether it be to a
municipal, industrial, or private customer up to an aggregate total of $75,000,000.

integrated’s bonding capability is structured so that it provides Integrated and its clients with sound
protection and coverage. Integrated has completed every job it has ever undertaken in a both safe

and efficient manner to the complete satisfaction of its clients (see Section 4.0).

Bonding Companies

AIG, The Insurance Company Liberty Mutual Insurance Company
of the State of Pennsylvania 75 2nd Avenue
70 Pine Street Suite 340
New York, NY 10270 Needham, MA 02192
Bonding Agent
Walsh Duffield Company

801 Main Street
Buffalo, NY 14205

A.L. Applegate
(716) 853-3820
Capacity

In Excess of $75,000,000 Aggregate -

INTEGRATED 14
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1.7  INSURANCE

Integrated has a full range of insurance protection to back up all of its many services around the
country. As shown in Table 1-1, Integrated maintains liability limits totaling $10,000,000 with
an additional $1,000,000 Owners and Contractors Protection (OCP) Liability on all projects.
Additional coverages and limits can be provided upon request as specialty insurance for specific
éxposixres. This insurance is written with a fully licensed and admitted carrier on an occurrence form
with no sunset clause including explosion, collapse, underground, blanket contractual, including

products and completed operations.

TABLE 1-1 g
Insurance Coverage Summary 1
INTEGRATED WASTE SPECIAL SERVICES, INC. :
N N N - . e K - .ot ;’i
Type of LT s : §
Insurance: Carrier, - N 2
General Liability Commerce & General Aggregate $2,000,000 ?
Industry Each Occurrence $1,000,000 §
Personal & Advertising Injury $1,000,000 ;
Medical Expense (Any 1 Person) $ 5,000 H
OCP Liability Total $1,000,000 ;"‘
Automobile Liability Commerce & Combined Single Limit $1,000,000 ;
Industry f
Worker's Compensation Self-insured Each Accident Statutory §
& Emplayer's Liability Through AIG Disease-Palicy Limit Lirnits i
(A Rating) Disease-Each Employee §
i
Contractor's Pollution Commerce & Each Occurrence $ 1,000,000 ?
Liability Industry Aggregate $ 1,000,000 i
Umbrella Liability Commerce & Total s 9,000,000 H
Industry i
NOTES:
1. Sample Certificate of Insufance Available for Review Upon Request.
2, Additional insurances, indemnifications, and coverage limits available upon request.
3. Insurance Agent:
Lawley Services, Inc. (Top 100 Agency in USA)
120 Delaware Avenue - Buffalo, New York 14202
Jack W. Lawley « (716) 849-8618
% x> weerew = = = e
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As indicated in Table 1-1, Integrated maintains a self-funded, A+ Rated Worker's Compensation
Policy which is administered through AIG (National Union Insurance of Pittsburgh, Pennsylvania~-A+
Rating). Integrated chose to become self-insured in September 1993, and has been successful in
negotiating an effective incident rate with the New York State Insurance Fund.,

Integrated’s EMR for the last three years is shown below:

- 1993 - 1.03;
- 1994 - 1.01; and
> 1995 - 0.96 +.01 (Estimated).

By implementing an aggressive Corporate Health and Safety Program with a zero accident/zero
incident policy (see Section 3.0), Iintegrated has been able to significantly lower the cost of its
Worker's Compensation Insurance and in turn, reduce reserves by as much as 70 percent over the
last three years. This savings has been passed on to Integrated's customers who also benefit from

the company’s safety policies and employee ftraining programs.

Further information on Integrated's insurance and/or bonding capabilities can be obtained from
Joseph N. Williams, Risk Management Officer. Mr. Williams can be reached by phone at 1-800-850- -
IWSS or by mail at: )
INTEGRATED WASTE SERVICES, INC.
Corporate Offices
201 Ganson Street

Buffalo, New York 14203
Attention: Joseph N. Williams

Interested parties should complete and retum the Information Request Form provided in Attachment
A when corresponding by mail.

1.8  EQUIPMENT

As shown in Table 1-2, Integrated maintains one of the most complete and specialized equipment

groups of any firm within the industry.

INTEGRATED 1-6
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TABLE 1-2

Abbreviated Equipment List*
INTEGRATED WASTE SPECIAL SERVICES, INC.

LOADERS

88 Cat 980C

Cat Loader

88 Cat Loaders (2)
90 Cat 966E

90 Komatsu WA450
78 Case Loader

Cat 983

Cat 936

86 Cat Loader

90 Case 1840 (2)
Cat 988

Komatsu D-155S
Cat 850

Cat 966D (2)
Catg73(7)

Bobcat 721

Bobcat 630

Bobcat 843

Hydra Mac Mini 6C (2)
Hydra Man Mini 6C

BACKHOES
Case 580 (3)

John Deere 590 (2)
John Deere 790 (1)

CRANES

100 Ton Lima Conventional Track
60 Ton LinkBelt Conventional Track
Ruger Cherry Picker

Bantam Skid Cranes (2)

Bantam S-625 Rough Terrain
LinkBelt 70 Track Crane

LinkBelt LS 128DLC (2)

LinkBelt 318, LinkBelt 418A

Hyster 15 Ton, Hyster 3 Ton

COMPRESSORS

Multiquip 180 CFM (3)
Ingersoll Rand 185 CFM (2)
Atias Copco 170 CFM

Atlas Copco 185 CFM

Atlas Copco 175 CFM (3)
Atlas Copca 150 CFM
Ingersoll Rand 175 CFM
Gardner Denver 185 CFM (3)

EQUIPMENT ATTACHMENTS

Bobcat Grapple Buckets (8)
Tramac Breaker for BROKK 250
Bobcat Bucket

Takuechi Buckets (4)

MISC. EQUIPMENT

Elgin Sweepers (2)

Overlowe 3000 Watt Generator
Ingersoll Rand Air Compressor
Hyster Fork Lift

Cat Fork Truck

Econ C250 Manlift

Tennant Series 90 Sweeper
Hotsy MDL 4900

Hotsy 750 - Portable

Hotsy 850 - Portable

Aaladin 4520

L akeGoodwin 760-AG (2)

40" Office Trailer

65' Office Trailer

1042 Office Trailer

Storage Trailers (3)
Tag-A-Long Trailer

12*50 Office Trailer

Gas Generator

Briggs & Stratton Concrete Saw

INDUSTRIAL CLEANING

Power Washers - Steam Cleaner (2) H
Sewer Flusher - Guzzler 2500 psi 80 K
GPM - Model D4180 }
High Pressure Units 10250 (2)

Komatsu PC200 :
Komatsu PC400 (2) Srapples for Takuechl ) High Pressure Unit 10112D
Takuechi TB 68-S (2) DIGIT Breakers (2) Water Blaster 101500 i
Komatsu PL200 {4) DIGIT Buckets 2) Wet Vac Unit - 3000 Gallon Capacity By
John Deere 892 (2) Bobcat Forks (2) Wet & Dry Vac G_ualers - 3509 3
Komastu 300 (2) LaBounty 120 HOR Grapples (4) Gallon, 18 Cubic Yard Capacity, H
Cat 225 (5) Owens 1% Yd Clam Buckets (2) 6000 CFM Model (5) i
Cat 235 (1) Melroe 3500 Hydra Breaker Vactor Wet & Dry (Separator Unit) H
John Deere 992 (2) Bobcat Sweeper Wet Unit 3000 Gallon Capacity :
Cat 245 (1) Tramac Breakers 250 (3) Vacuum Pump g
LinkBelt L.S-5800 (2) Wrecking Balls (11) Wet Unit 2500 Gallon Capacity i
LinkBelt LS-6400 LaBounty HDR140 Vacuum Pumps (2) }
Demo Tech BROKK 250 (5) LaBounty Grapple Dry Unit 2500 Gallon Capacity 3
Digit MDL 116 Pembreton Grapple Vacuum Pumps (3) ¥
Digit MDL 250 LaBounty MSD11215 Super Suckers - 3000 Gallon, 16 ;
Demo Tech BROKK 80 Cubic Yard, 4000 CFM (4) ¢
Case 580 (3) MINI LOADERS High Pressure Unit 101500 4
High Pressure Unit 1012D S
DOZERS Bobeat 975 (3) Spin Nozzles - Model No. SRH10-77 |}
Bobcat 843 (15) 30,000 psi Unit - Concrete Rubber  §
Cat D8K Bobcat 741 (3) Line Removed Model 30200D §
Cat D6-H Bobcat 743 (3) Crate & Floor Cleaners -B
Cat D6 Bobcat 721 1%°, 3", & 6" Pumps ;
Komatsu D65 Bobcat 630 Generators i
Hydra Mac 6C (4) Ccompressors 3
Bobcat 643 (3) Confined Space Equipment H
INTEGRATED 17
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TABLE 1-2
Abbreviated Equipment List*

INTEGRATED WASTE SPECIAL SERVICES, INC.

TRUCKS/PERSONNEL VEHICLES

International Tractor

1987 Taylor-Dunn B2-48 Truck
Bolens QT17 Tractor
Fiuehauf 40' Vans (2)

Strick 40' Van

Blue Diamond 40" Van

Hilbilt Dump Trailer

1990 Flotig Dump Trailer

1987 HiltBilt Dump Trailer
Stoughton 40" Flatbed

1988 Fruehaf 40" Flatbed

Talbert Lowboy Trailer

Ideal 4*8 Vans (4)

1986 Chevrolet 3/4 Ton Pickups {2)
1984 GMC C-2500 Pickups (2)
1885 Chevrolet 3/4 Ton Pickups (2)
1984 GMC C-2500 Pickup

GMC 6000 Dump Trucks (2)
1985 GMC C-2500 Pickup

1980 Chevralet ¥4 Ton Pickup
1987 Chevrolet Tool Truck

1984 Chevrolet 1 Ton Pickup
Chevrolet 3/4 Ton Pickup

Ford Tilt Bed

1984 Chevrolet 3/4 Ton Pickups (2)
1988 Chevrolet 3/4 Ton Pickup
1984 Ford 3/4 Ton F-250 (2)
1987 Ford Ranger Pickup

1989 GMC Pickups (3)

1993 Ford Pickup

1986 Ford 3/4 Ton F-250 Pickup
1988 Ford 3/4 Ton F-250 Pickup
1987 Chevrolet C20 Pickup

1988 Ford 1 Ton Pickup

GMC 7000 Sierra

1985 GMC C-3500 (2)

1984 GMC C-2500 Pickup

1989 Chevrolet Pickup

1989 Ford 3/4 Ton Pickups (2)
Transcrapt Drop Deck Trailer
1990 GMC 3/4 Ton Pickups (2)
1980 Chevrolet GMT-400 Pickup
1988 Chevrolet GMT-400 Pickup
1988 GMC GMT-400 Pickup
1991 Ford Explorer

1991 Chevy C3500 1 Ton (2}
1986 Ford Dump Truck

1980 International Flatbed

TRUCKS/PERSONNEL VEHICLES

1987 Dodge D200 Pickup
1889 Ford 3/4 Ton F-250 Pickup
1989 Chevrolet 2500 Pickup
1987 Ford F250 Pickup
1990 GMC Pickup

1986 Chevrolet Pickups (2)
19885 Ford Pickup

1986 Dodge Van

1991 GMC Truck

1992 Chevrolet Pickup

1989 Ford F-150 Pickup

ASBESTOS ABATEMENT
EQUIPMENT

100 Amp 110/220V Single Phase
GFI Panels (8)

150 Amp 110/220V Single Phase
GFi Panels (6)

200 Amp 110220V Single Phase
GFi Panels (4)

10'-40' Ladders {25)

Tube Benders w/Flanking Kits (12)

Gerrrard Banding Machines {25)

Electric Screw Guns (14)

¥4° Electric Drill Motors (25)

250 KW Generator (1)

Heavy Duty Jigsaws (10)

8" Circular Saws (35)

Cardless Drill Motors (W/Chargers)

Cordless Screw Guns (W/Chargers )

Electric Saws All (8)

1000 Watt Dual Quartz Floodlights

Oxy-Acetylene Burning Set Ups (25)

220V 5 HP Air Compressors (4)

500 Watt Quartz Floodiights (35)

3000 PSI Pressure Washers w/100

Hose & Gun (3)

36" Condor Manlift (1)

51' Elliot Bucket Truck/Crane (1)

5 KW Generators (10)

25 KW Generators (4)

60 KW Generators (2)

High Volume Electric Sample Pumps

Battery Powered Personal Air

Sample Pumps w/Charger (20)

Catibrated Equipment For Above Air
Sample Pumps (4)

ASBESTOS ABATEMENT
EQUIPMENT

2000 CFM HEPA Air Fans (45)
600 CFM HEPA Air Fans (10)
Negative Air Pressure Monitors (4)
HEPA Vacuums w/Attachments and
Remote Cord (50}
Dual Stage Water Filtrationta 5
Microns w/Pump (30)
Personnel Decon. Showers (30)
Water Spray Cans (2% Gallon }
MP-2 Welting Agent Mixers (10)
MP-§ Wetting Agent Mixers (2)
Airless Sprayer Equipment w/100°
Hose and Gun (8)

40 Gallon 220V Electric H,0 Heaters

8' DEC Permitted Storage Hauling
Trailers (4)

3/4 Ton DEC Permitted Pickups (4)

14' DEC Permitted Closed Vans (2)

16’ Flatbed Trailer (1)

34* Office/Storage Trailers (10)

40' Storage Trailer

Portable Toilet

14' Aluminum Piks {4)

20" Aluminum Piks (2)

24' Aluminum Piks (2)

4000# Hydraufic Hoists (8)

30' Rotozoom Manlift (1)

12,000# Winch w/Remote (2)

2" Dia Trash Pumps w/10" Suction
and 25' Discharge (10)

Bil-Jax Scaffolding System
(Complete)

3" Well Wheel wiHook

12" Band Saw

12" 2 HP Planner

12" Rockwell Radial Saw

9" Electric Angle Grinder

52" - 16 Gauge Metal Shear

97" - 18 Gauge Metal Brake

10" Metal Cut Off Saw

100V-5000 Watt Gas Generator

200 Amp Gas Welding Machine

400 Amp Gas Welding Machine

Capacitor Discharge Welder - 10

Gauge

Stud Welder Control Unit and Gun
%" Diameter

e e e R A e

*Complete Equipment List Available Upon Request
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SECTION 2.0
Services

The integration of Integrated’s Environmental Contracting, Industrial Cleaning, and Demolition/
Dismantlement divisions has fostered and developed a unique network of services and expertise,
‘and although each group specializes in separate areas, they work together to form a cohesive team

with one common goal:

“Provide environmentally-sound,
operationally-safe, and cost-effective solutions
to our customers and their unique needs.”
Integrated Waste Special Services, Inc.

By integrating environmental contracting, industrial cleaning, and demolition/dismantlement services
in the way it has, Integrated is fully able to single-source most projects on which it bids. As shown
in the subsections that follow, this means that not only can Integrated remove hazardous waste
during a plant decommissioning project, it also can flush/clean piping, vessels, and in-plant sewer
lines; decontaminate facility structures and equipment; remove and/or encapsulate asbestos-
containing material; and provide partial or complete demolition/dismantlement services utilizing in-

house resources.
2.1 ENVIRONMENTAL CONTRACTING

Integrated offers a complete line of environmental contracting services including:

> Site Utility and Groundwater Treatment System Installation;

> Waste (Hazardous and Non-Hazardous) Containment, Identification, and Disposal;
> Site Remediation;

> General and Site Contracting; and |

. Asbestos Abatement and Encapsulation.

2.1.1 Site Utilities & Groundwater Treatment Systems

Integrated’s Envircnmental Contracting Division has extensive experience in the removal, relocation,
and/or reinstallation of site utilities, and the installation of monitoring wells, groundwater pump and

treat systems, and oillwater separator units at sites throughout the United States.
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Utility-related services offered by Integrated in support of its environmental remediation projects

include:

> Utility development/on-site construction;

- Installation/cleaning of above- and below-grade water/fluid piping/utility systems; and
> Installation/cleaning of processing systems.

Groundwater remediation and management services provided by integrated’s Environmental Con-

tracting Division include:

4 Monitoring well installation,
- Groundwater sampling, and
- Contaminant recovery, removal, and {reatment.

2.1.2 Waste Containment, Identification & Disposal

Integrated provides a full scope of solid and liquid, drummed and bulk waste management services
in support of its environmental contracting and industrial cleaning projects. Hazardous and non-
hazardous waste containment, identification, and disposal services provided by Integrated include:
sampling, characterzation, analyses, consolidation (as appropriate), DOT-approved containerization,
packaging/labeling, manifesting, loading, transportation, and treatment/disposal.

These services apply not only to waste generated as a result of remedial action or industrial cleaning
operations, but also to known and unknown waste found in buried or stored drums, containers,
piping, and vessels located at a client’s facility or project site. Additional services provided in
association with these types of projects include locating, excavating (if buried), assessing, and
overpacking {as necessary) drums prior to relocation to a temporary staging area for

characterization, consolidation, and disposal.
2.1.3 Remedial Site Services

Integrated's Environmental Contracting Division offers a full range of hazardous and non-hazardous

remedial site services including, but not limited to:

. Contaminated soils delineation, characterization, excavation, {ransportation, and disposai;

- Above- and underground storage tank clean-out and closure;

> Landfill and surface impoundment closure;

INTEGRATED 2.2
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Product line decommissioning and industrial plant decontamination;
> Removal and proper disposal of PCB-contaminated electrical equipment; and

v

Integrated also has the technical and physical resources needed to safely and effectively implement

the full spectrum of engineered landfill/lagoon closure programs and site remediation plans.

2.1.4 General & Site Contracting

As a single-source contractor, Integrated offers the following genera! and site construction services

to round out its Environmental Contracting program:

> Temporary access/haul road construction;

- Security fence installation;

> Support facility construction;

- Structural demolition/dismantling;

> Earlhworks (i.e., excavation, backfill, regrading, etc.);

- Underground utilities (i.e., sanitary, storm, water);

> Parking lot, roadway, bridge, and concrete curb construction; and
- Landscaping.

2.1.5 Asbestos & Lead Abatement

Integrated's Asbestos Abatement Group operates under the company’s Environmental Contracting
Division and specializes in providing a full range of heavy industrial and commercial asbestos

services including:

On-site remedial system construction for treatment of contaminated groundwater and soil.

- Facility/building assessments and surveys;

- Bulk sample collection and analysis;

- Third-party air sampling collection and analysis;

> Removal, encapsulation, and enclosure of asbestos containing materials;

» Transportation and disposal;

> Complete chain-of-custody for all operations;

> Re-insulation; and/or

- Complete documentation for all phases of the abatement project.
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In addition to the services listed above, Integrated also can obtain site-specific variances for
specialized and industrial abatement projects using its in-house staff of project designers, inspectors,

and management planners.

Integrated’s Asbestos Abatement Group is fully licensed and permitted to perform all of the above
services. For example, the Group holds a license by GPAC, Inc. for use of a negative pressure
coﬁtainment method for asbestos removal. This negative pressure containment method is required
under current United States Environmental Protection Agency (USEPA), NESHAPS, and New York
State Labor Law Code Rule 56 regulations. Integrated also carries a New York State Depariment
of Environmental Conservalion (NYSDEC) Transporter Permit Part 364 to haul asbestos waste to
certified and fully licensed landfills in New York, Pennsylvania, and Ohio. A feet of roll-off con-
tainers, lugger boxes, walking {loor frailers, dump trailers, and closed body box vans (see Table 1-1)
enable Integrated to provide virtually unlimited transportation and disposal services.

Integrated often coordinates asbestos removal with other site services, such as lead paint removal,
to maximize manpower utilization and minimize remediation costs. Lead abatement services

provided by Integrated include:

. Inspection, testing, and documentation of results;

> Remediation alternatives and cost analysis;

- Lead paint removal and proper hazardous waste disposal;

4 Encapsulation with USEPA recommended material application; and/or
- Waler testing and treatment.

Integrated's team of experienced asbestos and lead abatement experts work closely with its client’s
representatives (i.e., facility production personnel, plant management, etc.) to identify contaminants
within their property and prepare cost-effective, safe asbestos and lead management plans for the
near and long-term future of the facility, be it industrial, commercial, or residential. All of Integrated's
contaminant abatement/management programs utilize state-of-the-art equipment, technology, and

procedures.
2.2  INDUSTRIAL CLEANING

Integrated has over 25 years of experience in performing industrial cleaning and maintenance
services for a nationwide client base which includes steel manufacturers, automobile companies,

and chemical and bulk waste processors.
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With its fleet of modern equipment (i.e., Guzzler vacuum trucks, N.L.B. water blasters, ram rodder
equipment, and sewer cleaning video inspection units), Integrated's Industrial Cleaning Division can
provide a full slate of industrial services for the cleaning of storage tanks, elevator pits, sumps,
lagoons, flyash hoppers, boiler tubes, cranes, condensers, tube bundies, and coal bins.

Integrated’s Industrial Cleaning Division also is available on a 24 hour per day, 365 day per year
basis to rapidly respond to and clean up solid and liquid material spills (call 1-800-850-4977)

Industrial cleaning services offered by Integrated include:

> 500 PSI to 35,000 PSI high-powered water blasters capable of accomplishing a wide variety
of industrial cleaning tasks;

- Wet and dry vacuum trucks with 2,500 to 6,000 CFM vacuum blowers and 14 to 18 cubic
yard capacities which can handle waste from flyash hoppers to tanks and roadside spills;

> Removal, transportation, and disposal of sludge, liquids, and solid industrial residue and
waste;

- Line purging, sewer flushing, video inspection, and other specialty services;

> Emergency response services (1-800-850-4977);

- Design and implementation of continuous cleaning for production-type processes; and

4 Site-specific industrial cleaning equipment design for specialty processors,

in addition to addressing current problems, Integrated's Industrial Cleaning Division works with its
industrial clients to develop long-term procedures fo manage future environmental challenges in a
controlled and cost-effective manner through the development of System Maintenance and

Emergency Preparedness and Response Plans,
2.2,1 Sewer Flushing & Maintenance

Integrated's Industrial Cleaning Division maintains and is experienced in the operation of specialty
sewer flushing and maintenance equipment including video camera units for remote sewer
inspection, and sewer flushers capable of generating 2,500 PSI at 80 gallons-per-minute and
accessing two to 52 inch diameter drains.
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2.2,2 Industrial Vacuum Service

Integrated's 18 cubic yard capacity industrial cleaning vehicles can vacuum both wet and dry material
at distances of four to 500 lineal feet at rates of 3,000 to 6,000 cfm. Each vacuum truck is equipped

with a four inch sludge discharge pump.
2.2.3 High Pressure Water Blasting

Integrated can provide 500 to 35,000 PSI water blasters to surficially decontaminate/clean sewer
lines, process equipment, boiler tubes, tube bundles, condensers, structural components, etc. When
required, the effectiveness of this service can be verified through remote video inspection by
Integrated's Industrial Cleaning Division or confirmatory wipe sampling by Integrated's Environmental

Contracting Division.
2.2.4 Emergency Response & Plant Shut-Down Services

Integrated provides 24-hour emergency response service to its industrial clients, Depending upon
location, Integrated’s trained Environmental Contracting and Industrial Cleaning personnel can be
on-site within two to four hours to safely contain the release and initiate environmentally-compliant
clean-up operations. Following initial response, Integrated can develop and implement full-scale
Remedial Action Plans and assist clients in evaluating the effecliveness of their Emergency

Response Programs.
2.3  DEMOLITION & DISMANTLEMENT

A member of the National Association of Demolition Contractors, Integrated’'s Demolition and
Dismantlement Division has successfully completed scores of projects including, but not limited to,
the razing of plant facilities, municipal buildings, bridges, and production-related industrial structures.

By integrating its Environmental Contracting, Industrial Cleaning, and Demolition/Dismantiement
Divisions, Integrated is able to both assist in the design of and fully implement a wide vaﬁety of
facility decontamination and demolition/dismantlement project plans utilizing in-house resources.
Integrated’s operational plans take into consideration that most industrial clients cannot fully shut
down production operations to allow for removal or selective demolition. By calling upon the shared
experiences of all its operating groups, Integrated is able to effectively design and implement
procedures which meet its client’s specific operating needs and scheduling concerns,
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Integrated’s Demolition and Dismantlement Division was significantly enhanced in 1993 by the
acquisition of US Dismantlement Corporation, a nationally recognized and respected demolition
contractor whose clients include General Motors Corporation, Ford Motor Company, Chrysler
Corporation, Stein & Company, Morse Diesel International, Fluor Daniel, Home Depot, Lasalle

Construction, and Komatsu-Dresser.

2,31 Plant Dismantlement & Engineered, Selective, and Interior Demolition

Services provided by Integrated's Demolition and Dismantlement Division include:

v

Implosion and/or controlled collapse of structures and facilities;

> Conventional demolition;
> Interior demolition (gutting);
> Specialized and/or engineered dismantling of complete or partial production facilities;
- Design, lay-out, and budgeting for future and/or anticipated projects;

> Emergency response services for fire, explosions, and natural disasters;
> Ferrous and non-ferrous metal processing, removal, transportation, and re-sale; and
> Equipment rigging, moving, and relocation.

2,3.2 Investment Recovery & Equipment Resale

As an extension of its demolition/dismantlement service, Integrated helps its industrial clients recover
investment from non-revenue producing inventory or production by-pass. Integrated's Investment
Recovery and By-Pass Resale Product Group can provide:

- Identification and containerization of by-pass and excess raw materials;

> Computerized by product matching services which identify end uses of excess materials; -
- Invesiment recovery of out-dated equipment and production facilities; a.nd

> Quality control and re-design of production facilities to reduce and/or modify by-pass material

so that it can be reused by other manufacturers.

Occasionally, when there are no other altematives for re-use, Integrated, through its parent (IWSt),
has direct access to an extensive network of company-owned and third-party hauling, disposal, and
treatment facilities. When off-site treaiment/disposal is required Intégrated’s Environmental Con-
tracting Division steps in to identify, manife.st, transport, and arrange for regulatory compliant
treatment or disposal of the hazardous and/or non-hazardous waste streams (see Section 2.1).
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SECTION 3.0
Corporate Health & Safety

| R |

All of Integrated's service divisions and groups operate under the same Comprehensive Loss

Prevention Program which requires the:

.}

- > Issuance of Integrated's Corporate Health and Safety Manual to each supervisor who has
i an operations area;
- Performance of job safety analyses to identify and provide controls for the anticipated
A hazards expected to be encountered at each project site;
t
> Completion of Safety Awareness Contact Records by supervisors to document employee
7 safety training and performance;
- > Provision of general and job-specific training and medical monitoring; and
T »  Performance of weekly and monthly facility and job-site inspections by the Safety Department
- and Administrative Supervisors to continually monitor both the workplace and the work

practices is use.

—j

As indicated, Integrated’s Corporate Health and Safety Manual is issued by control number to each
supervisor who has an operations area, be it within the Environmental Contracting, Industrial
Cleaning, or Demolition/Dismantlement Divisions. This manual contains copies of the company’s
safety policies and general safety ruies that apply to all groups. It also contains a SOP section which
contains copies of all Standard Operating Procedures that pertain to the Division or Group in which
the manual has been issued. This section is kept updated as new needs are identified and new

practices developed.

Integrated’s Comporate Health and Safety Manual also contains a Job Safety Analyses requirement
' which sets forth the procedures to be used to identify anticipated job-specific hazards (chemical,
physical, and/or biclogical) and develop appropriate work practices and confrols to abate these

| ) I— I—J —d L__J

hazards.

| J—

Another important feature of Integrated’s Corporate Health and Safety Manual are the Safety
Awareness Contact Records provided for use by the company’s operational supervisors. This

‘! document provides a record sheet for each person under the supervisor's authority on which all
" safety meetings are recorded. It also provides a staged discipline procedure for the supervisor to
3 use in upgrading the employee's overall safety awareness. In addition, the record provides for a
-
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quarterly rating of the employee’s overall safety performance. The Safety Awareness Contact
Records are reviewed monthly by Integrated’s Safety Department and Administrative Management
Team to ensure their proper use and quality of maintenance. They are audited yearly {o evaluate
the overall ranking of each employee’s safety record. This ranking is discussed with employees
during their annual review and is reflected in job promotion and compensation decisions.

As‘ part its Comprehensive Loss Prevention Program, Integrated’s Safety Department and
Administrative Management Team conduct weekly and monthly facility and job-site inspections to
monitor both the workplace and the work practices being employed by the company and/or any of
its subcontractors. All of these inspections are rated on a point system and, for each 90-day cycle,
the supervisor with the highest points receives a Superior Performance Award for their safety effort.

Integrated’s upper management believes that the above Comprehensive Loss Prevention Program
combined with constant, hands-on management of the company's safety and general supervision
personnel keeps its safety awareness at the highest level. This belief is confirmed by the company's

EMR rates and OSHA 200 logs.
Integrated’'s EMR rates for the last three years are as follows:

. 1995 - 0.96 + .01 (Estimated),
1994 - 1.01 {Actual), and
. 1993 - 1.03 (Actual).

A summary of Integrated's OSHA 200 logs is provided below. Actual logs will be provided upon

request.
YEAR
1995 1994 1993

Overall OSHA Recordable Incidence Rate* 5.85 8.07 d.99
Lost Workday Case Incidence Rates 1.70 6.04 9.99
Number of Recordable Injury Cases 7 ] 11
Number of Fatalities 0 0 0
Total Manhours Worked 234,914.65 198,433 220,075
*Incidents x 200,000/Manhours Worked

T T T e et e A e s
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Further information about Integrated’s Comprehensive Loss Prevention Program can be obtained
from Joseph N. Williams, Risk Management Officer, or James Jaskowiak, Safety Director, Mr.
Williams and Mr. Jaskowiak can be reached by phone at 1-800-850-IWSS or by mail at;

INTEGRATED WASTE SERVICES, ING.
Corporate Offices
201 Ganson Street
Buffalo, New York 14203
Altention: Safety Department

Interested parties should complete and return the Information Request Form provided in Attachment
A when comresponding by mail. The referenced Information Request Form should be used when
requesling a copy of Integrated's written Corporate Health and Safety Program and/or OSHA 200

logs.
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SECTION 4.0
Project Experience & Client References

Integrated has performed hundreds of environmental remediation, industrial cleaning, and
demolition/dismantlement projects for clients throughout the United States (see Representative

Client List in Table 4-1).

The project descriptions provided on the following pages are intended to be brief “snap shots” of
Integrated's experience in the areas of Environmental Contracting, Industrial Cleaning, and
Demolition/Dismantlement. It is important to note that in addition to the major contracts highlighted
on the following pages, Integrated also performs a large number of smaller projects on a service or
on-call basis. These “mini-projects” account for approximately 30 percent of Integrated’s annual total
sales, and typically range in size from $1,500 to $15,000. This segment of Integrated's business
is considered by management to be one of its strongest markets both from a sales and corporate

development perspecfive.

Additional project descriptions and client references can be made available for review upon request.
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TABLE 4-1
Representative Client List

ENVIRONMENTAL CONTRACTING

William Quinn
Buffalo Mun. Housing Auth.
Buffalo, New York

Jim Barczak
American Axle & Manufacturing
Buffalo, New York

Mary Backlas
Occidental Chemcial Corp.
Niagara Falls, New York

(716) 278-7617

Crit Nethero
FMC Corporation
Tonawanda, New York

Eastman Kodak Co.
Rochester, New York

Lockport, New York

(716) 879-5060

David Kay

Rocheter Central School District

Rochester, New York

Tam Ceramics

Niagara Falls, New York

Niagara Falls, New York

(716) 855-6711

Joe Salvatore
U.S. Army Corps of Eng.
Niagara Falls, New York

(716) 879-0400 (716) 262-8677 (716) 297-0531
INDUSTRIAL CLEANING
Steve Rodgers Larry Culp Carl Schade

Buffalo Color Corporation
Buffalo, New York

(716) 722-0645 (716) 278-94089 (716) 827-4523
Kris Bauer Gildo Tomei Gabe Kisk
E.l. Dupont DeNemours Carbon Graphite 3M/O-Cel-O

Buffalo, New York

i
:
H
%
i
{
§
¢
;
1

(716) 879-4621 (716) 285-9381 (716) 871-6294
DEMOLITION/DISMANTLEMENT
Charles Hall Mark Haines Ken Grimm
Heery/Weber Murphy Fox Niagara Mohawk Carbill, Inc. 3
Erie, Pennsylvania Syracuse, New York Lansing, New York {
(814) 454-4033 (315) 420-5617 (607) 533-4221 4
Bruce Fisher Jan Pisarski Bruce Metcalf g
General Motors Corp. Ford Motor Company Fluor Daniel, Inc.
Pontaic, Michigan Dearbomne, Michigan Chicago, lllinois #
(810) 857-2121 (313) 248-8343 (312) 609-3619 ;
U.S. Dismantlement Corp. U.S. Dimantlement Corp. U.S. Dimanflement Corp. E
e e AV T TR Ty e :
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PROJECT
DESCRIPTION

- PROJECT: Environmental Site Remediation, Asbestos Abatement, &
- - Demolition/Dismantlement
’ Niagara Falls, New York

.- CLIENT: Carborundum Company
- CONTACT: Ron Spears
— (716) 278-2250
- VALUE: $6,000,000
: DATES: October 1992 - December 1993
— DESCRIPTION: Integrated successfully completed a three-phase remediation project involving plant
decomimissioning/cleaning, asbestos abatement, and demolition at Carborundum's
- facility in Niagara Falls, New York,
'”‘: Prior to mobilization, Integrated designed and implemented a site-specific Health and

! Safety program which incorporated all phases of the contract work and provided the
precautions necessary to protect both Integrated site employees and Carborundum
plant personnel .

- Integrated initiated site operations with the removal of building materials contaminated

with asbestos and radium. PCB contaminated electrical equipment (i.e., circuit

— breakers, fused cutouts, and double throw switches) also were removed for disposal
l during this project phase.

Once all above-ground contamination was removed, Integrated's asbestos abatement
division was mobilized to the site to conduct Phase I, Asbestos Abatement,
operations. Over 6,000 cubic yards of asbestos containing materials were removed
from the facility including boiler breaching, pipe lagging, floor tile, fiashing, and roofing
materials. NOTE: The abatement involved removal of ACM from exposed heights
of greater than 30 feet.

Phase lll, Demolition, was conducted by Integrated's demolition division and included
the dismantlement of over 18 industrial structures. This project phase was highlighted
by two implasions—ane of which felled a one million cubic foot, five-story abrasives
factory building. The final implosion razed two, 250 foot stacks and two, five-story
production buildings. Other structures were dismantled utilizing mechanical shearing
technology.

The project was completed on schedule and within budgef to the complete
salisfaction of the client.
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PROJECT:

CLIENT:
CONTACT:

VALUE:
DATES:
DESCRIPTION:

INTEGRATED

PROJECT
DESCRIPTION

Emergency PCB Spill Clean-Up & Associated Demolition
Buffalo, New York

Independent Cement Corporation

Tim Harper, Plant Manager
(716) 825-7084

$4,500,000
September 1992 - February 1993

Integrated provided emergency response services in support of a PCB spill clean-up
effort at Independent Cement Corporation’s Buffalo, New York Facility.

Operations were conducted by Integrated under the direction of the New York State
Department of Environmental Conservation (NYSDEC) and entailed exploratory
excavation, contaminant delineation, contaminated soils excavation and disposal,
asbestos abatement, and structural demolition.

Exploratory excavation conducted by Integrated uncovered large concentrations of
PCB-contaminated liquid at the site. To prevent the spread of further contamination,
Integrated worked around the clock to remove the free liquid. Contaminated soils
were accessed after impacted site structures were abated and demolished.

In all, over 10,000 yards of PCB-contaminated soils were excavated, analyzed,
loaded, hauled off-site, and disposed of during the course of this project. In addition,
approximately 2,000 yards of material was abated (full enclosure and glove bag
techniques) and disposed of as ACM waste in conjunction with the demolition of 12
site structures.

The project was completed almost two months ahead of schedule to the complete
satisfaction of both the Owner and the NYSDEC. ’
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PROJECT:

CLIENT:
CONTACT:

VALUE:
DATES:
DESCRIPTION:

INTEGRATED

PROJECT
DESCRIPTION

Durez Site Remediation, Sewer Cleaning
North Tonawanda, New York

Occidental Chemical Corporation

Mary Backlas
(716) 278-7616

$1,700,000
August 1990 - May 1992

Integrated cleaned over 48,000 feet of sanitary and storm sewer lines inside and
outside of the Durez Chemical plant in North Tonawanda, New York. The lines,
which ranged from two to 48 inches in diameter not only ran throughout the plant, but
also through city streets to the Niagara River. This project was considered an
uncontrolled hazardous waste site by the New York State Department of
Environmental Conservation (NYSDEC) and required the development and
implementation of site-specific Health and Safety, Work, Quality Control, and
Contingency Plans.

As prime contractor, Integrated was responsible for overseeing air monitoring,
sediment removal and filter pressing operations, and disposal of resin which had
accumulated in the over 48,000 feet of sewer lines remediated under the scope of this
contract. A two mile long flume also was cleaned by Integrated as part of this
contract.

The materials which were removed from the sewer lines contained various hazardous
chemicals which included benzenes, dichlorobenzene, trichlorbenzene, and many
others which dictated that the job be performed under Level B (60% of the project)
and Level C (40% of the project) PPE. All personnel assigned to the project were 40
hour trained and certified.

Integrated was responsible for the documentation of waste streams as well as
USEPA, NYSDEC, and Owner required logs and reports. Integrated worked
efficiently with all various departments to ensure that all operations were conducted
and documented in accordance with established regulations and the contract

documents.

The project was successfully completed on schedule with all sewer and storm lines
cleaned and video-taped to the satisfaction of USEPA, NYSDEC, and Occidental

Chemical Corporation,
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PROJECT:

CLIENT:
CONTACT:

VALUE:
DATES:
- DESCRIPTION:

INTEGRATED

PROJECT
DESCRIPTION

Underground Storage Tank & PCB Transformer Removal
Grand Island, New York

U.S. Army Corps of Engineers
Grand Island Nike Battery

Joseph Salvatore
(716) 297-0531

$854,103
Oclober 1892 - May 1993

Integrated removed and disposed of six NIKE missile underground storage vaults,
eight undetground storage tanks, and three electrical transformers at the Nike Battery
Site in Grand Island, New York.

Each of the underground missile storage vaults was approximately 47,000 cubic feet
in size. Demolition of the six missile vaults involved sampling the liquid in each vault;
disposal of the liquid; puncturing the floor of each vault to allow uninhibited
groundwater flow; backfilling the vaults with an inert material; demolishing the surface
structures associated with each vault to a depth of six feet below the surface;
backfilling the excavations; covering the area with a four inch layer of topsoil; and
revegetating affected areas with grass seed.

Integrated also removed and disposed of heating fuel and gasoline product contained
within the USTs prior to closure in accordance with applicable state and federal
regulations. UST removal involved evacuation and cleaning of the UST interiors,
disposal of the liquid contents, removal and disposal of the USTs, collecting and
analyzing post-excavation soil samples, excavation and disposal of contaminated soil,
and restoration of the former UST locations.

The three transformers handled by Integrated in association with this contract were
tested for PCBs, classified, and disposed of in accordance with applicable regulations.

The contract was completed on schedule and within budget to the complete
satisfaction of the USACE's contracting officer.
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PROJECT
DESCRIPTION

PROJECT: Kenfield Apartments Lead & Asbestos Abatement Contracts
(Phases |, [, and Iif)
Buffalo, New York

CLIENT: HUD

CONTACT: William Quinn, Site Manager
Buffalo Municipal Housing Authority
(716) 855-6800

VALUE: Phase! - $1,696,869
Phasell - $2,389,210
Phase lll - $3,419,079

DATES: Phase! - April - November 1893
Phase Il - December 1993 - June 1994
Phase Il - June 1994 - May 1995

DESCRIPTION: Integrated was awarded three contracts to perform lead abatement, asbestos
abatement, and interior renovation of 192 individual apartment units including
connecting hallways and mechanical spaces
Phases | and [l involved the lead abatement of all surfaces including doors, walls,
ceilings, stairs, and kitchen cabinets. Once abatement of all removable or strippable
surfaces was complete, Integrated installed over 480,000 square feet of dry-wall
which was designed as an encapsulation method to the remaining surfaces.
Phase lll involved the abatement of interior friable and non-friable asbestos con-
taining material (ACM). Glove bag and full enclosure/bulk removal abatement
techniques were employed at the site to remove ACM floor tiles, ceiling tiles, and
insulation. A specially-designed bead blaster with HEPA filtration system was utilized
to remove the floor tiles.
All abatement work (asbestos and lead) was done in full accordance with applicable
state and federal regulations. The contracts were completed on schedule to the
complete satisfaction of the client. ’
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PROJECT
DESCRIPTION

PROJECT: Asbestos Abatement/PCB Clean-Up
EMERGENCY RESPONSE PROJECT
Niagara Falls, New York

CLIENT: Carbide Graphite, Inc.

CONTACT: Gil Tomei, Plant Manager
(716) 286-0242

VALUE: $2,200,000

DATES: October - December 1992

DESCRIPTION: Integrated's Asbestos Abatement Division (Asbestos Removal Services, Inc,) was
called upon to respond immediately to an in-plant fire, asbestos/ PCB cleanup project
at Carbide Graphite's facility in Niagara Falls, New York.
Once on-site, Integrated implemented immediate site controls and conducted a pre-
demolition survey of the affected structure.
Due to the unusual circumstances surrounding this project, Integrated's project
management team felt that a variance would be required to safely and efficiently
perform the contracted scope of work. Therefore, a Design and Application Permit
was prepared and submitted to the New York State Division of Labor - Engineering
Services Unit. After permit approval was received, Integrated began the containment
and treatment of 40,000 square feet of burned-out roofing and siding materials
coated with asbestos-containing fire proofing. Integrated also contained, treated, and
cleaned PCB electrical switch rooms which were damaged during the fire.
NOTE: Abatement operations involved removal of asbestos from exposed heights
in excess of 30 feel.
The area was successfully abated in compressed time frame which enabled the
Owner to resume production in as short a ime as possible.
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PROJECT:

CLIENT:

CONTACT:

VALUE:
DESCRIPTION:

INTEGRATED

PROJECT
DESCRIPTION

Asbestos Abatement & Demolition of Roswell Park Apartments
Buffalo, New York

L.ehrer, McGovern, & Bovis for the
Roswell Park Cancer Institute

Joel Peacock, Construction Manager
(716) 845-4352

51,282,803

Integrated's Asbestos Abatement Division (Asbestos Removal Services, Inc.)
conducted asbestos removal prior to demolishing a 14 story apartment complex within
the campus of Roswell Park Cancer Institute.

Because the 14 story, reinforced concrete structure was within close proximity to
active cancer research and treatment facilities, dust suppression, vibration, and noise
abatement pracedures were of major concern to the client. Therefore, Integrated
designed and implemented detailed Work, Safety, and Abatement Plans which
governed the removal of approximately 27,000 cubic yards of asbestos-contaminated
reinforced concrete from the site for disposal at a local landfill.

Asbestos abatement involved the removal of all friable ACM prior to demolition.
Friable ACM included, but were not limited to, thermal pipe and mechanical
insulation, floor tile and mastic, and window caulk. Non-friable ACM also was present
within the facility.

All ACM removal was performed through a permit issued by the New York State
Department of Labor under its Code Rule 56 which calls for extensive air sampling
within and outside of the regulated work areas. This sampling was performed
continuously by a third party project monitor throughout the course of the project.

All friable ACM was double bagged, labeled, sealed, and loaded into sealed, 100
cubic yard van trailers which were atlached to the work area via a series of air locks
kept continuously under a negative air filtration system. Non-friable ACM was
handled with the demolition material in accordance with applicable regulations..

The project was completed on schedule within 30 days to the complete satisfaction
of the client,
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PROJECT
DESCRIPTION

PROJECT: Site Work
Grand Island, New York

CLIENT: Grand Island Central School District
Sidway School

VALUE: $400,000

DATES: July - Seplember 1993

DESCRIPTION: integrated was contracted by the Grand Island School District to perform site work at
{heir Sidway School location on Grand Island.

This project involved the removal and replacement of existing paving; abandonment
of vaults; and removal of playground equipment. Also included were the design and
instaliation of a storm sewer system, a handicap ramp with foundation, integral and
stand-alone concrete curbs, sidewalks, and landscaping.

During construction, Integrated observed that the majority of the parking lot needed
to be stabilized in order to accommodate heavy bus traffic. Based on this
observation, Integrated redesigned the parking lot accordingly and successfully
compleled the project to the client’s complete satisfaction.
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PROJECT
DESCRIPTION

PROJECT: Industrial Cleaning Contract

Rochester, New York

CLIENT: Eastman Kodak Company

CONTACT: Bob Wesolowski, Purchasing

(716) 722-2689
VALUE: $2,200,000 (Approximate)
DATES:; Ongoing

DESCRIPTION: Integrated's industrial Cleaning Division has been semvicing the Eastman Kodak
Company's needs for almost 20 years.

As part of its industrial cleaning contract, Integrated provides the supervision, labor,
equipment, and materials required to perform the following tasks:

» Cleaning of ali product lines;

» Cleaning of all sewers in the plant;
» Cleaning of all condensers;

» Cleaning of all tube bundles;

» Ali boiler house maintenance including breeching, tube, and precipitator cleaning;
and

+ All shut-down work,
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PROJECT
DESCRIPTION

PROJECT: Industrial Cleaning Contract
. Buffalo, New York

CLIENT: Buffalo Color Corporation

- CONTACT: GCarl Schade, Purchasing
(716) 827-4523

VALUE: $1,500,000 (Approximate)
" DATES: Open 3 Year Contract

DESCRIPTION: Integrated's Industrial Cleaning Division is under contract to Buffalo Color Corporation
to provide the following services:

» Cleaning of all railroad lines;
- » Confined space cleaning;
- » Cleaning of all product lines;
» Cleaning of all tube bundles;
» Complete boiler house maintenance;
— » Cleaning of all sewers in the plant;
» Cleaning of all condensers; and

» Sewer remediation and video inspection.
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PROJECT
DESCRIPTION

PROJECT: Industrial Cleaning Contract
Lockport, New York

CLIENT: E.l. DuPont De Nemours & Company

CONTACT: Kris Bauer
(716) 879-4621

DATES: Open 3 Year Contract

DESCRIPTION: integrated's Industrial Cleaning Division is under contract to E.I. DuPont to provide the
following services:

» Cleaning of hazardous and non-hazardous storage tanks;

» Water blasting of condensers;

» Water blasting of tube bundles;

» Water blasting and vacuuming of process lines;

» Flushing and cleaning of sanitary and stormwater sewer lines;
» Water blasting and vacuuming of reactors;

» Water blasting and vacuuming of cooling towers; and

» Vacuuming of dust collectors.

As part of this contract, Integrated supplies any needed industrial cleaning on a 24-
hour basis. This includes any emergency response work which may be required.

NOTE: Integrated was awarded E.Il. DuPont’s Certificate of Achievement for
Demonstrating Excellence in Safety for the months of July 1992 and April 1993.
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PROJECT:

CLIENT:
CONTACT:

VALUE:
DATES:
DESCRIPTION:

INTEGRATED

PROJECT
DESCRIPTION

Saginaw Nodular Iron Plant Demolition
Saginaw, Michigan

General Motors Corporation
Nodular lron Division

James Werner
(312) 685-4000

$4,500,000
September 1993

Inlegrated's Demolition Division, U.S. Dismantlement Corporation, was awarded an
extremely intricate, turnkey project at GM's Saginaw Nodular Plant in Saginaw,
Michigan.

The contract involved the total demolition of a foundry with a gross floor space of over
1,000,000 square feet and over 75,000 tons of steel. The contract also required
Integrated to conduct asbestos abatement and hazardous waste removal operations
prior to demolition. Integrated also was responsible for the removal of a two mile
concrete road and over two miles of railroad track which covered the two acre site.

All operations associated with the successful completion of this contract were
completed by the companies which make up Integrated Waste Special Services, Inc.

The project was performed on schedule and within budget to the complete
salisfaction of the Owner.
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PROJECT
DESCRIPTION

PROJECT: GM Automotive Plant Demolition
° Lordstown, Ohio
CLIENT: General Motors Corporation
- CONTACT: George Johnson
(216) 824-6746
- - VALUE: $3,000,000
- DATES: July 1994

DESCRIPTION: integrated's Demolition Division, U.S. Dismantlement Corporation, completed a turn-

key project at GM's Lordstown, Ohio plant which involved ulility disconnection and re-

- rouling; concrete patching and restoration; and demolition of equipment, utilities,
process equipment, ovens and spray booths from the floor to the bottom cord of truss.

- By working around the clock with 150 men per shift and utilizing numerous pieces of

specialty equipment, integrated demolished and removed 6,000 tons of iron in 11

T consecutive days maintaining an extremely aggressive schedule while achieving a
- high standard of safety,

- In addition to dismantlement, this contract also involved working with lead paint.
Integrated identified problems areas within the plant and utilized appropriate PPE and
engingering controls during removal.

’ The project was compieted on schedule and within budge to the complete satisfaction
of the client.

NOTE: U.S. Dismantlement Corporation’s (Integrated's) crews were awarded a
Cerlificate of Commendation by the National Safety Council for the safe mannerin
which they performed *very dangerous tasks at the General Motors Plant in
Lordstown, Ohio". Integrated's site safety officer on this project also was awarded a
Meritorious Service Award for his involvement with this project. Additional Silver and
Gold safety awards also were awarded to Integrated’s project team by GM's project
representative, Flour Daniel.
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PROJECT:

CLIENT:
CONTACT:

VALUE:
DESCRIPTION:

INTEGRATED

PROJECT
DESCRIPTION

Process Line Dismantlement
Los Angeles, California

Anheuser-Busch Company, Inc.

Dale Smith
(607) 773-4626

$660,160

integrated provided selective dismantiement of approximately 175 feet of process line
situated above existing operational areas within Anheuser-Busch's Los Angeles,
California facility.

Under the scope of this contract, Integrated's Demoliion Division (U.S.
Dismantlement Corp.) successfully designed and executed a series of engineered lifts
at the referenced facility.

The project was completed on schedule and within budget to the complete
satisfaction of the client.
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PROJECT
DESCRIPTION

PROJECT: Tift Street Bridge Demolition
Buffalo, New York

CLIENT: New York State Department of Transportation

CONTACT: Thomas Nowak
(716) 847-3278

VALUE: $527,000
DATES: Ongoing

DESCRIPTION: integrated is currently demolishing a bridge over Conrail's main switch yard in
Buffalo, New York.

In support of this contract, Integrated’s Demolition Division (U.S. Dismantlement
Corp.), has designed and executed 38 separated picks to date with the largest being
in excess of 175,000 pounds.

The project is progressing on schedule and within budget.
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PROJECT
DESCRIPTION

PROJECT: Selective Interior Demolition

- Brighton, Michigan
- CLIENT: Brighton High School
- VALUE: $400,000
o DATES: September 1991 - September 1993

DESCRIPTION: Integrated’s Demolition Division, U.S. Dismantlement Corporation, successfully
completed a multi-phase, selective interior demolition contract within a two year time
{frame at the Brighton High School in Brighton, Michigan. The scope of work for this
project ranged from simple architectural removal to complex structural demolition,
including shoring.

Integrated performed portions of this project while school was in session. This made
scheduling and coordination with other subcontractors an essential part of the
contract.

integrated completed its scope of work within the client's scheduled time frame which
allowed the remainder of the project to remain on schedule.
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PROJECT
DESCRIPTION

PROJECT: Demolition

Erie, Pennsylvania

CLIENT: Heery/Weber Murphy Fox
CONTACT: Charles Hall

(814) 4544033
VALUE: $300,000
DATES: August 1994

DESCRIPTION: Integrated demolished a three-story Sears Building and associated service garage
including all site removals (i.e., blacktop, underground utilities, and grading) to provide
a site for the construction of the new Erie Baseball Stadium,

Integrated was given 21 days to complete the project which required working around
the clock for three weeks. Integrated completed this project one day ahead of
schedule with no lost time accidents or incidents to the complete satisfaction of the

client.
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INFORMATION REQUEST FORM

Please send me the following information:

O Resumes of Key Personnel O Sample Cerlificate of Insurance

O Additional Bonding information O Corporate Health & Safety Manual

(Describe):

OSHA 200 Logs for.the Year(s):

O Other (Describe):

MAIL REQUEST TO:

Joseph N. Williams
Integrated Waste Special Services, Inc.
201 Ganson Street
Buffalo, New York 14203

DATE OF REQUEST:

COMPANY NAME:

MAILING ADDRESS:

CITY, STATE, ZIP:

PHONE: ( ) FAX: ( )
\
FOR OFFICE USE ONLY:
DATE RECEIVED: DATE SENT: INITIALS:

INTEGRATED WASTE SPECIAL SERVICES, INC.

201 Ganson Street + Buffalo, NY 14203 « (716) 852-2345 » (716) 852-1757
Offices In: Rochester, New York, Chicago, Detroit, Philadelphia, Binghamton, Albany, Pittsburgh
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