

September 6, 1967

Berry Contracting, Inc.
P.O. Box 1757
Corpus Christi, Texas 78403

ATTENTION: Mr. Wes Plummer

REFERENCE: FIREPROOFING OF VESSEL SKIRTS - SUNTIDE REFINERY - CORPUS
CHRISTI, TEXAS.

We are pleased to confirm our lump sum quotation for the above work in
accordance with your verbal inquiry.

We propose and will agree to furnish all necessary labor and materials,
including supervision, insurance, payroll taxes, job expense items, some
scaffolding, tools and equipment to install the necessary 2" thick gunite
fireproofing on vessel skirts at the Suntide Refinery in Corpus Christi,
Texas, in a complete and workmanlike manner, and in accordance with the
following Terms, Conditions and Specifications.

SPECIFICATIONS

Our proposal is based on installing 2" thick gunite fireproofing on seven
vessel skirts in accordance with the drawings furnished to us at the time
of your inquiry. The vessels to be fireproofed are DA-2503, DA-2551, FA-2501,
FA-2570, DA-2501, DA-2502 and DA-2004. All vessels will be fireproofed inside
and out with the exception of DA-2551 and FA-2570 which will be fireproofed
on the exterior only. We do not including any cleaning, sandblasting or
painting of the vessel skirts prior to fireproofing. All studs and reinforcing
mesh necessary for the completed installation are to be furnished and installed
by Berry Contracting, Inc.

GENERAL

You will furnish free to us utilities of power, water, electrical hookup of
our equipment if needed and conveniences for our men. As previously, we have
included the cost of compressed air in our proposal, but plan to rent this from
Berry if available. In addition, we are to be afforded access and adequate
working space adjacent to the work to be performed.

Continued.....

THORP	
SEP 10 1967	
ICE	
TH	KJ
TH	FT
MAS	WE
ICR	JB
WAC	
GW	BMT
WAB	CC
JP	
ELB	
JOB	GEN
JOB	PURCH
JOB	D & E
PROSPECT	
GENERAL FILES	

PLAINTIFF'S EXHIBIT

SUN-41

Berry Contracting, Inc.
September 6, 1967
Page 2

As customary on all skirt fireproofing performed by the J T Thorpe Company, we will adequately cover all surrounding equipment in order that it will be completely protected from the gunite splatter and rebound.

OUR BID IS CONDITIONED UPON

Our bid is conditioned upon a five day work week with one eight hour shift per day, availability of labor and materials at the time of installation, and existing labor rates and material costs at this date.

It is understood and agreed that additional compensation shall be paid by you to reflect any increase in the cost of labor and/or materials above today's amounts, premium pay for overtime deemed necessary for the work and pay for delays or interference in the work not due to our fault.

You will make payment before the 10th of each month of our invoice for 90% of labor expended and materials delivered during the preceding month, and will pay the balance within 35 days thereafter.

Our price is firm for completion prior to October 15, 1967. Otherwise and thereafter, the above noted conditions of escalation shall apply.

PRICE

Five vessel skirts in Paraxylene Unit:

ONE THOUSAND EIGHT HUNDRED FIFTY SEVEN DOLLARS.....\$1,857.00.

Skirt for vessel DA-2502:

ONE THOUSAND TWO HUNDRED THIRTY-TWO DOLLARS.....\$1,232.00.

Skirt for vessel DA-2004:

ONE THOUSAND THREE HUNDRED TWENTY-SEVEN DOLLARS.....\$1,327.00.

We acknowledge your previous verbal acceptance of our quotation and appreciate this additional business. We have already moved our crew to the jobsite to begin this work and have set this up as our Job 2436.

We look forward to receiving your confirming order for this work and if you have any questions during our performance of it, please let us know.

J T THORPE COMPANY

JACK PEIFFER
JP/jre cci file/pf/jp

8/13/67

Per Westman

Vessels @ Site Ready -

Go ahead & send Bill on Portier

Refer to Summary 100 - 376

Wes. will send Dump of Vessels

There are 2 other vessels in

2 separate lots @ Site

Will have to move set up to

reach them possibly can get

both from one location. After

we get Pile worked up, Perry will

send us 3 P's during the work.

I am ready to go & Brooks can move

over as soon as complete on Ben.

HTH @ Capital.

JP-JP

8/16/67

Wes Plummer has another job for us. BP
a vessel at San Pedro. Can be done before
Ed leaves C.C.

Job

8/4/67

Burdett - Berry

Scrubby fireproofing

If had 79 yds structural F.P. to do, what would it cost? Need a horseback figure to check his est. Berry has the job.

It amounts to 2200 yd of 1" of steel to F.P.

How much roughly for much \$.45/lb L&M

F.P. - \$350/yd. Berry will form & pour as figured

Burdett says he is giving us the scrubby F.P. of the skirts Jack gave him a price on this week. Berry will put mesh on. We squirt white down there on Coastal work. Can use a felt in. Burdett says if Brooke will come by, Burdett will show him the job.

8/28/67

Job 2436

Job Descn: F.P. of 7 skates @ Sundice Bt in
Corpus Christi for BERRY Contracting Inc.
LHM to install F.P. only. Mark
& Stakes by BERRY

Vessel	Dia	Height	Area in	Area out	Total Area	Scallops
DA 2503	5'-9"	12'-0"	201	217	419	419
DA 2551	3'-10"	4'-0"		48	48	
FA-2501	7'-4"	5'-6"	120	127	247	
FA-2570	2'-9"	5'-0"		43	43	
DA 2501 (+ Bottom Ld)	6'-9"	12'-0"	239	255	494	494
					1751	912
DA 2502	8'-9"	16'-0"	443	440	880	880
DA 2004	10'-4"	14'-0"	456	456	912	912

2436A

2436B

8/28/67
②

Job 2436

Orig quote on 5 skirts

1256 @ $1\frac{25}{2}$ = \$1570

Area per Bundle
ok

Add for move to outside 150

✓ Scaffold 913 @ .15 = 137

(Bony Job # 13 - 87 ✓)

\$1857

12516 = \$148 (Area per SL)

(Figure other 2 skirts @ $1\frac{25}{2}$ 125 + .15 scaffold + 50 (interior move) WITHIN PLANT)

Skirt DA 2502 - 880 @ $1\frac{40}{2}$ = \$1232

(No Scaffold as.
Bony Job 100 - 8714)

\$1232

Skirt DA 2004 912 @ $1\frac{40}{2}$ = 1277

Bony Job # 4 - 87

50
\$1327

Summary 5 skirts \$1857
DA 2502 1232
DA 2004 1227
\$4416

8/23/62

Job V436 gm

Per Brooks -

Looked @ Smith's Birds - I am really
2. Looked into it & I will send you
W. H. H. Need scaffold - 3 of 5 on
Pawson's job -

Told Brooks I'd send W. H.
& order mat to so he could get
started next week.

✓ 24-6

[illegible]

CODE	DESCRIPTION OF WORK
------	---------------------

[illegible][illegible]

AMOUNT	DISTRIBUTION OF HOURS
CHARGE AT REGS CAM MINIMUM DATE	

FOREMAN

APPROVAL

CUSTOMER THORPE	DATE M T W T F S S 9-26-69
DESCRIPTION OF WORK RENTAL TRUCK + SERVICE	CUST. PURCH. OR W. O. NO.
LOCATION SOUTHERN - C.C. TEXAS	BERRY CONTRACTING JOB NO. F/A

CODE NUMBER	HOURS		AMOUNT		TOTAL LABOR	EQUIP.
	S. T.	O. Y.	S. T.	O. T.		
TOTAL						

NAME	CLAS.	HOURS WORKED	RATE	AMOUNT	DISTRIBUTION OF HOURS
1		O T			
2		S T O T			
3		S T O T			
4		S T O T			
5		S T O T			
6		S T O T			
7		S T O T			
8		S T O T			
9		S T O T			
10		S T O T			
11		S T O T			
12		S T O T			
13		S T O T			
14		S T O T			
15		S T O T			
16		S T O T			

[illegible]

Nº 43142

REMARKS FORCED ACT

WEATHER CLEAR

FOREMAN

APPROVAL

APPROVAL