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Roberts Building DEPARTMENT 246 - ESTIMATE NO. 8285 
INSTALL BIPHENYL STORAGE TANK

Attached are two (2) copies of Estimate No* 8283 for your use 
in preparing the final Justification to the Office of the Vice 
President* The project is to install a new steel above-ground 
Biphenyl storage tank, with the accessory pumps and piping, to 
replace two (2) - 18,000 gallon underground storage tanks, which 
have deteriorated beyond repair, ’nils is not an earnings 
projeot, but a necessary addition for proper department operation.

The underground tanks were found to be unusable last year, and 
a 25,000 gallon tank was installed on a temporary foundation as 
an expedient. Mr. Hashbarger has stated that a 50,000 gallon 
tank is required, based on the need for Biphenyl storage within 
the foreseeable future (Reference 1 and 2).

The 25,000 gallon tank came from the Chlorobenzol Department, 
where it was a spare for several underground tanks of the same 
size. Production Supervision has stated they would like it 
returned.

In order to provide sufficient storage capacity to meet our 
consult merits made to General Electric In 1952, a 150,000 gallon 
tank Is also being used for Biphenyl storage. This tank is 
twenty years old and is now leaking. As stated In Reference 1 
letter, we no longer need more than that capacity required for 
Department 246 operations, and this tank can be scrapped when 
it becomes unusable.

Please contact ua if we can provide additional assistance in 
preparing this project.

References attached:
1. Letter, R. M. Morris/H. C. Carder, August 15, 1936
2. Letter, H. A. Hashbarger/J. Cresce, August 29, 1936
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