PLAINTIFR'S EXHIBIT

C Brown& Root.Inc.

DLS/lecm Job Number 27-4060
SUBCONTRACT
ETHYL CORPORATION  Subcontract No.  27-4060-5041
MISCELLANEOUS CONSTRUCTION WORK
PASADENA, TEXAS

{Project)

FURNISH, DELIVER AND INSTALL INSULATION
{Sublet Work)

JANUARY 21, 1980
{Ettective Date)

THIS SUBCONTRACT. by -and between BROWN & ROOT, INC., a Texas Corporation, P. O. BOX 3, HOUSTON,

TEXAS 77001, “GENERAL CONTRACTOR" and,

Construction Services, Inc.

Corporation under laws of Texas
iState)

3

{Cotporguon, Proprietarsnip, Partnership)

P. 0. Box 96407, Houston, Texas 77013 (713) 453-5476

_f e address 1§
N/A

“SUBCONTRACTOR.” whose contractor's license number under laws of

is N/A .entered into as of the EFFECTIVE DATE stated above.

WITNESSETH:

In consigeration of the mutusl promuies herein contaned General Contracior and Subconiracior sorte, promise, and obhpgate themselves
a {oliows

1. Subcontracior promises 10 perform the Sublet Work for the Project in accordance with the Contract Documents.

2. Generat Contractor promues to pay Subcontractor, for full, accurate ang timely performance of the Sublet Work in accordance herewsth,
the Puce and other payments. and brormises 10 perform ait of the other oblhigations of General Contractor, as set forth in the Contract Documents

3. The Contract Documents conshituting this Subcontract consist of
a3 “Sutconrract Terms™ and exhibits thereto.
b. "SRR BN EXX RXKX KR Hreta
€. “Genersl Condmiom™ popp P-50 1-79 Pages 1 through 5

e "Affidavit for Subcontractor”™ Form P-7 1-77

Page 1 01 2

0C=72




Form P-160-01 (1-79)

Subcontract No,_27-4060-5041

The foregoing constitutes the entire contract, and supersede all prior propesais, negouations, agreements, awards, letter of intent and writien
or pral statements, representalions or agreements,

4, The Efiective Date set forth above 15 the date as 10 which all Contract Documents and provisions thereof have reference for purposes
of coordination of thenr meaning ang etiect. The price relates 10 the Sublet Work as described in drawings, specifications and other Contract
Documents 1n their condihion on that date. Changes after the efiective cate will pe dealt with 1 accordance with the provision for changes. Any
work commenced and any Payment mage pursuant to an Award or Letter of intent prior 1o the execution hereof shall be deemed to have peen
done and paid atter the Eftective Date under the terms of this Subcontract.

GENERAL CONTRACTOR:

BROWN & ROOT, INC.

By"

D. E. Newton, J

) Titie: Vice President = Procurement
Date: .;//r%}/ﬂ' -

SUBCONTRACTOR:
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Page 1 of 4
SUBCONTRACT TERMS

SUBCONTRACT NO. 27-4060-5041

1. SUBLET WORK

1.1 The Sublet Work, in general, is to provide insulation of equipment
and piping in the JF~4 Unit at the Ethyl Corp. Plant in Pasadena,
Texas.

1.2 More specifically, the Subcontractor agrees to perform the Sublet
Work which consists of furnishing all labor, consumables, materials,
tools, scaffolding, construction equipment, supervision, shop draw-
ings, taxes, insurance and all accounting, management and administ-
ration, and all other things necessary (except for that described
in Subcontract Term No. 3 herein) to perform the Sublet Work
described herein for the Project at the above described location.
All Sublet Work shall be performed in accordance with and pursuant
to the requirements of the Drawings and Specifications described in
Subcontract Term No. 2 hereunder, and all other provisions of the
Subcontract Documents.

1.3 Subcontractor shall, in any case not covered by the Drawings and
Specifications, perform all work described herein in strict accord-
ance with the directions and requirements of the General Contract-
or's Project Manager, or his duly authorized representative,

2. DRAWINGS AND SPECIFICATIOQONS

2,1 The Sublet Work shall be performed in accordance with, and all Bill
of Material quantities developed by the Subcontractor shall comply
and conform to the requirements of, the Project Drawings and
Specifications identified hereunder, all of which are hereby incor-
porated as part of this Subcontract by reference.

2.1.1 Drawings listed on attached Exhibit "A", pages 1 - 5,
"Draving Index” for Job No. 34601, Job Title JF-4,

2.1.2 Ethyl Spec. SP-92-1, Hot Insulation (Jan. 79).

2.1.3 Ethyl Spec. SP-92-2, Cold Insulation (Feb. 77).

2.2 Goodtemp 1500° insulating material shall be used whenever possible.

2.3 Flare shells F-201 and F-102B shall be completely insulated with 3"
thick hot insulation.

2.4 The following equipment shall be insulated: R-205, D~288, E-282,
£-276, E-280, D-295, D-296, D-297, D-285, D-287, D-289, E~-278, E-279,
E-281, SF-202, SF-203, P-275, P-276, P-276B, P-277, P-278, VP-260,
VP-261, F-201, F-201B
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SUBCONTRACT TERMS -2 - S/C No. 27-4060-5041

(' 3. FURNISHED BY GENERAL CONTRACTOR

General Contractor shall furnish to Subcontractor the following items:‘
3.1 Potable water and 110 volt electrical supply for small tools.

3.2 Adequate space (not covered) for storage of equipment and materials,
3.3 Parking for emplovees (outside the gate).

3.4 Sanitary facilities to be shared with others.

4, TIME OF PERFORMANCE

4.1 Subcontractor shall perform all Sublet Work in accordance with the
schedule of the General Contractor's Project Manager or his duly
authorized representative. The current construction schedule is
shown in Subcontract Term No. 4.2 hereunder:

4.2 Subcontractor shall commence with all activities related to per-
formance of the Sublet Work as of the effective date of this Sub-
contract. That portion of the Sublet Work which Is to be performed
by the Subcontractor at the Jobsite shall commence on or about
January 21, 1980 and all aspects of the Sublet Work shall be

(i completed on or before March 1, 1980.

4.3 Subcontractor shall maintain contact with the General Contractor's
Project Manager, or his duly authorized representative, for the pur-
pose coordinating any schedule changes in this Subcontract in accord-
ance with General Condition No. 4 herein.

5. SUBCONTRACT PRICE

General Contractor agrees to pay Subcontractor for complete, satisfactory,
and timely performance of the Sublet Work the following Firm Total Lump
Sum Price, which includes all applicable sales/use taxes:

SEVENTY ONE THOUSAND FIVE HUNDRED DOLLARS AND NO/100 CENTS
(Words)

$ 71,500.00
(Figures)

6. PAYMENT AND PERFORMANCE BONDS

As of the effective date of this Subcontract, there is no requirement to
furnish separate 1007 Payment and Performance Bonds. However, at General
Contractor's option, this requirement may at any time be reinstated in
accordance with the provisions of General Condition 19 herein.
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SUBCONTRACT TERMS -3 - S/C 37-4060-504]1

7.

8.

10.

AFFIDAVITS

Two copies of the Gemeral Contractor's "Affidavit for Subcontractor”
(Form P-7) are attached for use in implementing the provisions of General
Condition 32, Subcontractor shall execute and return one copy with his
final invoice to the address shown in Subcontract Term No. 10.

PAYMENT

The following paragraph modifies General Condition 32:

Subcontractor shall be paid in monthly progress payments the value

of the Sublet Work satisfactorily performed during the preceding
month based upon the firm lump sum price detailed and described in
Subcontract Term No. 5 less 10% of such value as retainage until
final completion and acceptance of the Sublet Work by General
Contractor. Subcontractor shall prepare and submit an invoice

for the proposed monthly progress payments and shall submit support-
ing documents and proof of payment of all bills for labor and
materials, as may be requested by General Contractor. Subcontractor's
invoice for proposed monthly progress payments with requested
supporting documents and proof of payment of all bills will be
submitted for approval by General Contractor and when approved,
Payment shall be made within thirty days thereafter. Final payment
and release of retainage shall be made when the Sublet Work has been
satisfactorily completed and accepted and Subcontractor has submitted
the affidavit as called for in Term No. 7 above.

INVOICES
Subcontractor shall submit invoices in accordance with the
provisions set forth in General Condition 32 to the following
address:

Brown & Root, Inc.

209 N. Main Street

Pasadena, Texas 77506

Attn: Accts. Payable.

INSURANCE CERTIFICATES

Subcontractor shall forward its Insurance Certificate stating the names of
its Insurance Carrier(s) and certifying that its insurance coverage meets
with the requirements of General Condition 21 herein to the following
address:

Brown & Root, Inc.
P. 0, Box 3
Houston, Texas 77001

Attn; D, L. (Don) Seyfert
(01-115)
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SUBCONTRACT TERMS -4 - S/C No 27-4060-5041

11,

12.

13.

LABOR RELATIONS

The Subcontractor represents that its pre~hiring collective bargaining
agreements, if any, contain or will contain provisions that, or
Subcontractor has entered into or will enter into a project agreement
modifying such collective bargaining agreement to provide that, there
shall be no strikes, slowdowns, picketing, secondary boycotts, or work
stoppages during the performance of the Sublet Work. Subcontractor will
further subcontract only to lower-tier Subcontractor having similiar
provisions in their collective bargaining agreements, if any.

SUBCONTRACTOR'S REPRESENTATIVE

Subcontractor shall designate a site representative to the General
Contractor. The Subcontractor's Representative or his designated assis-
ant shall be authorized to act in behalf of the Subcontractor; any instru-
ctions given to the Subcontractor's Representative shall be considered as
having been given to the Subcontractor.

COMPLIANCE WITH PRESIDENT'S COUNCIL GUIDELINES

In accepting this Subcontract the Subcontractor warrants that the Guide-
lines established by the President's Council on Wage and Price Stability
have been adopted voluntarily, and that the prices shown are in compliance
therewith.
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" NOTE: This Affidavit is 10 be ex-” *ed and returned with final or retainar  1voice.

P R O R e R O S e

BROWN & ROOT, INC.
P.0.Box 3 Houston, Texas 77001

“AFFIDAVIT FOR SUBCONTRACTOR"”

RE: SUBCONTRACT
NORZ2-Y0r0-50Y/

Name of Subcontractor:

Date of Subcontract:

Name of Owner under Genera! Contract:

WHEREAS, The above-named Subcontractor, heretofore, entered into the above-referenced
Subcontract with BROWN & ROOT, INC,, as a General Contractor for performance by Subcon-
tractor of Sublet Work under the above-referenced General Contract; and

WHEREAS, Under said Subcontract certain monies are not due and payable unto Subcon-
tractor until all bills for labor, material and other charges arising in the performance of the Sublet
Work have been fully paid by the above Subcontractor;

NOWTHEREFORE, For the purpose of inducing BROWN & ROOT, INC,, to pay over such
monies unto the above Subcontractor, the undersigned affiant does depose, say, affirm and repre-
sent to BROWN & ROOT, INC., that all bills for labor, material, re-sublet work, equipment rental,
taxes, insurance and all other charges arising in the performance of the Sublet Work have been
fully paid by or for the above Subcontractor, except as follows:

Title: Name:
For Subcontractor

SUBSCRIBED AND SWORN TO before me this the day

of , 19 , to certify which witness my hand and seal of office.

NOTARY PUBLIC

County of

State of

By N Sy R 3 T g e S S 2 P PP T T I

i,
IO RNBEAI S AANS N AR RIS RIS




‘.NOTE: This Affidavit is to be ex ‘ted and returned with final or retaina; ~ "nvoice.
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BROWN & ROOT, INC.
P.O.Box 3 Houston, Texas 77001
“AFFIDAVIT FOR SUBCONTRACTOR"

RE: SUBCONTRACT
NOL2Z-YD60-50H |

Name of Subcontractor:

Date of Subcontract:

Name of Owner under General Contract:

WHEREAS, The above-named Subcontractor, heretofore, entered into the above-referenced
Subcontract with BROWN & ROOQOT, INC., as a General Contractor for performance by Subcon-
tractor of Sublet Work under the above-referenced General Contract; and

WHEREAS, Under said Subcontract certain monies are not due and payable unto Subcon-
tractor until all bills for labor, material and other charges arising in the performance of the Sublet
Work have been fully paid by the above Subcontractor;

NOWTHEREFORE, For the purpose of inducing BROWN & ROOT, INC,, to pay over such
monies unto the above Subcontractor, the undersigned affiant does depose, say, affirm and repre-
sent to BROWN & ROOT, INC., that all bills for labor, material, re-sublet work, equipment rental,
taxes, insurance and all other charges arising in the performance of the Sublet Work have been
fully paid by or for the above Subcontractor, except as follows:

Title: . Name:
For Subcontractor

SUBSCRIBED AND SWORN TO before me this the ; day

of , 19 , to certify which witness my hand and seal of office.

NOTARY PUBLIC

County of
State of
e R T e R R A R R R 00384




Form P-50 1-79

GENERAL CONDITIONS

1. INVESTIGATION OF SITE AND PROJECT
CONDITIONS

Subcontractor represents that he is familiar with the
site and the physical conditions, the availability of Jabor
and materials and all other matters at the site or in the
vicinity of the site which affects the Sublet Work. Sub-
contractor represents that he has examined the subcontract
document and familiarized himself with the Project. the
laws, rules and regulations relating to the Project: the
environmental considerations affecting the Project and
the Sublet Work; the participants in the Project; and the
contractual and regulatory provisions of governmental
agencies. the Owner and General Contractor affecting
the participants in the Project and the Sublet Work. No
allowance will be made to Subcontractor for not having
made such examination and review or for reguirements
which a reasonable examination, inquiry and review would
have disclosed.

2. RESPONSIBILITY

a. Subcontractor agrees to perform the Sublet Work
in accordance with good construction practices and the
plans, specifications and other requirements of this Sub-
contract, and to furnish all supervision, labor, supplies,
tools, construction equipment, facilities, storage,. perma-
nent equipment and materials (except as specified herein
to be furnished by Owner or General Contractor) and all
other things and services necessary or desirable to per-
form the Sublet Work.

b. Subcontractor shall be responsible for the cor-
rectness of the posifions, levels and dimensions of the
Sublet Work, notwithstanding the Subcontractor may have
been assisted by the General Contractor or any other Con-
tractor in setting out the same; and if at any time during
the performance of the Sublet Work, any error shall ap-
pear or arise therein, the Subcontractor shall immediately
advise the General Contractor's Site Representative and
await instructions for removal and replacement or per-
formance of corrective work, before proceeding with that
portion of the Sublet Work,

c. All work which is manifestly necessary to carry
out the intent of the drawings »nd specifications pertaining
to the Sublet Work, or which is customarily done in per-
forming this type of work for the Owner or General
Contractor, shall be performed by the Subcontractor as
a part of the Sublet Work,

3. COORDINATION OF THE PROJECT

General Contractor is charged with the responsibility
of accomplishing the work of the entire Project, or a
significant portion thereof, in accordance with drawings,
specifications, permits, licenses, rules and regulations,
laws and ordinances, and requirements of the Owner.
The contract price provisions, and the definition of re-
quirements of the Sublet Work, as of the effective date,
are coordinated and identified in the Subcontract Terms.
General Contractor is charged with the responsibility of
coordinating the efforts of all, or a significant portion of,
the participants in the Project, including various sub-
contractors, specialty service contractors, suppliers, and
other workmen, and the direct employees of General
Contractor. Subcontractor agrees to perform the Sublet
Work as part of the team of participants in the Project

in cooperation with all olher participants, and subject to*

all reasonable rules, regulations, and directives of General
Contractor (a) for the coordination of the work of all
participants, (b) for the maintenance of safety, efficiency,
securitr and good order on the Project as a whole. (c) for
compliance with the terms hereof, and (d) for the pro-
tection of the environment and the rights of the public.

4. SCHEDULING SUBLET WORK

Subcontractor agrees to commence the Sublet Work
promptly when dxrect'ed by General Contractor and to
prosecute the Sublet Work diligently to completion. Sub-

contractor agrees to provide adequate number and types
of: (a) laborers, skilled craftsmen and technicians, super-
visors, administrstors, and managers, (b) constiruction
equipment in good condition, (c) materials, permanent
equipment, and supplies, except for items specified to be
supplied by General Contractor or Owner, to accomplish
the work and maintain the Schedule or restore the Sublet
Work to the Schedule. Subcontractor shall provide General
Contractor a detailed Schedule for performance of the
Sublet Work and shall revise and update such Schedule
from time to time as the work on the Project progresses.
The Schedule for the Sublet Work shall be subject to re-
vision or approval by General! Contractor to coordinate
the Sublet Work with the over-all rate of progress of
General Contractor and other participants in the Project
as a whole, and to expedite performance of critical items
of work on the schedule. General Contractor will schedule
and coordinate the use by Subcontractor and others of
jointly used facilities, construction eguipment, and space,
and Subcontractor shall accomodate its Schedule to such
shared use. General Contractor will determine the normal
working hours for the Project as a whole, and any special
working hours for the Sublet Work on a normal shift or
overtime basis will be subject to prior approval of General
Contractor.

5. INTEGRATION WITH WORX OF OTHERS

Subcontractor shall inform itself regarding the nature,
condition and siate of progress of work of others which
affects or connects with the Sublet Work. Before connect-
ing Sublet Work to work of others, Subcontractor shall
ascertain that such work of others is ready, properly
aligned, and in suitable condition for such connection and
integration with the Subtlet Work, and shall report any
discrepancies to General Contractor for adjustment prior
to proceeding. Subcontractor is not charged with notice of
latent defects in the work of others of which he has no
actual knowledge.

6. ALLOCATION OF FACILITIES

General Contractor will designate for use by Sub-
contractor, entrances, parking areas, storage areas, office
and work areag, and such facilities and construction equip-
ment as General Contractor is to provide, General
Contractor will allocate, and schedule the use of, such
common facilities and utilities as are provided by General
Contractor for use of Subcontractor and other participants
in the Project. Temporary interruption of services, utilities
and use of facilities are anticipated and shall not justify
a claim for additional compensation.

7. INSPECTION AND QUALITY CONTROL
The Sublet Work shall be performed to the specified
standards of workmanship and strictly in accordance with
drawings, specifications, procedures, and other reguire-
ments of this Subcontract. General Contractor shall have
the right to inspect the Sublet Work and Subcontractor’s
eguipment, tools, records and facilities at all times. No
work shall be covered untjl inspected and released in
—accordance with established inspection procedures, and
any work improperly covered shall be uncovered and
gxposed by Subcontractor for inspection on request, In-
spection and approval shall not relieve Subcontractor of

- . the obligation to complete the entire Sublet Work in strict

. compliance with the requirements of this Subcontract.

* Any defective Sublet Work shall be discontinued, removed
and replaced or corrected in accordance with specifications
and directions of General Contractor. Subcontractor shall
furnish for the Subiet Work all Quality Assurance and
Quality Control documentation, as required by General
Contractor for the Project as a whole or for the specific
part thereof affected by the Sublet Work.

8. SAFETY, CLEANLINESS AND SANITATION

Subcontractor shall comply with all applicable laws,
rules ané regulations relating to safety, Subcontractor
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justment. If the cost plus fee method is directed by
General Contractor the adjustment will be based on the
direct cost of the change in the work using the formula
established in the Subcontract Terms or by other agree-
ment. In the abseqce of agreement, Subcontractor shall be
paid all actual, direct additional cost incurred, without
allocation of home office general and administrative ex-
pense, plus 10% of such costs, and Subcontractor shall
maintain and furnish General Contractor accurate and
detailed records daily segregating the cost of the change
in the Sublet Work. In case of deletion or reduction of
the Sublet Work by such change, Subcontractor shall not
be entitled to anticipated contribution to home office
overhead and profit from any portion of the Sublet Work
not performed.

13. WORKMEN AND EMPLOYMENT PRACTICES

Subcontractor shall provide competent and adequately
trained and skilled personnel. Subcontractor shall, on
reguest, remove from the Project any person found by
General Contractor to be incompetent, unsafe, disorderly,
unrelizble, or unwilling to comply with regulations. Sub-
contractor shall provide badges, color codes, or other
svmbols or identification for its employees, tools and
equipment, in accordance with the system specified by
General Contractor. Subcontractor shall cooperate in
security measures for the prevention of theft, pilferage,
and waste. Subcontractor shall not discriminate against
any emplovee or applicant for employment because of
race. color, national origin, religion, sex, age, or for any
reason prohibited by law. Subcontractor agrees to par-
ticipate and cooperate in the implementation of any
Affirmative Action Plan for equal employment opportunity
adopted for the Project as a whole. To the extent appli-
cable to the Sublet Work on this Project, Subcontractor
chall comply with Executive Order 11246, or any amend-
ment, replacement or counterpart thereof, and the parties
mutually represent that they are familiar with such
provisions and agree that a full copy thereof may be
incorporated herein by either party by attachment at
any time.

14. LABOR RELATIONS

Subcontractor shall comply with the National Labor
Relations Act. any applicable Right to Work law, and any
other applicable law related to labor relations. Sub-
contractor shall give General Contractor notice and full
information regarding any existing or impending labor
dispute affecting the Sublet Work or any part of the work
on the Project as a whole. Subcontractor shall cooperate
in any effort by General Contractor to mediate or other-
wise attempt to resolve work stoppages, slowdowns,
boycotts, disturbances, strikes, picketing or labor disputes
affecting any participant in the Project or affecting any
part of the Project as a whole, but Subcontractor shall
have exclusive control and responsibility for its own labor
relations. No such condition shall excuse Subcontractor
from the obligation to diligently prosecute the work,
unless, in the opinion of General Contractor, or if so de-
termined by the chief local law enforcement officer, there
is clear and substantial danger of bodily harm or property
damage to Subcontractor’s employees if they should under-
take to enter the project site and perform their work.
If Subcontractor has pre-hiring collective bargaining
agreerments, Subcontractor represents that they contain
or have been modified to contain provisions prohibiting
any strike, slow down, picketing, secondary boycotts or
work stoppage during performance of the Sublet Work,
and that the acceptance of the Sublet Work from General
Contractor on this preoject does not violate such agreement.

15. LIENS

To the extent permitted by law, Subcontractor, for
itself and all of its Jower tier subcontractors and all
iaborers, mechanics and materialmen hereby waive and
agree not to claim any lien against the Sublet Work, but
shall rely solely upon the genera) credit of General Con-
tractor. Subcontractor shall pay or cause to be paid when
due, all bills for labor, materials. eguipment or services
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connected with the Sublet Work, and shall not itself assert
any lien or permit any lien to be asserted or maintained
against the Project or any funds or land involved in the
Project. General Contractor may pay directly any such
valid obligation of Subcontractor, and Subcontractor shall
indemnify General Contractor against any such obligation.

16. TITLE TO AND RESPONSIBILITY FOR

SUBLET WORK AND MATERIALS

The Sublet Work in progress and all of the Owner
and General Contractor-furnished items and all of Sub-
contractor-furnished material, equipment, plant, facilities,
fabricated items, supplies, drawings, data, and contract
rights intended for the Sublet Work shall be the property
of Gereral Contractor from the earliest moment of identi-
fication to the Sublet Work, subject to General Contrac-
tor's obligation to pay the price in accordance with the
Subcontract. Notwithstanding General Contractor’s or
Owner's title thereto, Subcontractor shall be responsible
for the care, custody, control and safekeeping and pre-
servation of all Owner-furnished, General Contractor-
furnished, or Subcontractor-furnished labor, materials,
plant equipment, supplies and other things to promptly
repair or replace any such which is damaged or lost, and
to complete the Sublet Work and to deliver the Sublet
Work complete and in accordance with all provisions and
requirements hereof at the time specified. Except as other-
wise provided in the Subcontract Terms or the Special
Conditions, Subcontractor shall bear, without right of re-
imbursement, the full risk of loss or damage to the Sublet
Work and all materials, equipment and other things.

17. SUBCONTRACTING OR ASSIGNMENT

Subcontractor shall not assign this subcontract or any
funds due hereunder. Subcontractor shall not subcontract
any portion of the Sublet Work without the prior written
approval by General Contractor of the lower tier subcon-~
tractor and of the form, terms and conditions of the lower
tier subcontract. No assignment or subcontracting, even
with General Contractor’s approval, shall relieve Subcon-
tractor of any obligations hereunder, or create any
contractual relationship between such sub-subcontractor
and General Contractor or Owner. Any lower tier sub-
contractor shall assume unto General Contractor all of the
obligations of Subcontractor as they relate to such portion
of the Sublet Work.

18. RECORDS AND ACCOUNTS

Subcontractor shall maintain good accounting and
personnel records reflecting performance of the Sublet
Work and shall preserve such records for a period of two
years after completion and acceptance of the Project as
a whole. General Contractor shall have the right to in-
spect and audit such part of the records as relate to cost
reimbursement or performance of labor related provisions.
Copies of documents and records supporting requests for
payment or compliance with labor related provisions shall
be furnished General Contractor with such request or at
such other times as General Contractor directs.

18. BONDS

I instructed by General Contractor in writing, Sub-
contractor shall provide a Performance Bond and a Pay-
ment Bond in form and with corporate surety satisfactory
to General Contractor, at any time required by General
Contractor, whether refore commencement of the Sublet
Work or at any time prior to completion and acceptance
of the Sublet Work. General Contractor will separately
reimburse Subcontractor the premium cost thereof set
forth in the Subcontract Terms unless otherwise expressly
provided. General Contractor may terminate this Subcon-
tract for default or exercise the rights provided n
Paragraph 10 of these General Conditions if Subcontractor
should 1ail to provide such bond when requested.

20. INDEMNITY

Subcontractor hereby indemnifies and holds harmless
General Contractor and Owner from any loss, cost, damage
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28, INDEPENDENT CONTRACTOR

Subcontractor shall perform the Sublet Work as an
independent contractor with exclusive contro] of the
manner and means of performing the Sublet Work in
accordance with the requirements of the Contract, unless
an agency or other relationship is specified in the Sub-
contract Terms. Subcontractor has no authority to act or
make any agreements or representation on behalf of Gen-
eral Contractor or Owner, and no contractual relationship
exists between Subcontractor and Owner. No employvee
or agent engaged by Subcontractor shall be, or shall be
deerned to be, an emplovee or agent of General Contractor
or Owner. In the event General Contractor should, at the
request of Subcontractor, furnish workmen to Subcontrac-
tor for any purpose to work under the direction and
supervision of Subcontractor, such employvees of General
Contractor shall be deemed to be the borrowed servants
of Subcontractor and Subcontractor shall be responsible
for their actions while so engaged.

30. LAWS

This Subcontract is entered into in Houston, Texas,
and shall be construed and governed by the laws of the
State of Texas. Subcontractor shall comply with all lJaws.
statutes, ordinances, rules and regulations of any govern-
mental entity, having jurisdiction, and Subcontractor shall
indemnify and hold harmless the Owner and General
Contractor from any fines, penalties, costs or liability
arising from Subcontractor’s failure to comply therewith.

31. DISPUTES

All questions aricing under this Subcontract shall
be resolved in the {first instance by Genera] Contractor’s
project manager. No claim for additional compensation or
extension of time shall be considered unless presented to
General Contrsctor's project manager in writing within
ten (10) days after the occurrence giving rise to the dis-
pute. Any claim not satisfactorily resoclved by General
Contractor's project manager in the first instance, and
which is presented in writing within the time provided,
may be appealed by notice in writing to the project man-
sger within ten (10) days after the project manager's
initial decision, (a) to the engineer for the Project if the
issue is interpretation of the drawings or specifications, or
cormnpliance of the Sublet Work therewith, in which event
the engineer’s decicion shall be final, (b) to an Executive
Officer of General Contractor as provided under Article
10 if the claim arises under Article 10, or (¢) to an Ex-
ecutive Officer of General Contractor if any other ques-
tion under the Subcontract is involved. Such review shall
be a prerequisite to any further relief,

32. PROGRESS PAYMENTS AND
FINAL PAYMENT

Progress payments will be made by General Contrac-
tor to Subcontractor monthly or at other intervals specified,
in accordance with the Subcontract Terms. All progress
payments are Trust Funds to be applied by Subcontractor
to payment for labor, materials, equipment, services and
supplies for the Sublet Work. With each request for pro-
gress payment, Subcontractor shall submit proper evidence,
including affidavits and certificates, as may be requested
by General Contractor showing: (a) the portion of the
Sublet Work completed, (b) compliance with all require-
ments of this Subcontract, (c) payment of all bills, and (d)
that no lien exists or could be claimed arising from the
Sublet Work. General Contractor may withhold from pro-
gress payments ’gen percent (109:) of the amount earned,
as refainage until final completion and acceptance (unless
otherwise provided in the Subcontract terms), and in
addition may withhold such amount as may be reasonably
required to assure compliance by Subcontractor with-the
terms of this Subcontract. General Contractor may pay
directly any obligation of Subcontractor arising under this
Subcontract and withhold such payment from amounts
otherwise due Subcontractor. Subcontractor shall submit
with his request for final payment similar evidence and
such expressions of warranty and indemnity as are re-
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quired herein and a release of further claims against
Owner or General Contractor. Subcontractor indemnifies
General Contractor and Owner against any cost or liability,

including attorney’s fees, for failure of Subcontractor to

perform all its obligations and pay all of its bills as re-
gquired by this Subcontract.

33. APPLICATION TO COST

REIMBURSEMENT TERMS

These General Conditions define the obligations, res-
ponsibilities and relationships of Subcontracter and Gen-
eral Contractor, and apply without change whether the
terms for payment are fixed price or cost reimbursable or
a combination thereof. The price and other payments to
be made to Subcontractor for performance of the obli-
gations of these General Conditions are provided for in the
Subcontract Terms or other portions of this Subcontract.

34. NOTICES

Notices of changes. deficiencies, delays, claims or dis-
putes shall be in writing, and shall furnish {full information
to the extent available. The party notitied will acknowl-
edge receipt by endorsement of a copy if requested, or
will otherwise confirm receipt in writing. Ordinarily, no-
tice will be given by delivery to the General Contractor's
project manager, or Subcontractor’s designated represen-
tative at the site, respectively, and mailing a copy to the
address shown in the Subcontract Terms. To avoid dif-
ficulty in delivery of Notice, sufficient Notice shall be
deemed to have been given by mailing by Registered or
Certified Mail or equivalent, to the address shown in the
Subcontract Terms.

35. INTEGRATION

The entire agreement between General Contractor and
Subcontractor and all negotiations, propesals, represent-
ations and interpretations have been integrated into and
superseded by the written provisions of this Subcontract.
This Subcontract shall be valid and in force when signed by
both parties and delivered and the parties understand that
thereafter no person is authorized to amend this Subcon-
tract except by agreement in writing and signed with equal
formality. These General Conditions may be moditied by
the Special Conditions for the Project or by the Subcon-
tract terms; and the Special Conditions for the Project
may be modified by the Subcontract Terms, and as so
modified it is intended that all terms and provisions of
this Subcontract shall be construed in harmony and with
equal dignity and effect,
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