

00001


Subcontract No. 27-4207-8041

The foregoing constitutes the entire contract, and supersedes all prior proposals, negotiations, agreements, awards, letter of intent and written or oral statements, representations or agreements.


4. The Effective Date set forth above is the date as to which all Contract Documents and provisions thereof have reference for purposes of coordination of their meaning and effect. The price relates to the Sublet Work as described in drawings, specifications and other Contract Documents in their condition on that date. Changes after the effective date will be dealt with in accordance with the provision for changes. Any work commenced and any payment made pursuant to an Award or Letter of Intent prior to the execution hereof shall be deemed to have been done and paid after the Effective Date under the terms of this Subcontract.

GENERAL CONTRACTOR:

BROWN & ROOT, INC.


By: JOHN EDWARDSTitle: PROCUREMENT SUPERVISORDate: 11-22-82

SUBCONTRACTOR:

SOUTHERN PAINTING
By: Don A. GallieTitle: ManagerDate: 11/15/82

SUBCONTRACT TERMS

SUBCONTRACT NO. 27-4207-8041

1.0 JOBSITE LOCATION

The jobsite is at the Ethyl Corporation Plant, Pasadena, Texas.

2.0 THE SUBLET WORK

2.1 Subcontractor shall furnish all labor, material, tools, equipment, supervision, insurance, taxes, and incidentals necessary to fireproof miscellaneous structural steel at the above referenced location.

2.2 The Sublet Work shall be performed in strict accordance with the Subcontract Documents and under the direction of the General Contractor's Job Superintendent or his duly authorized representative.

3.0 DRAWINGS AND SPECIFICATIONS

The Sublet Work shall be performed in strict accordance with General Contractor's and Owner's applicable drawings and specifications.

3.1 Specifications

Fireproofing shall be 3/10" of Chartek 59.

4.0 SUBCONTRACT PRICE

4.1 General Contractor agrees to pay Subcontractor for complete, satisfactory and timely performance of the Sublet Work in strict accordance with all provisions of the Subcontract Documents, including all applicable sales and use taxes, the total firm lump sum price \$ 30,950.00.

5.0 TIME OF PERFORMANCE

5.1 Subcontractor shall perform the Sublet Work in accordance with the schedule of the General Contractor's Job Superintendent or his duly authorized representative. Currently, Subcontractor is scheduled to commence Sublet Work on November 10, 1982 and to perform the work in a diligent manner until all aspects of the Sublet Work are completed on or about November 23, 1982.

SUBCONTRACT NO. 27-4207-8041

5.0 TIME OF PERFORMANCE (continued)

- 5.2 Subcontractor shall maintain contact with General Contractor's Job Superintendent to coordinate schedule changes in accordance with General Condition No. 4.

6.0 DELIVERY OF MATERIALS

Subcontractor shall coordinate delivery of materials to jobsite with General Contractor's Schedule.

7.0 TERMS OF PAYMENT

- 7.1 Payment shall be made when the Sublet Work has been satisfactorily completed and accepted and Subcontractor has submitted an affidavit in form prescribed by General Contractor providing proof of payment of all bills for labor and materials and a satisfactory release of all claims against General Contractor and Owner.
- 7.2 Affidavits- Two copies of the General Contractor's "Affidavit for Subcontractor" (Form P-7) are attached. Subcontractor shall execute and return one copy with the final or retainage invoice.
- 7.3 Invoices- Subcontractor shall submit invoices in quadruplicate to the following address:

Brown & Root, Inc.
209 N Main
Pasadena, Tx 77506-1398.

8.0 INSURANCE CERTIFICATES

The insurance coverage requirement shall be in strict accordance with Paragraph No. 21 of the General Conditions. Subcontractor must have copies of its current Insurance Certificates in General Contractor's possession before commencement of any work at the project site. Renewed Insurance Certificates are to be mailed to General Contractor no later than two (2) weeks prior to expiration date of latest certificate on file.

The Subcontractor shall submit copies of Insurance Certificates to the following address:

Brown & Root, Inc.
209 N Main
Pasadena, Tx 77506-1398
ATTN: Larry Pulido