

Brown & Root, Inc.

P. O. Box 3, Houston, Texas 77001



SUBCONTRACT

PAGE 1 OF 2	EFFECTIVE DATE 8-13-79	REQUISITION NUMBER 27-14-4815	SUBCONTRACT NUMBER 27-4060-5037
BROWN & ROOT JOB NUMBER/ACCOUNTING CODE 4060 27-4060 (5)		PROJECT NAME ETHYL CORP. "GENERAL PLANT IMPROVEMENTS"	
STATE CONTRACTOR'S LICENSE NUMBER (If Required) N/A		STATE E/A	DATE OF ISSUE N/A

SUBCONTRACTORY

03866134

CONSTRUCTION SERVICES, INC.

P. O. BOX 96407

HOUSTON, TEXAS 77013

THE SUBCONTRACT TERMS APPEARING BELOW TOGETHER WITH THE ATTACHMENTS HERETO FORM THE PROVISIONS OF THE ENTIRE SUBCONTRACT.

AS OF THE EFFECTIVE DATE OF THIS SUBCONTRACT, PAYMENT AND PERFORMANCE BONDS ARE NOT REQUIRED BUT MAY BE REQUIRED PURSUANT TO GENERAL CONDITIONS.

SUBCONTRACT TERMS

1. SUBLET WORK

- 1.1 SUBCONTRACTOR SHALL FURNISH ALL LABOR, MATERIALS, TOOLS, EQUIPMENT, INSURANCE, SUPERVISION AND ALL OTHER THINGS NECESSARY TO COMPLETE INSULATION OF THE REACTOR HEADS AND PIPING IN AREA 1903", ETHYL CORP. PLANT, PASADENA, TEXAS.
- 1.2 SUBCONTRACTOR SHALL PERFORM THE SUBLET WORK IN STRICT ACCORDANCE WITH THE DIRECTIVES OF THE GENERAL CONTRACTOR'S JOB SUPERINTENDENT OR HIS DULY AUTHORIZED REPRESENTATIVE AND SHALL MAINTAIN CONTACT WITH GENERAL CONTRACTOR'S PROJECT MANAGEMENT FOR THE PURPOSES OF COORDINATING THIS SUBCONTRACT.

2. SPECIFICATIONS

- 2.1 JACKETING SHALL BE .010 SMOOTH STAINLESS STEEL.
- 2.2 STAINLESS STEEL JACKETING TO BE INSTALLED ON THE BOTTOM HEADS OF R-7201-A, B & C AND R-7301-A & B.
- 2.3 STAINLESS STEEL FLASHING TO BE INSTALLED OVER THE INSULATION SUPPORT IN ACCORDANCE WITH GENERAL CONTRACTOR'S DIRECTIVE.

3. SUBCONTRACT PRICE

GENERAL CONTRACTOR AGREES TO PAY SUBCONTRACTOR FOR COMPLETE, SATISFACTORY, AND TIMELY PERFORMANCE OF THE SUBLET WORK THE FOLLOWING FIRM TOTAL LUMP SUM PRICE, WHICH INCLUDES ALL APPLICABLE SALES/USE TAXES:

FOURTEEN THOUSAND, FIFTEEN DOLLARS AND NO CENTS
(WORDS)

\$14,015.00
(FIGURES)

RECEIVED
BROWN & ROOT INC.
SEP 11 1 34 PM 1979
SUBCONTRACTS DEPT.
PROCUREMENT DIV.

4. TIME OF PERFORMANCE

SUBCONTRACTOR SHALL INITIATE AND COMPLETE SUBLET WORK IN STRICT ACCORDANCE WITH THE SCHEDULE AND TIME FRAME AS SET BY GENERAL CONTRACTOR'S PROJECT MANAGEMENT.

ATTACHMENTS (AS CHECKED) ☐ P-50 GENERAL CONDITIONS ☐ SPECIAL CONDITIONS ☒ P-7 AFFIDAVIT (2)
☐ OTHER:

SUBCONTRACTOR		BROWN & ROOT, INC. - GENERAL CONTRACTOR	
AUTHORIZED REPRESENTATIVE		AUTHORIZED REPRESENTATIVE	
SIGNATURE	DATE SIGNED	SIGNATURE	DATE SIGNED
<i>[Signature]</i>	9/11/79	<i>[Signature]</i>	9-11-79

JOBSITE FILE COPY

P-21 (05-79)

00415

INSURANCE CERTIFICATES

- 5.1 SUBCONTRACTOR SHALL FORWARD ITS INSURANCE CERTIFICATE STATING THE NAMES OF ITS INSURANCE CARRIER (S) AND CERTIFYING THAT ITS INSURANCE COVERAGE MEETS WITH THE REQUIREMENTS OF GENERAL CONDITION 21.
- 5.2 SUBCONTRACTOR INSURANCE CERTIFICATES SHALL REFERENCE THE PROJECT AND SUBCONTRACT NO., AND SHALL MAIL ONE COPY TO THE FOLLOWING ADDRESS WITH THIS SUBCONTRACT:

BROWN & ROOT, INC.
P. O. BOX 3
HOUSTON, TEXAS 77001

ATTN: D. L. SEYFERT (01-129G)

6. AFFIDAVIT

TWO COPIES OF THE GENERAL CONTRACTOR'S "AFFIDAVIT FOR SUBCONTRACTOR" (FORM P-7) ARE ATTACHED. CONTRACTOR SHALL EXECUTE AND RETURN ONE COPY WITH HIS FINAL OR RETAINAGE INVOICE.

7. INVOICES

- 7.1 SUBCONTRACTOR SHALL RENDER ALL INVOICES IN QUADRUPLICATE TO THE FOLLOWING ADDRESS:

BROWN & ROOT, INC.
209 N. MAIN
PASADENA, TEXAS 77506

ATTN: J. W. MORROW

8. SUBCONTRACTOR'S REPRESENTATIVE

SUBCONTRACTOR SHALL DESIGNATE A SITE REPRESENTATIVE TO THE GENERAL CONTRACTOR PRIOR TO COMMENCEMENT OF AFOREMENTIONED WORK. HE, OR IN HIS TEMPORARY ABSENCE, HIS DESIGNATED ASSISTANT, SHALL BE "ON CALL" AT ALL HOURS, FROM COMMENCEMENT OF SUBLET WORK TO COMPLETION.

9. LABOR RELATIONS

THE FOLLOWING SUPPLEMENTS PARAGRAPH NO. 14 OF THE GENERAL CONDITIONS.

SUBCONTRACTOR REPRESENTS THAT ITS PRE-HIRING COLLECTIVE BARGAINING AGREEMENTS, IF ANY, CONTAIN, OR WILL CONTAIN, PROVISIONS THAT, OR SUBCONTRACTOR HAS ENTERED INTO, OR WILL ENTER INTO A PROJECT AGREEMENT MODIFYING SUCH COLLECTIVE BARGAINING AGREEMENT TO PROVIDE THAT THERE SHALL BE NO STRIKES, SLOW-DOWNS, PICKETING, SECONDARY BOYCOTTS, OR WORK STOPPAGES DURING THE PERFORMANCE OF THE SUBLET WORK. SUBCONTRACTOR WILL FURTHER SUBCONTRACT ONLY TO LOWER-TIER CONTRACTORS HAVING SIMILAR PROVISIONS IN THEIR COLLECTIVE BARGAINING AGREEMENTS, IF ANY.

THIS SUBCONTRACT/CHANGE ORDER CONSISTS OF PAGE 1 BEARING SIGNATURES AND AS MANY ADDITIONAL NUMBERED PAGES AS SHOWN ABOVE. ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.