PLAINTIFF'S EXHIBIT
ASA-59

WILLARD A. SELLE, Inc.
TELEPHONE 533-1438 • 215 N. POPLAR ST.
EL PASO, TEXAS 79901
July 26, 1967

ASARCO
Box 1111
El Paso, Texas

Gentlemen:

This is to advise you that our current contract with Asbestos Workers Local 76, Albuquerque, New Mexico will be terminated effective July 31, 1967. Although we anticipate no work stoppage, we feel we should notify you regarding the possibility of a labor dispute.

At the present time, we are negotiating with Local 76, and we are hopeful that a new contract will be signed by July 31, 1967. We are doing all that is possible to avoid a labor dispute; however, should this situation develope, we will certainly appreciate your cooperation.

Yours very truly,

WILLARD A. SELLE, INC.

J.R. Innes

JI/bp

RECEIVED

HER 0000029

FILE COPY
LETTEREX

July 14, 1967

Willard A Selle Company, Inc.
215 N. Poplar Street
El Paso, Texas 79901

Attention: Mr. Bob Crockett

Gentlemen:

I am enclosing herewith a copy of our contract with you covering insulating air pipes and burner manifold on gas fired preheaters at our reverberatory furnace.

This contract has been approved and signed by our New York Purchasing Department and is for your file.

Yours very truly,

J. W. English
Plant Engineer

JWE:nsg
encl.

HER 0000030

Revised 3/63

TO:	APPROVED BY
Purchasing	
Credit	
Legal	
Insurance	
Operating Vice President	
RETURN TO PURCHASING DEPARTMENT	

Construction or Repair: Contract Form PD-19 Under $100,000.00

ORDER NO. EP31

CONTRACT FOR

Furnishing & Installing Insulation

(Insert name of job)

AMERICAN SMELTING AND REFINING COMPANY'S **El Paso** Plant at **El Paso, Texas**

(Insert town and state)

THIS AGREEMENT, made the **26** day of **June**, 19**67**,

by and between **Willard A. Sells, Inc.**, whose address is **215 North Poplar Street, El Paso, Texas 79901** (hereinafter called the "Contractor") and AMERICAN SMELTING AND REFINING COMPANY, a corporation of the State of New Jersey, whose address is 120 Broadway, New York 5, N.Y. and **P. O. Box 1111 El Paso, Texas 79999** (hereinafter called the "Owner").

(Insert address of plant or unit)

WITNESSETH:

The Contractor and Owner agree as follows:

Article 1. Scope of the work

The Contractor shall furnish all shop drawings, field engineering, labor, tools, equipment, transportation, materials and other facilities, except such items as are hereinafter listed as being furnished or furnished and installed by the Owner, for **Insulation** (hereinafter called the "work") at the **El Paso** plant of the Owner at **El Paso, Texas**

(Insert name of job)

(Insert town & state)

in accordance with the drawings and specifications listed below, all of which are incorporated herein by reference and made a part hereof:

(List Specifications and Drawings)

As per two Willard A. Sells Co. proposals dated April 21, 1967, and June 19, 1967, covering insulation of Air Preheater piping and burner manifold.

HER 0000031

Article 2. Time of Completion

The work shall be commenced About July 15, 1967 and shall be substantially completed within 30 days.

Article 3. Payment (to be deleted if progress payments are to be made)

The Owner shall pay the Contractor for the performance of this Contract, the sum of six thousand eight hundred seventy six dollars, ($ 6876.00), lawful money of the United States of America within 30 days after satisfactory completion of the work and submission by the Contractor of evidence (including, if requested, complete releases of all liens arising out of or in connection with the work by all persons, firms or corporations on whose behalf such liens could be or were filed) satisfactory to the Owner that all charges for labor and material incorporated in the work and all other indebtedness connected with the work for which liens could be filed have been paid and that the work is free of all liens and encumbrances.

~~Article 3. Payments (to be deleted if progress payments are not to be made)~~

~~The Owner shall pay the Contractor for the performance of this contract, the sum of _____ dollars ($_____), lawful money of the United States, as follows:~~

~~On or about the _____ day of each calendar month, commencing _____, 19___, the Owner shall pay the Contractor _____ per cent (_____%) based on the contract prices, of the labor and materials incorporated in the work and of materials suitably stored at the site thereof up to the end of the next preceding calendar month, as estimated by the Owner, less the aggregate of previous payments, and upon completion of the entire work, a sum sufficient to increase the total payments to _____ per cent (_____%) of the contract price. Final payment of the remaining (_____%) of the contract price shall be due _____ days after completion of the work.~~

~~Before each such payment is due, the Contractor shall submit evidence satisfactory to the Owner (including, if requested, partial releases) and in the case of final payment, complete releases of all liens arising out of or in connection with the work by all persons, firms or corporations on whose behalf such liens could be or were filed) that all charges for labor and material incorporated in the work and all other indebtedness (except in the case of payments other than final payment, indebtedness not then due) connected with the work for which liens could be filed have been paid and that the work is free of all liens and encumbrances.~~

Article 4. Payments Withheld

The Owner may withhold all or part of any payment to the extent necessary to protect the Owner from loss or damage on account of (a) damaged or defective work not remedied, (b) claims filed or reasonable evidence indicating probable filing of claims by other parties against the Contractor or the Owner (c) failure of the Contractor to make payments properly to Subcontractors or for material or labor, (d) a reasonable doubt that this contract can be completed for the balance then unpaid, or (e) damage to the Owner's property or the work of another contractor.

Article 5. Liens

If any lien remain unsatisfied after payment of the full contract price has been made, the Contractor shall refund to the Owner all moneys that the latter may be compelled to pay in discharging such lien, including all costs and a reasonable attorney's fee. The Contractor shall, at any time requested by the Owner, deliver a bond satisfactory to the Owner indemnifying it against any lien and expenses occasioned thereby.

Article 6. Title to the Work

Title to all work completed or in the course of construction shall be in the Owner; and title to all machinery, equipment and materials to be incorporated in the work shall be in the Owner as soon as they are delivered on the site of the job.

Article 7. Inspection and Repair

The Contractor shall provide safe and proper facilities at all times for the inspection of the work by the Owner, and shall as soon as practicable after written notice from the Owner, at the Contractor's expense, replace and repair any materials or portions of the work which the Owner shall deem defective and make good all work damaged or destroyed thereby, whether or not there shall be a dispute with respect to any of the foregoing. Any such dispute shall be settled by arbitration.

Article 8. Protection by Contractor

The Contractor at all times shall maintain adequate protection of the work from damage and shall protect the Owner's property and all persons thereon from injury, damage or loss by reason of any act or omission of the Contractor or any Subcontractor. The Contractor shall be responsible, and reimburse the Owner, for any loss or expense to the Owner arising from damage to the work or other property of the Owner caused by the wrongful act or neglect of the Contractor, any Subcontractor or the employees of the Contractor or any Subcontractor. Where such damage includes damage to the work it shall be repaired at the expense of the Contractor.

The Contractor shall use its best judgement and skill in dealing with labor matters, and take all reasonable steps to avoid labor dispute. In the event of any strike or threat of strike, slowdowns, featherbedding, or other like practices, the Contractor shall apprise the Owner of all relevent facts and implications of the particular labor problem involved, and shall consult in good faith with the Owner in an endeavor to reach a mutually satisfactory solution to such labor problem and, so far as reasonably possible, to protect the Owner against delays affecting the work or damage or losses to its other operations.

Article 9. Contractor's Liability Insurance

The Contractor shall maintain such insurance as will indemnify it against claims under workmen's compensation acts and against any other claims for damages for personal injury, including death, which may arise from operations under this contract, whether such operations be by the Contractor or any Subcontractor or anyone directly or indirectly employed by either of them.

Prior to commencement of this work the Contractor shall file with the Owner completed certificates of insurance in form of "Insurance Certificate" attached and shall provide insurance coverage in amounts not less then those stated therein.

Article 10. Indemnity by Contractor

The Contractor shall save harmless and indemnify the Owner from and against any expense, loss or damage on account of any claim, demand or suit made by any person whomsoever, including any employee of the Owner, which is in any way caused by or connected with, or grows out of the execution and performance of this contract by the Contractor or any Subcontractor; provided, however, that the Contractor shall not be required to indemnify the Owner against any loss caused solely by the negligence of willful fault of the Owner or its employees. The Contractor accepts all risk of injury or damage and all responsibility for any claims for damages whatsoever resulting from the use, misuse, or failure of any hoist, rigging, blocking, scaffolding, or other like or unlike equipment used by the Contractor or any Subcontractor, even though such equipment be furnished or loaned to the Contractor or any such Subcontractor by the Owner, and shall indemnify the Owner against all such claims.

Article 11. Owner's Responsibility for Certain Casualties

The Owner shall be responsible for all damage to the work, and to material, temporary structures, and equipment (excluding construction equipment not owned by the Owner) at the site of the job, which is caused by fire, windstorm, smoke, hail, aircraft, explosion, vehicles, riot or civil commotion.

Article 12. Compliance with Laws and Ordinances

The Contractor shall give all notices and comply with all laws, ordinances, rules, and regulations, bearing on the conduct of the work as drawn and specified. If the Contractor performs any work contrary to any such law, ordinance, rule or regulation, he shall bear all costs arising therefrom.

If for any reason the Contractor's or any Subcontractor's employees or agents acquire a status imposing liability on the Owner for employer's contributions or taxes under the Federal Insurance Contributions Act, the Federal Unemployment Tax Act, any State Unemployment Tax Act, or any other Act, the Contractor shall be exclusively liable for, and shall indemnify the Owner against, the same and agrees to comply with all such laws and regulations so as to relieve the Owner from any and all liability therefor and from the responsibility of making reports or keeping records with respect thereto.

Article 13. Patents

The Contractor shall indemnify and save harmless the Owner against and from any and all claims, losses, costs, damages, expenses, actions or other proceedings, growing out of or resulting from infringement of any patent by the Contractor or any Subcontractor in the performance of this contract, except that this provision shall not apply to patented articles or processes specified in drawing or specifications furnished by the Owner

Article 14. Changes in the Work

The Owner, without invalidating this contract, may at any time order extra work or make changes by altering, adding to or deducting from the work. Such order may be made the Owner on its own behalf or at the request of the Contractor, upon discovery by the Contractor of any discrepancy between the plans and the physical conditions encountered. If such extra work or changes involve a change in cost, the contract price shall be increased or decreased by the fair value thereof. The Owner will itemize the changes to be made and upon receipt of written notice of same, the Contractor will submit promptly to the Owner, in triplicate, an itemized statement of his calculations of the adjustment in the contract price resulting from the changes or extra work. This must be done before work on the change is begun unless the Owner gives written order to proceed immediately. No work or change shall be made, except by written order of the Owner and no claim for an addition to the contract price shall be valid unless the additional work was so ordered. Any dispute under this Article shall be subject to arbitration.

Article 15. Owner's Right to Terminate Contract

If the Contractor should be adjudged a bankrupt, or make an assignment for the benefit of creditors, or if a receiver of the Contractor's property should be appointed or if the Contractor files a petition or if a trustee of the Contractor's property should be appointed under the reorganization or readjustment provisions of the Bankruptcy Act, or if the Contractor at any time should refuse or neglect to supply enough properly skilled workmen or proper materials, or if he should fail to make prompt payments to Subcontractors or for material or labor, or disregard laws, ordinances or the instructions of the Owner, or otherwise be guilty of a substantial violation of any provision of the contract which he shall have failed to correct promptly after service of written notice thereof by the Owner, then the Owner may, without prejudice to any other right or remedy, terminate the employment of the Contractor for the Contractor's default and take possession of the premises and of all materials, tools and appliances thereon and finish the work by whatever method the Owner may deem expedient. In such case, the Contractor shall not be entitled to receive any further payment until the work is finished. If the unpaid balance of the contract price shall exceed all the general damages of the Owner caused by the Contractor's default, including the expense of finishing the work and compensation to the Owner for the Owner's managerial and administrative service, such excess shall be paid to the Contractor. If such damages shall exceed such unpaid balance, the Contractor shall pay the difference to the Owner. In the event the Contractor and the Owner are unable to agree upon the amount to be paid or reimbursed the dispute shall be settled by arbitration.

Article 16. Correction of Work after Payment

Neither payment nor any provision in this contract shall relieve the Contractor of responsibility for faulty materials or workmanship and the Contractor shall remedy any defects due thereto and pay for any damage to other work resulting therefrom which shall appear within one year from the date of completion of the Contractor's work hereunder. The Owner shall give notice of observed defects with reasonable promptness. Any dispute under this Article shall be subject to arbitration.

Article 17. Arbitration

All disputes which are herein stated to be subject to arbitration shall be submitted to and determined by arbitration. Except as and to the extent otherwise provided by the controlling state law, no party may have recourse to legal proceedings (other than to enforce this arbitration Article) unless and until an arbitration award has been made. There shall be one arbitrator who shall be chosen by the American Arbitration Association, whose arbitration rules shall be followed.

Article 18. Subcontracts

The Contractor will not employ any Subcontractor without the prior written approval of the Owner and the Contractor shall require each Subcontractor to execute a contract in writing containing provisions similiar to all provisions of this contract which are in any way applicable to such Subcontractor and which will obligate such Subcontractor to comply with and perform all such provisions herein. Nothing herein shall create a contractual relationship between any Subcontractor and the Owner.

Article 19. Assignment

The Contractor shall not assign nor subcontract this contract in whole or in part nor shall the Contractor assign any moneys due or to become due Contractor hereunder without the prior written consent of the Owner.

Article 20. Coordination of Work

The Contractor shall conduct the work hereunder so as to cause a minimum of interference with the Owner's operation. Where interference with the Owner's operations become absolutely necessary, permission shall be requested by the Contractor not less than seventy-two (72) hours in advance.

Article 21. Undertakings by the Owner

The Owner agrees to obtain and pay for any permits, licenses and easements required for permanent structures or changes, and, to the extent practicable without interference with operations, to furnish the Contractor, free of charge, for its use during construction, electricity, water, steam and compressed air required for construction purposes, at the voltage and pressure currently available at Owner's said plant, to a point adjacent to or within feet of the site, but the Contractor will be required to make the necessary connections, provide approved shut-off and safety devices and furnish and install all temporary lines required to bring them to the point of use.

Article 22. Applicable Law

This contract shall be construed and enforced in accordance with the laws of the state where the work hereunder is to be performed.

Article 23. Entirety Clause

This contract constitutes the entire agreement between the parties, and except as may be specifically set forth herein no changes can be made herein except by an agreement in writing duly executed by the parties or their duly authorized agents.

Article 24. Additional Provisions

IN WITNESS WHEREOF, the parties have executed this contract the day and year first above written.

Willard A. Selle, Inc.

Contractor

By J. R. Jones

Title Pres.

AMERICAN SMELTING AND REFINING COMPANY

Owner

By Howard Kane

AMERICAN SMELTING AND REFINING COMPANY

FORM # INSURANCE-1 Revised 11/56

INSURANCE-CERTIFICATE

AMERICAN SMELTING AND REFINING COMPANY REQUIREMENTS FOR CONTRACTORS AND SUBCONTRACTORS.

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE DESCRIBED BELOW HAVE BEEN ISSUED TO WILLARD A. SELLE, INC.

THESE POLICIES ARE NOW IN FORCE, COVERING WORK BY THE ASSURED FOR AMERICAN SMELTING AND REFINING COMPANY ON CONTRACT

AT EL PASO SMELTING WORKS, EL PASO, TEXAS

IF THESE POLICIES ARE CANCELLED OR CHANGED IN ANY WAY THAT WILL AFFECT THIS CERTIFICATE, TEN DAYS' PRIOR WRITTEN NOTICE WILL BE GIVEN BY THIS COMPANY TO AMERICAN SMELTING AND REFINING COMPANY, SAMUEL METZGER, JR., 120 BROADWAY, NEW YORK, N.Y.

KIND OF INSURANCE	DESCRIPTION OF POLICY			REQUIRED MINIMUM
	NUMBER	EXPIRES	LIMITS OF LIABILITY	
CONTRACTOR'S PUBLIC LIABILITY (COMPREHENSIVE INCLUDING CONTRACTUAL)*				
BODILY-INJURY	LCC 50017	1-1-68	EACH PERSON $ 250,000 EACH ACCIDENT $ 500,000	$100.000 $300.000
PROPERTY-DAMAGE	LCC 50017	1-1-68	EACH ACCIDENT $ 200,000	$ 25.000
CONTRACTOR'S PROTECTIVE LIABILITY				
BODILY-INJURY	LCC 50017	1-1-68	EACH PERSON $ 250,000 EACH ACCIDENT $ 500,000	$100.000 $300.000
PROPERTY-DAMAGE	LCC 50017	1-1-68	EACH ACCIDENT $ 200,000	$ 25.000
COMPREHENSIVE AUTOMOBILE				
BODILY-INJURY	OTC 1131	1-1-68	EACH PERSON $250,000 EACH ACCIDENT $500,000	$100.000 $300.000
PROPERTY-DAMAGE	OTC 1131	1-1-68	EACH ACCIDENT $ 100,000	$ 25.000
WORKMEN'S COMPENSATION AND EMPLOYER'S LIABILITY	TPJ1107	1-1-68		COMPLY WITH APPLICABLE STATE LAW
	TPJ 1107	1-1-68	EACH ACCIDENT $500,000	$ 25.000

DATE June 26, 1967

UNITED STATES FIDELITY AND GUARANTY CO.
AND FIDELITY & GUARANTY INS. UNDERWRITERS, INC.
INSURANCE COMPANY

Saunders & McAfee

By: Tom H. McAfee

El Paso CITY Texas STATE

AUTHORIZED REPRESENTATIVE

*The Contractor shall save harmless and indemnify the Owner from and against any expense, loss or damage on account of any claim, demand or suit made by any person whomsoever, including any employee of the Owner, which is in any way caused by or connected with, or grows out of the execution and performance of this contract by the Contractor or any Subcontractor; provided, however, that the Contractor shall not be required to indemnify the Owner against any loss caused solely by negligence or willful fault of the Owner or its employees. The Contractor accepts all risk of injury or damage and all responsibility for any claims for damages whatsoever resulting from the use, misuse, or failure of any hoist, rigging, blocking, scaffolding, or other like or unlike equipment used by the Contractor or any Subcontractor, even though such equipment be

WILLARD A. SELLE, INC.
TELEPHONE 533-1438 • 215 N. POPLAR ST.
EL PASO, TEXAS 79901

April 21, 1967

(HARRISON)

American Smelting & Refining Co.
P. O. Box 1111
El Paso, Texas

Attn: Mr. Bill Naysmith

Gentlemen:

Re: "Thermo" Hot Blast Heaters
and Connecting Hot Air Piping

We are pleased to quote the total sum of $6,243.00 to furnish and apply insulation in connection with the above referenced project. Our quotation is based on a complete insulation job for the areas shown on your Drawing Number D-6489 and Drawing Number E-12470. We will furnish all materials, labor, tools, scaffolding, etc. necessary for a complete job as outlined below in our proposal.

We propose to insulate the various areas as follows:

1. The air manifold of both Hot Blast Heaters from the baffle to the cupola air outlet and the transition from the cupola air outlet to the 30½" I.D. pipe shall be insulated with Owens Corning Fiberglas Corporation's Kaylo Block Insulation, 4" thick. The insulation shall be applied in two 2" layers and shall be wired on using lugs that are welded on. The blocks shall be plastered with insulating cement and then covered with poultry netting. A weatherproof mastic shall be applied over all insulated surfaces.

BY ASARCO

2. The transitions from the existing 50" I.D. Burner Manifold to the new 30½" I.D. piping shall be insulated as outlined in 1. above.

3. The new 30½" I.D. Hot Air Piping shall be insulated with Owens-Corning Fiberglas Corporation's Metal Mesh Blankets, 4" thick, with poultry netting on both sides. The blankets shall be wired and/or banded in place. Straight runs of insulated pipe shall be weather-proofed with galvanized metal jacketing secured with bands. Elbows and bends shall be plastered with insulating cement, covered with poultry netting, and weatherproofed with mastic. No expansion joints or butterfly valves are to be covered.

28ga

We exclude the furnishing or welding of necessary lugs.

Applicable state taxes are included in our quotation.

Thank you for allowing us to quote on this project. We hope we may be able to serve you.

Respectfully submitted,

WILLARD A. SELLE, INC.
Bob Crockett
Bob Crockett

BLANKET 20"/LF
BC:R GALV COVER 8"
28"/LF

HER 0000039

WILLARD A. SELLE, Inc.
TELEPHONE 533-1438 • 215 N. POPLAR ST.
EL PASO, TEXAS 79901

June 19, 1967

American Smelting & Refining Co.
P. O. Box 1111
El Paso, Texas

Attn: Mr. Bill Nasyuth

Gentlemen: Re: Reverb Blower Header

We are pleased to quote the total sum of $633.00 to furnish and apply insulation in connection with the above referenced project. Our quotation is based on a complete insulation job for the areas shown on your Drawing Number E10702. We will furnish all materials, labor, tools, scaffolding, etc., necessary for a complete job as outlined below in our proposal.

We propose to remove the existing insulation. The Header will then be re-insulated with Owens-Corning Fiberglas Corporation's Metal Mesh Blankets, 4" thick, with poultry netting on both sides. The blankets shall be plastered with insulating cement. All plastered surfaces and the stiffners on the Header shall be covered with poultry netting and weatherproofed with mastic.

Applicable state taxes are included in our quotation.

We appreciate the opportunity to quote on this project, and hope we may be of service.

Respectfully submitted,

WILLARD A. SELLE, INC.

Bob Crockett

BC:R

Bob Crockett

6243
633
6876

HER 0000040

FILE COPY
LETTEREX T.M. Reg.

July 14, 1967

Southwestern Transfer Company
1730 Bassett Avenue
El Paso, Texas 79948

Attention: Mr. W. Clay Fiske

Gentlemen:

I am enclosing a copy of our contract with your company covering the erection of structural steel for a silica handling system and setting two air preheaters.

This contract has been approved and signed by our New Your Purchasing Department and is for your file.

Yours very truly,

J. W. English
Plant Engineer

JWE:nsg
encl.

HER 0000041

ASARCO
PO 1 - REVISED 11/62

PURCHASE ORDER

AMERICAN SMELTING AND REFINING COMPANY
PURCHASING DEPARTMENT
120 BROADWAY, NEW YORK, N.Y. 10005

PLANT JOB NO.

APPROPRIATION NO.

DATE: 7/11/67

ORDER NO. Dummy 67-1343-1

REQUISITION NO. EP-31

To: Willard A. Selle, Inc.
(Original not to be mailed out for record purposes only)

FINAL DESTINATION - PLEASE NOTE CONSIGNMENT BELOW
El Paso, Texas

8357

DATE REQUIRED AT DESTINATION: as arranged

SHIPPING INTERVAL PROMISED

SELLER WILL SHIP BEFORE: as arranged

POINT OF SHIPMENT

TERMS: Net 30 days

F.O.B. POINT

CONSIGNMENT - SELLER WILL SHIP TO
American Smelting & Refining Company
El Paso, Texas

- RENDER BILLS AS PER ATTACHED SHIPPING INSTRUCTIONS -

SHIP VIA

QUANTITY	UNIT	SPECIFICATIONS	ITEM NO.	UNIT PRICE
		This Purchase Order is issued to record Agreement entered into with Willard A. Selle, Inc. of 215 North Poplar Street, El Paso, Texas 79901 dated June 26, 1967 covering insulation work on Reverb Air Preheater Piping and Burner Manifold.		$6,876.00 lot

COPY

RECEIVED
JUL 17 1967
EL PASO SMELTING WORKS

IMPORTANT *This order is not binding on purchaser unless the attached acknowledgment card is signed by an authorized agent of seller and returned promptly to purchaser.*

FOR PURCHASING DEPARTMENT USE ONLY

TVO $6,876.00 URGER ____ CC 601 PC 206

DISTRIBUTION: 3 Plant

HER 0000042

ASARCO
PD 1 - REVISED 11/62

PURCHASE ORDER

PAGE 1 OF 1

PLANT JOB NO.

APPROPRIATION NO.

AMERICAN SMELTING AND REFINING COMPANY
PURCHASING DEPARTMENT
120 BROADWAY, NEW YORK, N.Y. 10005

DATE: 7/11/67
ORDER NO. Dummy 67 - 1 3 4 4 - 1
REQUISITION NO. EP-32

To: Southwestern Transfer Co., Inc.
(Original not to be mailed out for record purposes only)

FINAL DESTINATION - PLEASE NOTE CONSIGNMENT BELOW
El Paso, Texas
8525

DATE REQUIRED AT DESTINATION: as arranged

SHIPPING INTERVAL PROMISED

SELLER WILL SHIP BEFORE: as arranged

POINT OF SHIPMENT

TERMS: Net 30 days

F.O.B. POINT

CONSIGNMENT - SELLER WILL SHIP TO
American Smelting & Refining Company
El Paso, Texas

- RENDER BILLS AS PER ATTACHED SHIPPING INSTRUCTIONS -

SHIP VIA

QUANTITY	UNIT	SPECIFICATIONS	ITEM NO.	UNIT PRICE
		This Purchase Order is issued to record Agreement entered into with Southwestern Transfer Co., Inc. of 1730 Bassett Avenue, El Paso, Texas 79948 to cover erection of Silica Handling System and Setting Two Air Preheaters and Accessories in accordance with drawings referred to therein.		$17,978.00 lot

OK

RECEIVED
JUL 17 1967
EL PASO SMELTING WORKS

IMPORTANT *This order is not binding on purchaser unless the attached acknowledgment card is signed by an authorized agent of seller and returned promptly to purchaser.*

FOR PURCHASING DEPARTMENT USE ONLY

TVO $17,978.00 URGER ____ CC 601 PC 206

DISTRIBUTION: 3-Plant

HER 0000043

FABRICATING ENGINEERING CO., INC.
P. O. BOX 1002
YORK, PENNSYLVANIA 17405

PACKING SLIP
PHONE YORK
764-9876

SOLD TO
AMERICAN SMELTING & REFINING CO.
PURCHASING DEPT.
120 BROADWAY
NEW YORK, N.Y.

SHIP TO
AMERICAN SMELTING & REFINING CO
EL PASO, TEXAS

DATE OF ORDER	OUR ORDER	YOUR ORDER	DATE SHIPPED	SHIPPED VIA	F.O.B.
10/5/66	1439	66-1766-3	5-3-67	MILLER MOTOR	YORK, P

BOX 1 OF 1	OUR S. O.	SHIPPING NO.	SPECIAL MARKINGS
	1439	1439-1	SOUTH HEATER

ITEM NO.	QUANTITY REQUIRED	QUANTITY SHIPPED	PART NUMBER	DESCRIPTION
1	28	28	BNS-1	1/2 X 1-1/2 CAPSCREWS (COMB. TO C.A.D.)
2	28	28	BNS-2	1/2 HEX NUTS (COMB. TO C.A.D.)
3	22	22	BNS-6	1/2 X 1-1/2 CAPSCREWS (C.A.D. TO BLOWER)
4	22	22	BNS-7	1/2 HEX NUTS (C.A.D. TO BLOWER)
5	84	84	BNS-22	5/8 X 2 CAPSCREWS (CASING TO H.G.P.)
6	84	84	BNS-23	5/8 HEX NUTS (CASING TO H.G.P.)
7	56	56	BNS-41	1/2 HEX NUTS (COMBUSTOR TO H.G.P.)
8	169	169	BNS-51	1/2 WEDGE WASHERS (H.E.M. TO T.S.)
9	44	44	BNS-52	1/2 X 1-1/2 CAPSCREWS (H.E.M. TO H.E.M.)
10	44	44	BNS-53	1/2 HEX NUTS (H.E.M. TO H.E.M.)
11	169	169	BNS-56	1/2 X 1-3/4 CAPSCREWS (H.E.M. TO T.S.)
12	169	169	BNS-57	1/2 HEX NUTS (H.E.M. TO T.S.)
13	12	12	ED-5	1/2 HEX JAM NUTS
14	12	12	ED-7	1/2 X 8-1/3 STUDS
15	2	2	ED-8	EXPLOSION DOOR GASKET 1/4" THK. DWG-C-3204
16	24	24	ED-10	1/2 FLAT WASHERS
17	24	24	ED-11	1/2 HEX NUTS
18	12	12	ED-12	SPRINGS
19	1	1	G-1	1/16THK. ASBESTOS (COMBUSTOR TO H.G.P.)
20	1	1	G-2	1/8 THK. WIRE INSERTED ASB. (CASING TO H.G.P.)
21	1	1	G-4	1/2" THK. ASBESTOS (COMBUSTOR TO [illegible])