PLAINTIFF'S EXHIBIT

ASA-1347

1450

ASARCO

Copper Operations
El Paso Plant

FAX COVER SHEET

9/17/99

DATE: ~~9-13-99~~

ATTENTION: Ed Reed

PHONE #: 520 798 7765

DEPARTMENT: ASARCO

FAX: 520 798 7782

COMPANY:

FROM: PEGGY MUNSELL, SAFETY & HEALTH DIRECTOR
ASARCO INC.
PO BOX 1111
EL PASO, TX 79999
PHONE # (915) 521-3640
FAX # (915) 541-1811

NUMBER OF PAGES (INCLUDING COVER SHEET) 5

MESSAGE:

Ed,
This is an asbestos abate project. The state has been notified the project will start Sept. 30th.

I have put the OLR in today. Safety paper work has been done.

Peggy

f\users\peggy\fax.doc

Environmental Reconditioning
8630 Boeing Ste 12
El Paso, Texas 79925
(915)778-3813 Fax: (915) 778-3827
Texas # 80-0080

OLR ~~272862~~ 272866 337

Proposal and Acceptance

Date of Proposal: September 01, 1999

Proposal Submitted to: Peggy Munsel **Phone No.:** 521-3640

Organization Name. Asarco **Fax No** 541-1811

Address: **Job Name:** Asarco

City, State, Zip. El Paso, Tx

Consultant: Sun City **Job Location:** Reverb Hoppers, Cottrell Flue, Cottrell Flue.

SAI Estimate No.: 99AU-4033

We hereby submit specifications and proposal for:

Reverb Hoppers

Unit	SQFT	Unit Cost	Total
Connected H	5,112	$4.48	$22,901.76
Single Units	1,512	$4.48	$6,773.76
Total			$29,675.52

Cottrell Flue (outlet)

Unit	Sqft	Unit Cost	Total
North Side	810	$7.50	$6,075.00
South Side	630	$7.50	$4,725.00
Top	600	$7.50	$4,500.00
Total:			$15,300.00

272867
866

Exterior Cottrell Hopper Walls

Unit	Sqft	Unit Cost	Total
West	945	$7.50	$7,087.50
South	1,728	$7.50	$12,960.00
East	945	$7.50	$7,087.50
Total			$27,135.00

Contop ~~Roaster~~ Cottrell East Wall

Unit	Sqft	Unit Cost	Total
East Wall	1220	$7.50	$9,150.00

~~Cottrell Hot East~~ H6F flue (high velocity flue

Unit	Sqft	Unit Cost	Total
Elbows	580	$7.50	$4,350.00

Converter Inlet Distribution

Unit	Sqft	Unit Cost	Total
Inlet Distribution	2850	$7.50	$21,375.00

3/4 x 3 x 6 / 2
elbow

113.04 x $7.5 =
$847.8

	Totals
Reverb Hoppers	$29,675.52
Cottrell Flue	$15,300.00
Exterior Cottrell Walls	$27,135.00
Roaster Cottrell	$9,150.00
Cottrell Hot East	$4,350.00
Converter Inlet Distribution	$21,375.00
Design & Setup	$1,500.00
Direct Costs Total	**$108,485.52**

ASARCO ASBESTOS ABATEMENT PROJECT SCHEDULE

Project	Scaffold	Prep	Start	Complete	Total Days with IH
Cottrell Hoppers		9-20-99	9-22-99	9-28-99	5
Reverb Hoppers		9-28-99	10-04-99	10-15-99	10
Cottrell Flue	9-27-99	10-6-99	10-11-99	10-15-99	5
Exterior Cottrell Walls	10-06-99	10-18-99	10-22-99	11-05-99	10
Converter Inlet Distribution	10-18-99	10-27-99	11-03-99	11-11-99	7
Roaster Cottrell	10-27-99	11-5-99	11-10-99	11-16-99	5
Cottrell Hot East	11-5-99	11-7-99	11-12-99	11-14-99	2
Total estimated days for removal Activities:					44

Mobilization cost will be incurred if we must demobilize and return at a later date.
Disposal is not included it may be added at a later date for $50.00 a cubic yard.
A one time set up fee of $1500.00 is included for scaffolding design and set up.
Our work area will be left orderly and secure at the end of each shift. An individual to remain on site for security is no included.

We propose, to furnish material and labor in accordance with the above specifications, :

Payment to be made as follows: Due in full upon completion. Tax is included.

Bond is not included; however, it can be provided for a sum of 2.5% of the total contract amount. A one million dollar liability insurance is included. Extra coverage and higher limits can be provided for additional costs.

All materials are guaranteed as specified here within. Work to be performed in a workman like manner in accordance with up to date standard practices. Alterations or deviation of the specifications in this proposal may involve extra cost and shall be executed only upon written approval, and shall be deem an extra charge to this proposal. This agreement is contingent upon strikes, accidents, or delays beyond our control. Owner shall carry fire, tornado, and other necessary insurance. Our workers are covered by Workmen's Compensation Insurance.

ERI Authorized Signature: _____

Note: This proposal may be withdrawn by ERI if not accepted within 30 days. Tyson West, Project Manager/ Estimator

Acceptance of Proposal: The above prices, specifications and conditions are satisfactory and are hereby accepted. SAI is authorized to start and perform the work as specified in this proposal. Payment shall be made as outlined above.

Date of Acceptance: _____ Signature: _____

Printed Name: _____