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BID ADVERTISEMENT 
FOR

ASBESTOS ABATEMENT 
AT

ASARCO Power House 150 # Steam Line and Treater Tank 
P.O. Box 1111 .

El Paso, Texas 79999

Notice is hereby given that sealed proposals will be accepted for asbestos abatement of the above location ONLY 
from invited contractors. The proposal shall be in accordance with Plans and Specifications designed by:

SUN CITY ANALYTICAL, INC.
1409 Montana 

El Paso, Texas 79902 
(915) 533-8840

The Proposal will be accepted until 11:00 a.m. (MST), Wednesday November 28th, 1998 at:

SUN CITY ANALYTICAL, INC.
1409 Montana 

El Paso, Texas 79902 
(915) 533-8840

where they will be publicly opened by Owner and Consultant.

Bid proposal shall be accompanied by a Bid Bond, or cashiers check payable without recourse to ASARCO, Inc. in 
the amount of not less than 5% of the total bid. Bid proposal when submitted indicates the Bidder will furnish all 
bonds and Insurance called for in the provisions. The Bidder also certifies that each project will be completed on or 
before the specified date.

Successful Bidder shall complete project in accordance with dates set forth in Project Schedule included in this 
project manual. If Bidder fa(ils to finish project in said dates, he is liable to ASARCO Inc. or have deducted from 
funds owed, as liquidated damages the sum of five-hundred ($500.00) dollars per day plus Consultant and/or Air 
monitoring costs per day for each calendar day of delay until the project is substantially completed.
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There will be a mandatory pre-bid walk-thru of the project on October 15th, 1998, at 10:00 a.m. (MST). All 
interested Bidders are required to attend. Prospective contractors should arrive no later than 10:00 a.m. (MST) on 
October 15th, 1998 at the ASARCO security gate located at 2301W. Paisano in El Paso, Texas, Contractors should 
bring a hard hat, goggles, hearing protection, long sleeve shirt, respirator with acid gas HEPA filters and boots. 
Individuals are reminded that proper use of respirators shall be enforced and beards and/or hair growth shall 
be grounds for denying access to project site.

Owner reserves the right to refuse any and all offers for any reason that serves the best interest of the Owner 
or building Occupants. Owner reserves the right to waive any technicality or irregularity in the project plans 
and/or Bidder documentation.

Conflicts and questions arising during the bid phase and throughout any asbestos abatement activities will be resolved 
on a basis of whether an asbestos or non-asbestos related activity is involved. Any asbestos related conflicts and 
questions will be governed by the appropriate project manual sections.

Otherwise, the Owner's supplementary and/or up-front "boiler plate" documents and any other non-asbestos related 
sections of the project manual will be applicable.

Conflicts and questions which the selected Contractor fails to bring to the attention of Owner and/or Consultant prior 
to being awarded the contract will be resolved at no additional cost to Owner and/or the Consultant.

Contractors desiring Plans and Specifications may obtain Bid Documents from SUN CITY ANALYTICAL, INC., 
after October 09,1998 and at the Bid walk through. A fifty dollar ($50.00) non-refundable deposit is required per 
set of plans and specifications.
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A. Proof of Asbestos Abatement experience:

1. Documentation of at least 3 years experience using OSH A EPA, 763 AHERA regulations (letters 
of recommendation will be accepted).

2. Name of contact person on at least one on going abatement project.
3. Notarized statement that offerer's firm or company performing work for the past three (3) years has 

not received any notice of violation regarding compliance with any applicable asbestos law. If notice 
of violation has been received by the offerer, circumstances involved should be described in the 
notarized letter for consideration by the Owner and its Consultant.

B. Proof of personnel qualifications, training and experience:

1. Submit Texas State Contractor License to be able to do asbestos abatement work in Texas.
2. Submit name of supervisor and alternate to be used on project. Submit his current medical, EPA 

approved supervisor training certificate, and Texas State License. This will be used on TDH 10 day 
notification.

3. Submit name of every worker to be used on project. Submit his current medical, EPA approved 
worker training certificate, and Texas State License..

BID ITEM 1: Remove and dispose of 220 l.f. of asbestos containing THERMO pipe Insulation from
AREA-1 identified on the plans and specifications (please refer to drawing AA1). Price 
includes all work specified in the plans, specifications and any addendum.

Titg-Jff Uwdp-et) tn rrY Dollars 2ft, 35#. eo

BED ITEM 2: Remove and dispose of 800 s.f. of asbestos containing THERMO tank Insulation and 3 5 l.f.
of associated piping (including header, valves, fittings and pipe runs) from AREA-2 identified 
on the plans and specifications (please refer to drawing AA1). Price includes all work 
specified in the plans, specifications and any addendum.

jaierY mtn+ouozes A*o' 6/0o . Dollars / Opt?

Sun City Analytical, Inc. (c)copyright 1998 9
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UNIT PRICES: Additive/Deductive Unit Prices for work described on the specifications for Asbestos 
Abatement at ASARCO Power House 1st Floor. If a Deductive price varies from the 
Additive price than Contractor shall state so. BIDDER must submit unit prices. These unit 
prices shall be used to calculate any additions or deletions to this contract and will be used 
to make the final determination on the successful bidder.

ACM THERMO removal $ I2.CC? per LF 'JweL\J& 4 °%o _ Dollars per LF 

Full Containment

ACM Tank Removal $ Yb-0® per SF S’lfeHT'Effi'-A k Jcob Dollars per SF

ACM THERMO removal
glovebagprocedure $ {'b.QQ per EA Dollars per EA ’

Respectfully submitted:

DARLA SOUTHWEST, INC.
(Firm Name)

By 32^
(Authorized Signore) tjAY R. BLOCK

VICE PRESIDENT 
" (Title)

Firm’s Address:

Seal

DARLA SOUTHWEST, IRC. 

6138 YAQUI WAY

ET. PASO, TX 79925__ Phone ( 913) 772-8181

Sun City Analytical, Inc. (c)copyright 1998 10
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2. Name of contact person on at least one on going abatement project.
3. Notarized statement that offerer's firm or company performing work for the past three (3) years has 

not received any notice of violation regarding compliance with any applicable asbestos law. If notice 
of violation has been received by the offerer, circumstances involved should be described in the 
notarized letter for consideration by the Owner and its Consultant.

B. Proof of personnel qualifications, training and experience:
1. Submit Texas State Contractor License to be able to do asbestos abatement work in Texas.
2. Submit name of supervisor and alternate to be used on project. Submit his current medical, EPA 

approved supervisor training certificate, and Texas State License. This will be used on TDH10 day 
notification.

3. Submit name of every worker to be used on project. Submit his current medical, EPA approved 
worker training certificate, and Texas State License.

BASE BID: Remove and dispose of approximately 4,800 square feet of ACM flue insulation from the Converter 
Cottrell Outlet Distribution Flue.

foOfT- UotJcfi^o 5i/rY D0uars g, 50^4

UNIT PRICES:

Bidder must submit unit prices. These unit prices shall be used to calculate any additions or deletions to this contract. 

ACM Flue Insulation per SF A-Z/ug /(<?Q Dollars per SF

Respectfully submitted:

DARLA SOUTHWEST, INC. 
(Firm Name)

(AuC - ' (Title)

Firm's Address: ' DARLA southwest, INC. *

6138 YAQUI WAY

Seal EL PASO, TX 79925 Phone f gisl 772-8181

END OF SECTION

ASARCO, Inc.
Sun City Analytical Inc. (c)copyright 1998 9 Converter Cottrell Outlet Hue
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A. Proof of Asbestos Abatement experience:

1. Documentation of at least 3 years experience using OSII A, EPA, 763 Al-IERA regulations (letters 
of recommendation will be accepted).

2. Name of contact person on at least one on going abatement project.
3. Notarized statement that offerer's firm or company performing work for the past three (3) years has 

not received any notice of violation regarding compliance with any applicable asbestos law. If notice 
of violation has been received by the offerer, circumstances involved should be described in the 
notarized letter for consideration by the Owner and its Consultant.

B. Proof of personnel qualifications, training and experience:

1. Submit Texas State Contractor License to be able to do asbestos abatement work in Texas.
2. Submit name of supervisor and alternate to be used on project. Submit his current medical, EPA 

approved supervisor training certificate, and Texas State License. This will be used on TDH 10 day 
notification.

3. Submit name of every worker to be used on project. Submit his current medical, EPA approved 
worker training certificate, and Texas State License.

BID ITEM 1: Remove and dispose of 220 l.f. of asbestos containing THERMO pipe Insulation from
AREA-1 identified on the plans and specifications (please refer to drawing AA1). Price 
includes all work specified in the plans, specifications and any addendum.

Nineteen Thousand nine hundred eighty seven Dollars $ 19.987.00'
** Estimated duration (6) six days, (10) ten hous per day (Monday thru Friday and Monday)

BID ITEM 2: Remove and dispose of 800 s.f. of asbestos containing THERMO tank Insulation and 35 l.f.
of associated piping (including header, valves, fittings and pipe runs) from AREA-2 identified 
on the plans and specifications (please refer to drawing AA1). Price includes all work 
specified in the plans, specifications and any addendum.

t ;
Nineteen thousand nine hundred eighty seven Dollars $ 19,987.00
** Estimated duration 6 days, 10 hours per day (Tuesday thru Friday, Monday thru Tuesday)

Sun City Analytical, Inc. (c)copyrig)it 1998 9
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UNIT PRICES: Additive/Deductive Unit Prices for work described on the specifications for Asbestos 
Abatement at ASARCO Power House 1st Floor. If a Deductive price varies from the 
Additive price than Contractor shall state so. BIDDER must submit unit prices. These unit 
prices shall be used to calculate any additions or deletions to this contract and will be used 
to make the final determination on the successful bidder.

ACM THERMO removal $83.00 per LF eighty threeDollars per LF 
Full Containment

ACM Tank Removal $25.00 per SF Twenty fiveDollars per SF

ACM THERMO removal
glovebag procedure $60.00 per EA SixtyDollars per EA 

(No containment)

Respectfully submitted:

Asbestos Removal, Inc.
(Finn Name)

(Authorized Signature) * f

Firm's Address: P.0. Box 13508

Vice President
' (Title)

Odessa. Texas 79768

Seal Phone (Q15) 333-483?.

Sun City Analytical, Inc. (c)copyright 1998 10
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2. Name of contact person on at least one on going abatement project.
3. Notarized statement that offerer's firm or company performing work for the past three (3) years has 

not received any notice of violation regarding compliance with any applicable asbestos law. If notice 
of violation has been received by the offerer, circumstances involved should be described in the 
notarized letter for consideration by the Owner and its Consultant.

B. Proof of personnel qualifications, training and experience:
1. Submit Texas State Contractor License to be able to do asbestos abatement work in Texas.
2. Submit name of supervisor and alternate to be used on project. Subnut his current medical, EPA 

approved supervisor training certificate, and Texas State License. This will be used on TDH 10 day 
notification.

3. Submit name of every worker to be used on project. Submit his current medical, EPA approved 
worker training certificate, and Texas State License.

BASE BED: Remove and dispose of approximately 4,800 square feet of ACM flue insulation from the Converter 
Cpttrell Outlet Distribution Flue. • '

. Sixty seven thousand eight hundred sixty seven _______ Dollars $ 67,867.00 -
** Estimated duration 20 days, working 10 hours per day Monday thru Friday

UNIT PRICES:

Bidder must submit unit prices. These unit prices shall be used to calculate any additions or deletions to this contract.

ACM Flue Insulation $ 14.33 per SF FourteenDollars per SF
and thirty three cents

Respectfully submitted:

Asbestos Removal. Inc. 
(Finn Name)

(Authorized Signature) /* *

Firm's Address: P.0. Box 13508

Odessa, Tgxas 7Q768

Seal

Sun City Analytical, Inc. (c)copyright 1998

______ Phone ( 913 333-4832

END OF SECTION

9
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TO WHOM IT MAY CONCERN:

EFFECTIVE IMMEDIATELY, ALL SUPPLIER’S WHO ENTER ASARCO PROPERTY TO PERFORM 
ANY SERVICES, OTHER THAN DELIVERING MATERIAL, ARE REQUIRED TO FILL OUT THE 
UNDERSIGNED.

THIS APPROVAL WILL BE GOOD FOR ONE YEAR AT WHICH TIME THE SAME PROCEDURES- 
WILL HAVE TO BE FOLLOWED. (PROVIDED THAT SUPPLIER/CONTRACTOR MAINTAINS A 
GOOD RATING.)

THERE ARE TWO CATEGORIES: LOW RISK AND HIGH RISK (DEPENDING ON WHAT AREA OF 
THE PLANT SUPPLIER OR CONTRACTOR WILL BE VISITING

LOW RISK REQUIRES:

. HSC 005 - CONTRACTOR SAFETY AND HEALTH SCREEN QUESTIONNAIRE 

. HSC 006 - SITE ENTRY AND LIABILITY RELEASE 

. SCHEDULE AN ORIENTATION CLASS WITH SAFETY (APPROX 15 MIN)
CONTACT LEROY BATES: 915-521-3645

HTflTT TUfKf PFQTTTRFC-

. HSC 005 - ASARCO CONTRACTOR EMPLOYEE HEALTH QUESTIONNAIRE
(Pertinent sections must be filled out and signed by management personnel)

. HSC 006 - SITE ENTRY AND LIABILITY RELEASE

. HSC 001 - CONTRACTOR SAFETY AND HEALTH SCREEN QUESTIONNAIRE 

. HSC 002 - CONTRACTOR SAFETY AND HEALTH SCREEN QUESTIONNAIRE 

. HSC 003 - CONTRACTOR SAFETY AND HEALTH SCREEN QUESTIONNAIRE
- BIOLOGICAL MONITORING MAY BE REQUIRED!
- MEDICAL EVALUATION RELEASE IS REQUIRED TO WEAR A RESPIRATOR (1910.134) 

A STATEMENT LETTER (LIST PERSONNEL) FROM MANAGEMENT OR AUTHORIZED
PERSONNEL IS ADEQUATE.

. SCHEDULE AN ORIENTATION WITH LEROY BATES AT 915-521-3645 
(APPROX 2-4 HOURS DURATION)

. Typical Contractor Safety and Health Program Elements (Informational Only)

. FORM FP/10-97-FIXED PRICE CONSTRUCTION OR REPAIR CONTRACT 
(FOR REVIEW)

t »

Contact Peggy Munsell (915-521-3640) for safety related questions or Elizabeth Yzaguirre 
(915-541-1860) for contractural questions.

PLEASE FILL OUT AS SOON AS POSSIBLE AND RETURN BACK TO ELIZABETH YZAGUIRRE, 
PURCHASING AT FAX #915-521-3605.

IF YOU HAVE ANY QUESTIONS OR COMMENTS I CAN BE REACHED BY TELEPHONE AT 915- 
541-1860.

NOTICE TO SUPPLIER: PURCHASING CANNOT ISSUE A PURCHASE ORDER FOR ANY 
SERVICES UNTIL THE ABOVE HAS BEEN SATISFIED. THANK YOU!

f\users\peggy\cfiyslit.doc
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FLYSHEET NO. 2

TO WHOM IT MAY CONCERN:

Attached please find ASARCO Incorporated’s requirements concerning contractor’s insurance. Since you 
are currently performing work for Asarco’s El Paso Plant or are anticipating being rewarded a contract, all 
insurance requirements must be met and a copy of such Certificate of Insurance must be on file with 
Asarco.

The following statements also MUST be included in each policy and shown on the Certificate of Insurance:

(1) “ASARCO Incoiporated is named as an additional 
insured as its interest may appear with respect to 
the above liability policies.”

(2) “Insured hereby waives the insurer’s right of subrogation 
against ASARCO Incorporated, its subsidiaries, agents 
and affiliated companies, and their directors, officers, 
agents and employees.”

Please fax a copy of the insurance certificate to Elizabeth Yzaguirre, Purchasing at 915-521-3605 or call if 
there are any questions 915-541-1860 and mail the original to : Asarco, Inc. PO Box 1111, El Paso, TX 
79999 with the attention to the same as the fax.

f\users\peggy\cflyshtdoc
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FLYSHEET NO. 3 
1 OF 2

INSURANCE REQUIREMENTS FOR CONTRACTORS 
ASARCO, INC.

The Contractor shall, for the mutual protection and benefit of both Owner and Contractor, 
procure, pay for and maintain in full force and effect, at all times during the performance 

of the work and until final acceptance of the work, policies of insurance issued by a 
responsible carrier or carriers acceptable to Owner which afford the following coverages:

Workers' Compensation

Employers' Liability

Comprehensive General Liability 
including Independent Contractors' 
Broad Form Contractual, Broad Form 
Property Damage, Personal Injury, 
Completed Operations and Products 
coverages (such Completed Operations 
and Products coverages shall be provided 
for a period of two (2) years after final 
completion of the work and final accep­
tance by the Owner), and deletion of any 
exclusion pertaining to explosion, 
collapse, underground property damage, 
radiation and pollution hazards.

Comprehensive Automobile Liability 
including Owned, Non-Owned, and 
Hired Car coverages.

Contractors' Professional Liability 
Insurance including but not limited to 
errors and omissions coverage.

Statutory

Not less than $500,000

Not less than $2,000,000 
com-bined single limit for 
both bodily injury and 
property damage

Not less than $2,000,000 
com-bined single limit for 
both bodily injury and 
property damage

Not less than $1,000,000

All policies, with the exception of Workers' Compensation and Contractor’s 
Professional Liability, shall name Owner, its subsidiaries, directors, officers, agents and 
employees as additional insureds, and shall expressly provide that the interest of same

ASARCO ELP 0012461



FLYSHEET NO. 3

2 OF 2

therein shall not be affected by any breach by Contractor of any policy provision. All 
policies shall expressly provide that no less than thirty (30) days prior written notice shall 
be given to Owner in the event of material alteration to or cancellation of the coverages 
evidenced by such policies. Further, the Workers’ Compensation policy shall contain an 
endorsement waiving the insurers' right-of subrogation against Owner, its subsidiaries, 
agents and affiliated companies, and their directors, officers, agents and employees.

Prior to any equipment or personnel being brought onto Owner's premises 
in accordance with the terms of this Agreement, Contractor shall deliver to Owner a 
Certificate of Insurance for each policy obtained pursuant to this Agreement evidencing 
each of the provisions specified in this Article along with the signed Agreement.

Upon renewal of each policy. Contractor shall provide to Owner a certifi­
cate of insurance evidencing all of the provisions specified in this Article.

Contractor will maintain the original of all policies, endorsements and 
certificates, and provide Owner with copies of same upon request of Owner.

RCNTRINS.DOC

ASARCO ELP 0012462
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Page 1 of3

SITE ENTRY AGREEMENT AND LIABILITY RELEASE LOG1 
AND ACKNOWLEDGMENT OF SITE HAZARDS,

PROTECTIVE MEASURES, TRAINING, RULES, POLICIES

I seek ASARCO Inc.'s permission and agreement to enter its facility for the purpose of performing work 

for my employer or myself or visiting and/or touring the facility. I understand that access to AS ARCO's 

facility is restricted to its own employees and only those other persons who read, understand and sign this form, 

to indicate their voluntary agreement to the terms of this form, in exchange for ASARCO's granting a limited 

right of entry onto its property.

Since I am not an ASARCO employee, I acknowledge that understand that the ASARCO facility 

contains numerous dangerous and hazardous materials, conditions, equipment and operations. For example, I 

understand that the ASARCO facility utilizes: (1) potentially hazardous and dangerous equipment, both mobile 

and stationary; (2) potentially dangerous and hazardous chemicals and materials such as respirable silica dust, 

lead, cadmium, arsenic, zinc, silver and copper, other dusts and fumes, solvents, lubricants, process chemicals 

and laboratory chemicals; and, (3) potentially dangerous and hazardous production processes, traffic and storage 

areas where the procedures, equipment, and materials used could pose both severe and immediate risks of injury 

and illness and death, and long term, chronic risks of illness. By complying with government regulations, my 

company's safety and health programs, and ASARCO rules and policies, I understand that the risks and hazards 

on ASARCO's facility are minimized. I also understand that it is ASARCO policy and first priority to protect 

all persons who enter its facilities and the environment and that I and my employer are under a duty to comply 

with this policy.

In consideration of permitting me to enter this ASARCO facility, I acknowledge, certify and agree that:

1. I have been provide^ and understand the warnings and training related to the hazards and potential

hazards on this site.

2. I have been provided and understand the site's rules and policies and agree to abide by them.

1 This document is in two forms so that it can be used as a stand-alone document (one for every person that enters an ASARCO 
facility) or as the introduction to a log entry, signature book, so lone as each individual is required to read the materials, the last 
paragraph is repeated on each page of the book and the text is posted at the entry location.
Doc #263665 v.l 1
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Page 2 of3

3. I have been provided with and understand the requirements and heed to wear personal protective 

equipment (and.respirators in certain areas) such as a hard hat, safety glasses, gloves, coveralls, and 

agree to wear and use such equipment properly.

4. Iam restricted to the specific route of travel and work site as initially assigned to me by my employer 

and described and/or shown to me by ASARCO personnel, unless otherwise approved by ASARCO 

personnel.

5. I have been instructed on and understand the emergency evacuation routes and procedures and agree to 

follow those instructions and procedures if necessary.

6. Iam experienced and competent in, and have been trained to perform the job assigned to me, and I hold 

all government required training certificates and licenses needed to perform this job.

7. I grant ASARCO permission to review my personnel file, medical records, biological monitoring 

records, air monitoring records and any other records of mine or my employer(s)' or physician(s)' related 

to the contract terms for my work or government regulations.

8. On behalf of myself, my dependents, my estate and my heirs and assigns, I agree to waive any and all 

claims against ASARCO, Inc. and its employees and agents, and release and hold them harmless from 

any and all damages, costs and expenses resulting from my death or any injuries or illnesses I may suffer 

as a result of my presence, exposure, activity, accident or event at this facility, except in cases of gross 

negligence or intentional acts on the apart of ASARCO. In the event of my death, injury or illness in 

any way related to the ASARCO facility I agree and acknowledge that my sole remedy and that of my 

dependents, heirs and assigns will be the worker's compensation coverage and benefits provided by my 

employer, or any insurance benefits provided by my employer or myself.

I acknowledge and agree that my signature below indicates that I have read, understand and

agree to the terms and ednditions set forth above in consideration and in exchange for ASARCO granting

me permission to enter its facility.

i) . __ ___________________________________ _____________________________ lL•'
Date Company Signature Soc. Sec. No.

Admitting Project/Work Printed Name Work Location
Guard/Emp

Y

Doc #263665 v.l 2 ’ -
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I acknowledge and agree that my signature below indicates that I have read, understand and 
agree to the terms and conditions set forth above in consideration and in exchange for ASARCO granting 
me permission to enter its facility.

2)

3)

4)

5)

6)

7)

Guard/Emp

Doc #263665 v.l

Date Company Signature ■ Soc. Sec. No.

Admitting
Guard/Emp

Project/Work Printed Name Work Location

Date Company Signature Soc. Sec. No.

Admitting
Guard/Emp

Project/Work Printed Name Work Location

Date Company Signature Soc. Sec. No.

Admitting
Guard/Emp

Project/Work Printed Name Work Location

Date Company Signature Soc. Sec. No.

Admitting
Guard/Emp

Project/Work Printed Name Work Location

Date Company
«

Signature Soc. Sec. No.

Admitting
Guard/Emp

Project/Work Printed Name Work Location

Date Company Signature Soc. Sec. No.

Admitting Project/Work Printed Name Work Location

ASARCO Contractor Policy App. 1 (HSC #006)
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CONTRACTOR SAFETY AND HEALTH SCREENING QUESTIONNAIRE # HSC 001

Please complete this form and return it to the undersigned at your earliest convenience. This information will be kept on file# 
nd used to evaluate contractors for our various projects.

BEND COMPLETED QUESTIONNAIRE TO: P. Munseil, Safety & Health Director
ASARCO 
PO Box 1111 
El Paso, TX 79999
PHONE: 915-521-3640 FAX: 915-541-1811______________

Obtain from your insurance agent (or state fund, if possible) your workers' compensation insurance experience modification I 
rate (EMR) for the three most recent rating periods and complete the following:
POLICY YEAR: EMR:

fMost recent policy year;
1 year prior:
2 years prior;
— require verification of the above information. Any of the following methods will be acceptable:

a. Furnish a letter from your insurance agent, insurance carrier, or state fund (on their letterhead) 
verifying the EMR data listed above;

b. Provide a copy of the last three years' "Experience Rating Calculation Sheets" which your 
insurance carrier should forward to you annually; or

c. Provide a copy of the pages of your last three years' insurance policies that show the experience 
modification rate and the coverage period.

If you were required to complete OSHA 200-S Reports for the last three years, please attach copies as well as 
completing this section. If you were not required to complete OSHA 200-S Reports, please provide the

Number of employees:
Number of medical treatment cases*:
Number of lost workday cases**:
Number of fatalities:
Exposure hours***:
Number of lost workdays****:

** Lost workday case - Any injuiy or illness that results in the employee being unable to work the next scheduled shift, or any injuiy 
or illness where the employee^ following medical treatment is:

- assigned to a temporary job;
- working at a permanent job less than full time; or
- working at a permanently assigned job but unable to perform all the duties normally required.

*" Exposure hours -Number of actual hours worked by employees during the calendar year.

**** Lost workdays - Number of days injured or ill employees were scheduled to work but could not

INCLUDE IN CONTRACTOR FILE ASARCO CONTRACTOR POLICY APPENDIX 2
D*f room
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. CONTRACTOR SAFETY AND HEALTH SCREENING QUESTIONNAIRE #HSC 002
Type of work (Bureau of Labor Statistics Standard Industrial Classification Code)
______ Non-Residential Building (SIC 15) _______ Heavy (Non-Highway) Construction (SIC 16) _______ Special Trade Contractors (SIC 17) ______ Other
You must identify your entire SIC Code number. __________________
1 . ARE INJURY AND ILLNESS REPORTS i: . : i ■>;,
1 . ' OR REPORT SUMMARIES SENTTO TOE FOLLOWING?- ■ : -

(CheckOne) ,
YES ■V.-iv NO

.v :> ■ .. HOW OFTEN? ‘ ' |

Field Superintendent
Vice President of Construction
President of Firm
Safety Officer/Dept. in Company (If yes, list name, title, and telephone number)
Name: Title: # ( )
Project Safety, Health, and Housekeeping Management and Inspections

(If yes, list, name snd title of persons who perform inspections)

Names: Titles:
List names and expected positions of key .supervisory personnel planned for work-at ASARCO facilities:

;■ • •»> ‘‘v ;N,'Avf:,  ̂vC •'"'■•I l '/• • ‘. ■-'■r-nSi'.'v1

Written safety program used? □ Yes □ No (Attach copies)
Written health program used? □ Yes O No (Attach copies)

Site safety meetings held? □ Yes Q No I
How often? 1

Safety and health training program used for new employees?
□ Yes (see below) □ No

Disciplinary program available for safety violations? I

* □ Yes O No |
IF PROGRAMS AND TRAINING AVAILABLE AND USED, .DO THEY, INCLUDE THE FOLLOWING? : • .'■■■■ OSHA 29 CFR Meets

Requi
OSHA]

rements]

Senera) Safety and Health Provisions and Rules

Occupational Health and Environmental Controls and Rules

Personal Protective and Life Saving Equipment and Rules

Fall Protection, Prevention, Rules and Equipment

Fire Protection, Prevention, Rules and Equipment

Signs, Signals, and Barricades, Rules and Equipment

Tools - Hand and Power, Rules, and Protective Equipment

Welding and Cutting, Rules and Protective Equipment

Electrical, Rules and Protective Equipment

Ladders and Scaffolding, Rules and Protective Equipment

Cranes, Derricks, Hoists, Elevators, Conveyors, Rules and Protective Equipment

Motor Vehicles, Mechanized Equipment, Marine Operations

Excavations, Trenching, and Shoring

Concrete, Concrete Forms and Shoring

Steel Erection

Tunnels and Shafts, Compressed Air

Demolition

Blasting and Use of Explosives

Power Transmission Distribution

Asbestos Standard (OSHA)

Arsenic Standard (OSHA)

Lead Standard (OSHA)

Cadmium Standard (OSHA)

Hazard Communication Standard (OSHA)

Lock ouVTagout (OSHA)

Confined Space Standards (OSHA)
iConstruction Lead Standards (OSHA)

DO YOU CONDUCT? sA?-:-: - / V-

Pre-employment Physicals O Yes P No Audiometric Baselines □ Yes □ No

Pulmonary Function Tests □ Yes □ No Blood Lead Baselines □ Yes □ No
Respirator Use Medical Clearance □ Yes O No Cadmium Baselines □ Yes □ No |

INCLUDE IN CONTRACTOR FILE ASARCO CONTRACTOR POLICY APPENDIX 2
DaeUMJC
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CONTRACTOR SAFETY AND HEALTH SCREENING QUESTIONNAIRE # HSC 003

TRAINING PROGRAM AVAILABLE FOR NEWLY HIRED OR PROMOTED SUPERVISORS 
' YES (See below)_______________ NO• _________

IF YES,ppF:S^INCLUDE THEFOLLO WING? 

Safe work practices

. (CkctkO«»

YES. . NO

Inspection techniques
Toolbox safety meetings
Emergency procedures
First-aid procedures
Occident prevention
Fire protection and prevention
Prework orientation
Post construction clean-up and orientation
Hazard communication
Health and Safety regulatory standards

QUESTIONS (Chtek One) -
uYES ■■■: V. • NO

Have you ever been inspected by OSHA or MSHA?
If yes, have citations been issued in the last three years? (Attach copies of citations)
Do you conduct inspections and tests of construction equipment, for example, slings.
Are records prepared and maintained as required by federal and state laws?

[f operators of equipment are certified, enter name of person/organization/consultant providing certification for:

Cranes
Mobile Equipment
Fork Lift Trucks

COMMENTS BY CONTRACTOR OFFICIAL REFLECTING COMPANY SAFETY AND 
HEALTH POLICY:

QUESTIONNAIRE COMPLETED BY:
NAME: TITLE:
COMPANY:
ADDRESS:

TELEPHONE: DATE:

INCLUDE IN CONTRACTOR FILE ASARCO CONTRACTOR POLICY APPENDIX 2
Doc*iM31»

ASARCO ELP 0012469



ASARCO CONTRACTOR POLICY

A. Prior to beginning work, contractors must develop a site-specific safety and health
program that meets all applicable safety and health regulatory requirements. 
Contractors must understand the importance of developing an effectively- 
functioning program that is pro-active and addresses the potential exposures to 
their employees for the particular job to be done. Potential exposures should be 
addressed extensively in the safety and health program.

B. The program should describe in detail how job safety and health is to be 
incorporated into each phase of the work. Typical subjects to be covered in the • 
safety and health program include:

1. Accident investigation procedures

2. Biological monitoring

3. Bloodbome pathogen programs (e.g. contractor's emergency responders)

4. Confined space procedures

5. Disciplinary action

6. Emergency procedures

7. Fire protection and prevention

8. First aid

9. Hazard communication

10. Incident reporting and investigation

11. Lockout/Tagout

12. Medfcal surveillance

13. Occupational health programs (e.g. lead, cadmium, arsenic, construction lead and 
cadmium)

14. Orientation for new hires

15. Personal protective equipment

16. Process safety management

TYPICAL CONTRACTOR SAFETY AND HEALTH PROGRAM ELEMENTS

Doc #203286 1 ASARCO Contractor Policy Appendix 9
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17. Reporting unsafe acts or conditions

18. Safe work areas

19. Safe and healthful orientation for supervision

20. Special instructions and/or information

21. Supervising for safety and health

22. Toolbox safety meetings

23. Task training

24. Training mandated by OSHA or MSHA

25. Process safety management procedures

C. General Requirements for Contractors

1. Each contractor shall be directly responsible for initiating and maintaining 
a safety effort to prevent his employees from working under conditions 
which are unsafe, unhealthy, or unsanitary. The contractor’s compliance 
with the Mine Safety and Health Act, the Occupational Safety and Health 
Act, state and local codes governing safe work practices, and ASARCO's 
site Safety Manual is mandatory.

2. Each contractor is required to conduct substance abuse screening for all 
prospective employees.

3. Carelessness or disregard for accepted health, safety, and fire protection 
standards will not be tolerated.

4. The contractor shall prohibit the use of unsafe machinery, tools, material, 
or equipment. These shall be identified as unsafe by tagging or by locking 
the controls to render them inoperable or they shall be removed from . 
service in accordance with applicable regulations. ■

• ’

5. The contractor shall permit only employees who are qualified and . 
competent by virtue of training or experience to operate equipment and 
machinery.

6. Contractors shall instruct their employees to recognize and avoid unsafe 
conditions. Employees should know the regulations applicable to their 
work environments to control or eliminate any hazards that cause 
exposure, illness, or injury. .

7. Contractors shall instruct and train each of their employees required to 
handle or use.flammable liquids, gases, toxic materials, poisons, caustics, 
and other harmful substances in their safe handling and use. Contractors

Doc#203286
2
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shall provide training to their employees on potential hazards, necessary 
personal hygiene, personal protective measures, and all other matters 
required by the OSHA Hazard Communication Standard and any other 
applicable OSHA or MSHA standards governing exposure to specific 
hazardous substances.

8. Contractors shall instruct and train their employees required to enter 
confined or enclosed spaces in accordance with OSHA confined space 
requirements.

9. Any contractor employee reporting to work intoxicated or apparently 
under the influence of intoxicants or drugs will not be permitted on job 
site.

10. Designations of areas posted as "OFF LIMITS," "RESTRICTED 
ACCESS," or the like shall be obeyed by all employees.

11. Alcohol and firearms are prohibited on Facility property.

12. Any physical impairment, handicap, or medication taken regularly must be 
reported to a supervisor and the first aid facility.

13. Contractor employees must know the symptoms, as well as the causes, 
treatment, and prevention of heat stroke and exhaustion.' Symptoms may 
be due to a combination of high heat, humidity, low air movement, tvyek 
suits, or job conditions.

14. Contractors working in restricted areas must ensure that biological and/or 
air monitoring, if required, is conducted. While ASARCO prefers that 
such monitoring be conducted by the contractor, any such monitoring 
performed by ASARCO for contractor employees is voluntary and done to 
enhance safety and health in the workplace. Such actions do not change or 
diminish the contractor’s responsibilities regarding biological monitoring. 
If monitoring is performed by ASARCO, the delivery of monitoring 
results to contractor and its employees must be documented along with 
any preventive action required by contractor. Furthermore, any such 
voluntary services provided by ASARCO will be addressed in contract 
provisions.

D. Contractor Safety Education, Training and Promotion

1. A proven means of instituting and reinforcing a safety program is through 
carefully planned and conveyed safety education, training and 
informational activities. These activities must be presented logically and 
systematically to ensure that all employees know their obligations and 
responsibilities for achieving a safe work environment

2. ASARCO requires contractors to convey the message that safety is a 
priority through a variety of activities. These activities include, but are not 
limited to:

Doc #203286
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a. New hire safety and health orientation/indoctrination by contractor 
safety representative.

b. Contractor foreman safety and health orientations for employees.
c. Weekly contractor "Toolbox" safety and health meetings.
d. Project safety and health bulletin boards.

3. All newly-hired contractor employees must be required to attend a safety 
and health orientation on the first day of employment The orientation will 
be conducted by the contractor and ASARCO prior to assigning 
employees to begin work. This includes all contractor personnel as well as 
subcontractor personnel.

4. Employees of a low risk contractor, as defined in ASARCO's Contractor 
Policy at Section C(l), may not require all aspects of safety and health 
training if accompanied by an authorized ASARCO representative but 
must be given appropriate hazard recognition and emergency training.

5. The contractor has primary responsibility to maintain a safe and healthy 
working environment.

6. Employees shall take all necessary precautions to ensure their own 
personal health and safety and that of other workers and to cooperate with 
ASARCO’s safety effort.

7. The contractor must know and follow the reporting procedures for 
occupational injuries and illness. Every injury and illness shall be 
reported as required by the site and to file employee's supervisor. Any 
employee who has obtained outside medical treatment for an alleged work 
site injury or illness must report his or her injury or illness and the name of 
the attending physician to the first aid facility and his/her supervisor na 
later than the first normal scheduled workday following his or her outside 
medical treatment.

8. Every employee shall be informed that attendance at scheduled weekly 
contractor "Toolbox" safety and health meetings is mandatory. This 
weekly meeting will allow employees to ask questions, offer suggestions, 
and air complaints about safety on the project

9. • Employees shall be instructed that they are to report all unsafe acts or
conditions. ASARCO's representative must be informed of any such 
reports. Any unresolved problems shall be reported to the Contractor 
Safety Coordinator and to ASARCO's representative. IN CASES OF 
"IMMINENT DANGER," THE HAZARD SHALL BE 
IMMEDIATELY ABATED OR PROTECTIVE ACTION SHALL 
BE IMMEDIATELY TAKEN TO PREVENT INJURY. THE 
EMPLOYEE SHALL NOTIFY THE FIRST CONTRACTOR 
AND/OR ASARCO SUPERVISOR THE EMPLOYEE CAN FIND 
OF THE SITUATION. THE EMPLOYEE SHALL COMPLETE 
SUCH NOTIFICATION WITH ALL DUE SPEED!

Doc#203286
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10. A safety discipline, warning letter, suspension or termination or other 
appropriate written notification is to be utilized in disciplining employees 
for unsafe acts.

11. Each employee is to be informed on established emergency procedures so 
that he/she may render voluntary assistance in case of serious injury, fires, 
evacuation, etc.

12. Every contractor employee is required to wear personal protective 
equipment, as mandated by applicable regulations, and ASARCO site 
policy. Minimum requirements for personal protective equipment are 
referenced in Section H.

13. All "air contaminants" regulated areas are marked throughout the Facility 
by posted signs. Approved respirators must be worn in these regulated 
areas by all contractor employees. Although the Facility has extensive 
controls to minimize air contaminants,'systems can malfunction, or 
employees may be working in an area where controls are not feasible. 
Contractors must emphasize that employee protection depends upon 
proper respirator use. Again, in instances where ASARCO voluntarily 
provides respirators for contractor personnel, such action does not 
diminish or change the contractor's responsibility in connection with 
respiratory protection for its personnel, and such voluntary actions by 
ASARCO will be addressed in the contract.

14. If a contractor's employees may be exposed to hazardous substances for 
which OSHA has established specific compliance requirements, in 
addition to the permissible exposure level, e.g., arsenic, cadmium, and 
lead, the contractor must develop a written compliance program that meets 
all applicable OSHA requirements, including the following:

a. A description of each operation in which the hazardous substance 
is emitted, e.g. machinery used, material processed, controls in 
place, crew size, employee job responsibilities, operating 
procedures, and maintenance practices.

b. A description of the specific means that will be employed to 
achieve compliance, including engineering plans and studies used 
to determine methods selected for controlling exposure, as well as,

, where necessary, the use of appropriate respiratory protection to
achieve the Permissable Exposure Limit (PEL).

c. A report of the technology considered in meeting the PEL.

d. Air monitoring data that document the source of the regulated 
emissions.

e. A detailed schedule for implementation of the program, including 
documentation such as copies of purchase orders for equipment, 
construction contracts, etc.

Doc 11203286
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f. A work practice program that includes all elements required by 
OSHA with regard to emergency situations and a written 
emergency situation plan, protective clothing and equipment, and 
hygiene areas and practices.

g. Any other relevant information.

h. An administrative control plan provision and schedule, if 
appropriate.

i. A description of the compliance arrangements made between the 
contractor and any sub-contractors that assure subcontractor 
compliance with applicable regulations and with these 
requirements.

The contractor's written compliance program must be updated at least every six (6) months, and 
more frequently if necessary. The contractor may be provided a copy of ASARCO programs to 
assist in the development of its own program. However, AS ARCO’s program can not be 
substituted for the contractors; and the contractor’s program must address the specific job/project 
at ASARCO's facility.

E. Weekly Contractor Toolbox Safety and Health Meetings

1. The contractor will hold weekly safety and health meetings with the 
workers to discuss work practices and conditions related to safety and 
health.

2. Upcoming activities, additional materials such as health risk reminders or 
prior week's accidents, and the "topic of the week" will be provided by 
the contractor.

3. The contractor will make records of these meetings.

4. Attendance at these safety and health meetings is mandatory. Once 
established, the day, time, and location of these meetings should not be 
changed unless absolutely necessary.

5. t Copies of records of safety and health meetings shall be available to
ASARCO upon request

F. Project Safety Bulletin Boards

1. In order to promote safety and maintain a highly visible safety profile on 
the work site, contractors shall establish safety bulletin boards.

2. Bulletin boards will be of sufficient size to accommodate the following 
material:

a. Appropriate Mine Safety and Health, Occupational Safety and 
Health, and Workers' Compensation information posters.

Doc *203286
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b. Emergency phone numbers, e.g., fire department, ambulance, 
hospital, etc.

c. ASARCO Site Safety Manual.

d. ASARCO Independent Contractor Safety and Health Policy.

e. Contractor Safety and Health Program.

f. Appropriate safety posters.

g. Green and white metal safety placard stating:

NOTICE
YOUR CONTINUED EMPLOYMENT 
ON THIS PROJECT IS DEPENDENT 

UPON YOUR WILLINGNESS TO 
OPERATE SAFELY.

YOU MUST FOLLOW THESE SAFETY RULES.
BELIEVE IN AND INSIST 

UPON SAFETY.

h. Location of Material Safety Data Sheets and name and phone 
number o.f person to contact (right-to-know).

3. Bulletin boards will be located where they are readily accessible, may be 
easily read by employees, and will not be destroyed.

4. Each contractor has the responsibility to see that the material on the 
bulletin board is current.

G. SAFETY EQUIPMENT & POLICY

1. It is the responsibility of contractor and subcontractor management to 
assure strict compliance with established safety rules, regulations and 
policies.

2. Safety offenders are to be disciplined and terminated when necessary.
•

3. The safety orientation or training held for all employees shall specify 
verbally that violations of the Mine Safety and Health Act, Occupational 
Safety and Health Act and/or AS ARCO's Site Safety Manual and/or 
Contractor Guidelines may result in penalties up to and including 
termination.

4. It is the responsibility of the contractor to communicate, to all 
management and hourly employees, that safety and health is the number 
one priority on the job site.

H. PERSONAL PROTECTIVE EQUIPMENT — Minimum Requirements for 
Contractors

Doc 0203286
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1. Hard Hats: ANSI approved (Z-89.1) hats or caps. Aluminum headgear is 
not permitted.

2. Safety Glasses or Goggles: ANSI approved clear with side shields 
appropriate to the job. No shade/tint glasses permitted. No contact lenses 
are permitted in designated work areas. Note: Should your employee 
wear non-safety prescription glasses he or she will wear a pair of safety 
goggles (OSHA approved) over the glasses.

3. Hearing: Hearing protection devices, such as earplugs or muffs, must be 
provided which provide protection that meets or exceeds OSHA standards.

4. Work Clothes fwhere applicable!: Contractors will furnish, clean and 
maintain all required work clothes. ■

5. Respirators:

a. Furnish, clean, and maintain appropriate respirators and cartridges 
that meet OSHA and ANSI standards.

b. Contractor employees must be fit tested to ensure a proper face 
seal.

c. Beards are not permitted. Contractor employees using respirators 
must be clean shaven daily to ensure proper face seal.

6. Work Gloves: Contractors will supply work gloves appropriate for the job 
and meeting all ANSI and OSHA standards.

7. Safety toe shoes: Must meet OSHA and ANSI minimum standards and be 
provided by contractors.

8. Burners: Welders will wear OSHA/ANSI approved fire resistant gloves, 
leathers, fife retardant jackets (long sleeve) and required eye/face 
protection when welding, and such protective gear will be provided by 
contractors.

•

9. Safety Belts and Lanyards: ANSI approved safety belts and lanyards must 
be worn at all times in areas where file danger of falling exists and 
contractors must provide them as required by OSHA standards. Workers 
must tie off, i.e., secure themselves to a part of the structure they are 
woridng on or a static line.

10. Acid Suits: Required in designated areas or in area where the potential for 
contact with acid exists, and OSHA required, ANSI approved suits must 
be provided by contractors.

11. Face Shields/Goggles: Must be worn when working with liquid metals, 
chemicals, or when safety glasses do not provide adequate protection.

Doc#203286
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Such protective devices must be ANSI approved, meet OSHA standards, 
and be provided by contractors.

Mobile Equipment

1. Mobile heavy equipment has the right-of-way.

2. Use installed seat belts while operating equipment.

3. Do not exceed lifting capacities of equipment.

4. Use hooks with safety latches only.

5. When using man lifts, fall protection must be in place. Safety protection 
checklists must be maintained for the condition of lift equipment.

6. Heavy equipment as well as light duty vehicles must be inspected at the 
beginning of each shift to ensure safe operating condition. Equipment 
operators must complete an "operator inspection card". Equipment found 
to have defects that affect safety must not be put into service until 
corrected.

Flammable & Combustible Materials

1. Gasoline, diesel fuel, kerosene, and flammable solvents such as naphtha, 
xylene, or acetone shall be handled only in approved safety cans. 
Containers must be properly labeled and shall not be used for other 
purposes.

2. All oxygen and acetylene bottles shall be kept capped (except when 
gauges are in use) and secured in an upright position. Oxygen and 
acetylene shall be stored separately.

3. All hoses and gauges must be inspected before use. They must be 
separated by a minimum of 20 feet or a fire wall with a bum rate of 1 hour. 
Fire fighting equipment must be provided and available in the work area 
prior to welding or cutting.

4. • Compressed oxygen and fuel cylinders (tanks) must be kept upright and
secured, with the regulator and valve caps on at all times. Hoses must be 
gathered and arranged to eliminate tripping or other hazards.

5. All flammable chemicals must be sealed in properly marked containers 
and stored in an OSHA approved cabinet

Other Rules

1. Contractor employees are required to inspect their work sites for hazards 
prior to initiating work and perform repeated hazard inspections 
throughout the day.
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2. Compressed air lines shall not be used to blow down clothing or clean 
work areas.

3. Contractor employees will notify the site supervisor of any exposed 
electrical contact points.

4. Crane hooks and headache balls shall not be ridden nor shall steel columns 
be climbed or used as a means of descent.

5. When working overhead, a warning sign must be posted in a visible 
location and the area barricaded if necessary. Tools and materials must be 
secured to prevent them from falling below where they may cause an 
accident.

6. All tools and equipment must be physically inspected for damage. Those 
found to be unsafe must be taken out of service for repair. Power tools 
cannot have a lock-on switch and must be grounded.

7. All excavated fill must be kept a minimum of 3 feet away from the hole. 
An access/egress ladder must be in the hole any time an employee is 
working in die hole. The perimeter of the hole must be barricaded and 
warning lights used at night.

8. Ladders must be the proper size for the job to be performed and equipped 
with safety shoes. Inspect each ladder for damage before using it. Do not 
use a ladder that is broken or shows signs of fatigue! Take it out of 
service. Extension ladders will be tied off and secured against a stationary 
rest. When climbing or descending a ladder, use both hands.

. 9. Scaffolds must be set up by qualified personnel only. Only appropriate
scaffold sills, posts, and base plates will be used. Braces must be fastened 
securely. All stages or planks must have rails, toe boards, and cleats in 
accordance with OSHA regulations.

10. Guards, safety devices, and limit switches must be in place and operational 
before using any equipment.

11. Do not remove guards or safety devices to operate any equipment.
I

12. Use the appropriate device to block equipment being repaired. Never 
depend on hoist or chain blocks to do the job.

13. Use hand tools only for the purpose for which they were designed.

14. Regular housekeeping must be performed to avoid health or safety 
hazards.

15. In areas of potential toxic exposure, consumption of food, beverages or 
tobacco is prohibited.

Doc#203286
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16. In areas of potential toxic exposure, shoveling, dry or wet sweeping and 
brushing may be used only where vacuuming or other equally-effective 
methods have been tried and found not to be effective.

17. Construction projects with potential lead exposures must independently 
comply with OSHA’s lead construction standard.

Contractor Safety Representative: Each contractor will designate a Facility 
Contractor Safety Representative who will be directly responsible for safety and 
health within that contractor's scope of work. This representative will 
communicate with ASARCO to eliminate unsafe acts/conditions at the site as 
required by AS ARCO’s contract with the contractor.

Contractor Safety Representative Must Be Required To:

1. Conduct daily safety and health inspections of work areas to monitor 
contractor's safety and health activities.

2. Work with all subcontractors and their safety representatives to eliminate 
unsafe conditions and/or acts.

3. Assist with (but not limited to) the following:

a. Attend the contractor’s ''Toolbox" safety meetings.

b. Required employee training including voluntary first aid, CPR, 
self-rescuer, etc.

c. Industrial hygiene, environmental and biological monitoring for 
noise pollution, air quality, blood levels, etc., as required.

d. Development of statistical information for accident, injury, and 
illness tracking, trending and workers' compensation.

Contractors and their subcontractors are responsible for the safety and health of 
their own employees and must:

1. Provide and execute all work in compliance with federal regulations, all 
, state and local codes, ASARCO's Safety Manual and the Contractor

Health and Safety Guidelines.

2. Provide and enforce the use of required personal protective equipment. '

3. Provide supervisory investigation reports for all accidents, property 
damage, and environmental incidents.

4. Attend orientation sessions addressing safety.

5. Schedule and attend weekly "Toolbox" safety meetings for all employees.
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6. Take immediate action to correct or protect against unsafe practices or 
conditions when discovered.

7. Comply with OSHA's Hazard Communication Program, Construction 
Industry standard for lead and all other standards applicable to specific 
hazardous substances, Walking and Working Surface Standards, and all 
other applicable OSHA or MSHA standards.

8. Report observed unsafe conditions or practices or violations of job 
security which are not within contractor’s jurisdiction.

9. Inspect work places, tools and equipment as required by OSHA, MSHA, 
manufacturer, ASARCO Safety Manual, and this guide.

10. Provide a copy of written safety program to ASARCO.

Statutory Safety And Health Requirements and Inspection:

1. The Mine and Occupational Safety and Health Acts (MSHA/OSHA)

a. The contractor and its employees are expected to know the 
requirements of MSHA/OSHA and to work diligently to comply 
with applicable requirements.

b. It is the contractor’s responsibility to keep up with changes in 
MSHA/OSHA legislation and regulations and to comply with these 
changes.

c. The safety and health regulations and standards promulgated by 
MSHA/OSHA, ASARCO's Site Safety Manual and these 
guidelines are considered to be the minimum performance 
acceptable for contractors while completing a contract for 
ASARCO.

d. ASARCO facilities are regulated by MSHA and/or OSHA 
standards. Every effort to achieve compliance must be made by 
each contractor. The contractor must initiate immediate corrective 
action in the event a violation of these standards is discovered.<

2. OSHA/MSHA Compliance Inspections

a. Periodically, MSHA/OSHA compliance officers may be required 
to inspect workplaces for the purpose of ensuring that employers 
are complying with the health and safety standards.

b. ASARCO is to be promptly notified when an MSHA/OSHA 
compliance officer visits the site, or any telephone or written 
inquiry is received by the contractor from any MSHA or OSHA 
official.
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c. An MSHA/OSHA compliance officer must present his/her 
credentials and state specifically the nature and scope of the visit.

d. MSHA/OSHA representatives must be treated in a courteous 
manner.

e. Copies of any MSHA/OSHA citations, penalties, notices, orders, 
or correspondence issued to the contractor or subcontractor will be 
provided to ASARCO.
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CONTRACTFOR

"FIXED PRICE" CONSTRUCTION OR REPAIRS CONTRACT
(FORM FP-10/97)

(Insert name of job)

THIS AGREEMENT is made the - day of; 199____________________________
by and between:  ■' ________________________________________
whose address is: ';;
(hereinafter called the "Contractor") and;__________________________________________ ,
whose address is: 
(hereinafter called the "Owner").

Whenever used in this Agreement, the terms "Owner" and "Contractor" shall include their 
respective directors, officers, employees, servants, affiliates, subsidiaries, agents, successors and 
assigns. The term "Contractor" shall also include any and all subcontractors and their officers, 
employees, servants, affiliates, subsidiaries and/or agents, suppliers and any other parties in 
privity with the Contractor or under the Contractor's direction or control in connection with the 
Work.

WITNESSETH:

The Contractor and the Owner, for and in consideration of the mutual covenants set forth 
herein, agree as follows:

Article 1. Scope of the Work

The Contractor shall furnish all such plans, shop drawings, field engineering, labor, 
materials, transportation, tools, equipment and other facilities in strict accordance with the. 
requirements and provisions set forth herein and in strict accordance with the specifications, • 
drawings and other requirements listed below and those drawings and specifications which may 
be supplied by the Owner or prepared by the Contractor at the Owner’s direction subsequent to 
the execution of this Agreement and approved by the Owner. This Agreement, the Appendices 
hereto and all documents listed below are incorporated herein by reference and made a part 
hereof and are hereinafter referred to collectively as the "Contract" or the "Contract Documents." : 
All work required to be performed under the Contract and the Contract Documents shall be 
referenced herein as the "Work" or the "Project."

(Identify and Attach Specifications, Drawings and Other Requirements)
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"FIXED PRICE" CONSTRUCTION OR REPAIRS CONTRACT
(FORM FP-10/97)

Article 2. Time of Completion

The Work to be performed under this Contract shall begin onand 
shall be substantially completed as defined in Article 5 by,and fully and 
finally completed by, plus any applicable extensions of time granted by the 
Owner.

Article 3. The Contract Price

The Owner shall pay the Contractor for the performance of this Contract, subject to any
additions and deductions herein provided, the sum of_______________________
dollars ($), in lawful currency of the United States of America under 
the conditions hereinafter provided.

Article 4. Schedule of Values and Progress Payments

Within ten (10) days after the effective date of this Contract, the Contractor shall submit 
to the Owner a preliminary schedule of values for all of the Work which will include quantities 
and prices of items aggregating the Contract price. The schedule of values shall subdivide the 
Work into component parts in sufficient detail to serve as the basis for progress payments during 
construction. Such prices will include an appropriate amount of overhead and profit applicable 
to each item of Work. Subject to the Owner's approval, the schedule of values will provide the 
basis for the Contractor's progress payments.

As soon as practicable after the first day of each calendar month, the Contractor shall 
present to the Owner an invoice equal to the percentage of the total amount of the Contract which 
has been completed from the start of the Project up through the end of the preceding month, plus 
the cost of materials purchased during the preceding month for the Project, together with such 
supporting evidence as may be required by the Owner. This invoice shall be based upon the 
schedule of values submitted by the Contractor. Subject to verification and approval of such 
invoice by the Owner, payment shall be due from the Owner on the thirtieth (30th) day after the 
Owner’s receipt of an invoice from the Contractor. The amount due from the Owner to the 
Contractor shall be ninety percent (90%) of the total amount due under the Contract for the Work 
completed, less the total of previous payments. Upon the Owner's final acceptance of all Work 
required under the Contract, in accordance with Article 6 below, the Owner shall pay the 
Contractor a sum sufficient to increase the total payments to one hundred percent (100%) of the 
Contract price.

Article 5. Substantial Completion

"Substantial Completion" is the stage in the progress of the Work when the Work or 
designated portion thereof is sufficiently complete in accordance with all Contract Documents so 
the Owner can occupy or utilize the Work for its intended use. When the Contractor considers 
that the Work, or a portion thereof which the Owner agrees to accept separately, is substantially 
complete, the Contractor shall prepare and submit to the Owner a comprehensive list of items
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Contractor a sum sufficient to increase the total payments to one hundred percent (100%) of the 
Contract price.

Article 5. Substantial Completion

"Substantial Completion" is the stage in the progress of the Work when the Work or 
designated portion thereof is sufficiently complete in accordance with all Contract Documents so 
the Owner can occupy or utilize the Work for its intended use. When the Contractor considers 
that the Work, or a portion thereof which the Owner agrees to accept separately, is substantially 
complete, the Contractor shall prepare and submit to the Owner a comprehensive list of items 
which remain to be completed or corrected relating to that portion of the completed Work. This 
list shall be identified by the Contractor as the "Contractor's Draft Punch List." Failure to 
include an item on such list does not alter the responsibility of the Contractor to complete all 
Work in accordance with the Contract. Upon receipt of the Contractor’s Draft Punch List, the 
Owner will make an inspection to determine whether the Work or designated portion thereof is 
substantially complete. If the Owner’s inspection discloses any item, whether or not included on 
the Contractor’s Draft Punch List, which in the Owner's opinion prevents the Work from being 
substantially complete, the Contractor shall complete or correct such item upon receipt of 
notification by the Owner. The Contractor shall then submit a written request for another 
inspection from the Owner to determine Substantial Completion. When file Owner determines 
that the Work or designated portion thereof is substantially complete, the Owner will prepare and 
provide to the Contractor a Certificate of Substantial Completion which shall establish the date 
of Substantial Completion, and shall fix the time (if a change is required in the date originally 
established for final completion) within which the Contractor shall finish any remaining items of 
Work itemized by the Owner. This listing of remaining items of Work shall be identified as the 
"Owner’s Final Punch List" and shall be provided to the Contractor along with the Certificate of 
Substantial Completion.

Article 6. Acceptance and Final Payment

(a) Upon receipt of written notice from the Contractor that the Owner’s Final Punch 
List is complete and the Wok is ready for final inspection and acceptance, the Owner shall 
promptly make such inspection. If and when the Owner finds the Wok fully performed and 
acceptable under tjie Contract, the Owner shall promptly issue a Certificate of Final Completion. 
After all appropriate adjustments have been made to the Contract price, the entire remaining 
balance shall be paid to the Contractor by the Owner within thirty (30) days after the date of 
issuance of said Certificate of Final Completion.

(b) Before issuance of the Certificate of Final Completion, the Contractor shall 
submit evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness 
connected with the Wok have been paid, and that the Wok is free of all liens and 
encumbrances. The Contractor shall provide the Owner with releases of claims and liens for all 
of its subcontractors. In the case of disputed indebtedness or liens, the Contractor must submit a 
surety bond satisfactory to the Owner guaranteeing payment of all such disputed amounts when 
adjudicated.

"FIXED PRICE" CONSTRUCTION OR REPAIRS CONTRACT
(FORM FP-10/97)
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"FIXED PRICE" CONSTRUCTION OR REPAIRS CONTRACT
(FORM FP-10/97) •

Article 8, Insurance Certificate

The Contractor shall deliver to the Owner, along with the signed Contract and prior to 
any equipment or personnel being brought onto the Owner's premises a Certificate of Insurance 
evidencing the insurance coverages described in Article 37 of this Contract.

Article 9. Compliance with Laws and Ordinances

This Contract shall be performed and all equipment, goods, services or work furnished 
hereunder shall be produced, sold or delivered in strict compliance with all federal, state and 
local laws, rules, regulations, standards and other governmental requirements in effect as of the 
date hereof including, but not limited to, the Occupational Safety and Health Act of 1970,29
U.S.C. §§ 651 st seq. (the "Occupational Safety and Health Act"), the Mine Safety and Health 
Act of 1977,30 U.S.C. §§ 801 st seq. (the "Mine Safety and Health Act"), the statutes enforced 
by the United States Environmental Protection Agency ("U.S. EPA”) and all applicable 
regulations and standards. The Contractor will furnish to the Owner certificates of such 
compliance in a form acceptable to the Owner. If the Contractor performs any Work or delivers 
any services or goods contrary to any laws, ordinances, rules or regulations, the Contractor shall 
bear all costs and expenses of any kind arising therefrom. The inclusion in this Contract of any 
specific requirements or agreements to comply with specific laws, regulations or ordinances does 
not and is not intended to relieve the Contractor of its obligation to comply with all laws, rules, 
statutes, regulations and ordinances.

Article IQ,. Employment and Related Laws

To the extent the goods and services to be provided hereunder are being utilized by the 
Owner to fulfill obligations pursuant to a contract with the federal government or any agency 
thereof or to the extent otherwise applicable as a matter of law to -the contracting and/or 
subcontracting of services or Work hereunder, the following provisions are incorporated by ' 
reference and the Contractor represents that it will comply with them: The Equal Employment 
Opportunity Act, E.0.11246 and 41 CFR Secs. 60-1.4 and 60-1.7; the Employment of Veterans 
Act, 41 CFR Sec. 60-250; and the Employment of Handicapped Act, 41 CFR Sec. 741-4, Drug 
Free Workplace Act of 1988 (Pub.L. 100-690); Walsh-Healey Public Contracts Act, 41 U.S.C. § 
35-45; Service Contract Act of 1965, as amended, 41 U.S.C. 351, si seq.; Americans with 
Disabilities Act of 1990,42 U.S.C. § 12101, si seq.t such other laws or regulations as the federal 
government may require the Owner to flow down to its contractors; and all rules and regulations 
issued pursuant to the foregoing.

Article 11. Intent of Contract Documents
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The intention of this Contract is to include all labor and materials, equipment, supplies, 
services and transportation necessary for the proper execution and completion of the Work. All 
services, materials, equipment, activities or Work that are not specifically identified in Article 1, 
shown on the drawings, stated in the specifications or other Contract Documents, or listed herein, 
but that are reasonably necessary for the proper completion of all Work on the Project in 
accordance with the highest industry standards, shall be provided by the Contractor the same as if 
specifically identified in Article 1, shown on the drawings, stated in the specifications or other 
Contract Documents, or listed herein. Contract terms which have a well-known technical or 
trade meaning shall be interpreted accordingly. In the event of any inconsistency, conflict or 
ambiguity between or among the Contract Documents, such conflict shall be resolved by 
referring to the Contract Documents in the following order of precedence: (1) the most recent 
change orders and written amendments to this Contract signed by the Owner and Contractor, (2) 
the terms and conditions of this Contract

Article 12. Drawings and Specifications

The Owner agrees to furnish, without charge to the Contractor, one (1) set of reproducible 
specifications and prints of all drawings listed in the specifications. Where revised or additional 
drawings and specifications are prepared as hereinafter provided, the Owner will furnish one (1) 
set of such revised or additional drawings and specifications to the Contractor.

The Owner agrees to furnish supplemental drawings as may be required to clarify the 
Contract drawings. Supplemental drawings shall neither enlarge nor decrease the scope of the 
Work. Where alterations in the Contract drawings and specifications affect the extent of the 
Work, the changes shall be governed as provided in Article 27 of this Agreement

The Contractor agrees to furnish to the Owner for approval three (3) sets of prints of the 
following drawings before proceeding with the Work covered therein:

A. All of the Contractor’s drawings which are required or produced for this Project.
B. Any shop drawings, detail sheets or erection diagrams required for any phase of 

the Work.
C. Certified dimension sheets, wiring diagrams and performance curves covering any 

equipment purchased by the Contractor for the Project

The Contractor shall make any corrections required by the Owner in drawings submitted 
for the Owner’s approval. The Owner’s approval as to the design of such drawings shall not 
relieve the Contractor of responsibility for errors or discrepancies of any sort

The Contractor also agrees to furnish to the Owner five (5) sets of operation and 
installation instructions and parts lists for all equipment furnished by the Contractor, not later 
than the date the equipment is shipped, including two (2) certified copies of dimension sheets, 
wiring diagrams and performance curves of same.

"FIXED PRICE" CONSTRUCTION OR REPAIRS CONTRACT
(FORM FP-10/97)
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"FIXED PRICE" CONSTRUCTION OR REPAIRS CONTRACT
(FORM FP-10/97) •

As soon as the drawings referred to in subparagraphs A and B above are completed, 
checked and approved by the Owner, the Contractor shall furnish three (3) complete final sets of 
prints to the Owner.

Upon completion of the Project and as a condition for final payment, the Contractor shall 
provide the Owner with three (3) sets of record drawings showing all as-built conditions on the 
Project.

Article 13. Order of Completion and Schedules

The Contractor shall complete any portion or portions of the Work in such order of 
precedence as the Owner shall require, and the time for completion of the various stages or 
divisions of the Work will be determined by the schedules issued by the Contractor to the Owner 
and mutually agreed upon by the Owner and the Contractor. Within ten (10) days after the 
effective date of this Contract, the Contractor shall submit to the Owner a preliminary progress 
and schedule indicating start and completion dates for the various stages or divisions of the 
Work. The Contractor shall be responsible for maintaining arid providing the Owner with 
written schedule updates on at least a monthly basis or as otherwise requested by the Owner.
The schedules and updates shall be prepared by the Contractor in a form acceptable to the 
Owner.

Article 14. Contractor’s Understanding

To the extent reasonably practicable or consistent with trade or industry practice, the 
Contractor shall satisfy itself as to the nature, physical condition and location of the Work, 
including but not limited to all subsurface conditions, the character of equipment and facilities 
needed prior to and during the execution or performance of the Work, the general and local 
conditions, and all other matters which can in any way affect the Work under this Contract. The 
Owner’s subsurface investigations (if provided) are made for design purposes only. The Owner 
does not warrant that the conditions indicated by these investigations are representative of those 
throughout the Work area, or in any part of it Where reasonably practicable or consistent with 
trade or industry practice, the Contractor is responsible to make its own subsurface investigation 
to determine the pnpact of the subsurface conditions on its Work. Information supplied by the 
Owner regarding subsurface conditions is provided to supplement the Contractor’s own 
subsurface investigation, and such information is not to be relied upon by the Contractor. The 
Contractor’s right to recovery or relief for any condition, whether or not anticipated, obvious or 
latent, shall be governed by Article 44 of this Contract and shall be limited solely to an extension 
of the Contract performance period.

Article 15. Utilities and Temporary Facilities

utilities required for construction purposes unless specifically so provided in the Contract.
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"FIXED PRICE" CONSTRUCTION OR REPAIRS CONTRACT
(FORM FP-10/97) .

Where such items are not supplied by the Owner, they shall be furnished by the Contractor, and 
the Contractor shall, in either case, be required to make the necessary connections, provide 
approved shut-off and safety devices and furnish and install all temporary lines required to bring 
them to the point of use. The Contractor shall construct and maintain all necessary temporary 
facilities for the completion of the Work. The Contractor shall provide and maintain adequate 
sanitary facilities at the Project site. Upon completion of the Work, all such facilities shall, 
unless the Owner shall otherwise direct, be removed from the premises and the site cleared.

Article 16. Status and Responsibility of the Contractor and its Personnel

It is understood and agreed that the status of the Contractor and its subcontractors 
hereunder is that of an independent contractor, that their personnel performing services or Work 
hereunder shall under no circumstances be deemed to be employees of the Owner, and that any 
Worker’s Compensation Insurance coverage and Occupational Safety and Health Administration 
("OSHA") or Mine Safety and Health Administration ("MSHA") training required for such 
personnel will be the sole responsibility of the Contractor. Notwithstanding the aforesaid 
understanding, the general instructions of the Owner in connection with accomplishing the Work 
to be done hereunder shall be followed by the personnel of the Contractor.

The Contractor shall at all times enforce strict discipline and good order among its 
employees, and shall seek to avoid employing on the Work any unfit person or anyone not 
skilled in the Work assigned to him.

During the term of the Contract, it shall be the Owner's prerogative to require changes in 
the personnel of the Contractor's employees assigned to the Work when in the opinion of the 
Owner, their work is not conducive to the required scope of Work.

If for any reason the Contractor’s employees or any of its subcontractor's employees or 
agents acquire a status imposing liability on the Owner for employers’ contributions or taxes 
under the Federal Insurance Contribution Act, the Federal Unemployment Tax Act, any State 
Unemployment Tax or Wage Protection Act, any savings, profit sharing, pension, equity 
participation, or other benefit plans or for the violation of any federal, state or local act, statute 
or regulation, then the Contractor shall be solely and exclusively liable for, and shall indemnify, 
defend and hold ^armless the Owner against the same so as to relieve the Owner from any and all 
liability, loss or damage therefor and from the responsibility for niaking reports or keeping . 
records with respect thereto.

Article 17. Environmental Safety and Health Policy & Training

By accepting this Contract and beginning performance hereunder, the Contractor 
acknowledges that providing a safe and healthy workplace and protecting the environment is the 
Owner’s first priority. The Contractor further agrees that any of its officers, agents, employees or 
subcontractors that enter the Owner’s premises will be trained by the Contractor in the following 
areas: (a) applicable safety and health protection procedures, laws and regulations of federal, 
state and local governmental agencies, including but not limited to, OSHA and MSHA and/or
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"FIXED PRICE" CONSTRUCTION OR REPAIRS CONTRACT
(FORM FP-10/97) •

their state or local equivalents; (b) applicable environmental protection laws, procedures and 
regulations enforced by federal, state and local governmental agencies including, but not limited 
to, the U.S. EPA and/or their state or local equivalents; and (c) the Owner’s site policies, rules 
and procedures.

Article 18. General Safety and Health Provisions

a. The Contractor agrees to fully comply with all Owner control procedures relating 
to facility access, including but not limited to, employee identification and information 
requirements, sign in/out and Work initiation/termination notification procedures. The 
Contractor agrees to comply with all Owner requirements applicable to the Contractor employee 
presence on site, including but not limited toj the use of respirators and personal protection 
equipment (e.g., hard hats, seat belts, gloves, safety glasses and coveralls) and the general safety 
and health provisions set forth below. The Contractor and its subcontractors and employees will 
complete and provide to the Owner the forms contained within Owner’s Contractor Policy, and 
any other requested forms relating to safety, health and environmental protection.

b. The Contractor shall designate a job site representative to be its safety supervisor 
and that person shall be responsible for promoting safety, health, and accident prevention, 
interest in compliance with applicable laws, rules and regulations among its employees, and 
coordinating such activities with the Owner and any subcontractors and suppliers of the 
Contractor.

c. The Contractor shall convey in writing and orally to its employees that they must 
notify the Contractor and the Owner immediately of any safety or health concerns, newly 
discovered hazards or problems they may have at the Project, regardless of whether such 
concerns or problems relate to any job site policy, law, rule, regulation or any physical condition 
or process involving the Project premises or any circumstances, or any actions or inactions of 
the Owner or the Contractor. Upon receipt of such notice from an employee, or as follow-up to 
any oral or written notice issued by the Owner to the Contractor’s site personnel, the Contractor 
must notify the Owner in writing within twenty-four (24) hours, of the stated concern, hazard or 
problem and what corrective and/or protective action has been taken and/or remains to be taken 
to evaluate the problem, mitigate the problem, prevent its recurrence, and effectively 
communicate with affected employees.

d. The Contractor acknowledges and agrees that it has been provided with and 
reviewed the Owner's Contractor Policy, safety and health rules and training materials and agrees 
to institute and follow such rules and apply them to the Work performed under this Contract

e. The Contractor shall take all reasonable precautions to ensure the safety and 
health of all persons working at the Project and all persons who may in any way be affected by 
the Work, including but not limited to:

1. The Contractor agrees to limit its travel on the Owner's premises and facilities 
solely to that necessary for performing the contracted Work or services, and to be
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accompanied by the Owner’s personnel, unless authorized in writing to be 
unaccompanied following initial Work site arrival.

2. The Contractor agrees to comply with the Owner's substance abuse policies.

3. The Contractor agrees to become familiar with and train its employees in the 
physical characteristics of the worksite, including, but not limited to, any hazards, 
restricted areas, protective measures and applicable emergency and evacuation 
procedures.

4. The Contractor agrees to provide safe, functional equipment and materials and 
any training, testing or certifications that are necessary, appropriate or required-to 
utilize such materials and equipment, including all equipment and tools needed to 
perform the job, and to provide approved personal protective equipment and 
clothing and respirators appropriate for the type of Work and Work location. The 
Contractor also agrees to maintain such equipment, materials and tools in good 
working condition.

5. The Contractor agrees to be subject, at any time, to the Owner’s Contract 
compliance monitoring, including inspections, testing, and the Owner’s 
acceptance or rejection of Contractor-provided equipment, materials and tools 
employed or used to complete the Work.

6. The Contractor agrees to obtain the Owner’s written approval of its subcontractors 
and their employees before utilization on the Owner’s premises. The Contractor 
must ensure that subcontractors meet the same safety and health requirements and 
provide the same information to the Contractor as the Owner requires of the 
Contractor. The Contractor in turn must provide copies of all such information to 
the Owner.

f. The Contractor shall take all reasonable precautions to assure that it discovers, is 
made aware of and corrects any unsafe or unhealthy conditions, circumstances, actions or 
inactions that arise at the Project and that directly or indirectly affect any of the Contractor’s 
personnel or the personnel of any other contractor or the Owner at the site.

g. The Contractor shall promptly advise the Owner of any investigation or inspection 
of the Project site or the Contractor's workplace by any federal, state or local governmental 
agency and shall permit the Owner to participate fully in such inspections, and shall provide 
copies of inspection reports and notices of violations, and advise the Owner in writing of the 
progress and outcome of any such inspection or investigation or related litigation.

h. The Contractor shall immediately notify the Owner (and if requested provide a 
detailed written report) of every accident involving injury to personnel or occupational illnesses 
or damages to the Owner’s property occurring in connection with the Work or on the Owner's 
facility, and agrees to assist the Owner with any accident investigation in which the Contractor

"FIXED PRICE" CONSTRUCTION OR REPAIRS CONTRACT
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has any involvement by providing access to and preserving the Work area and by producing any 
and all related documents and records and any employees who have knowledge of, were involved 
in, or may have witnessed the accident for interviews. The Contractor also agrees to record and 
report all required information to all appropriate federal, state and local regulatory agencies and 
to provide copies of such reports and information to the Owner. The Contractor shall also report 
to the Owner employee days and hours worked while on company premises. ■

i. The Contractor acknowledges and agrees that any safety or health advice or 
training, inspections, safety or health equipment, health or biological monitoring or other safety 
or health services that may be provided or performed by the Owner for itself or the Contractor,
its subcontractors or their employees is strictly voluntary and is provided solely to enhance safety ■ 
and health in the workplace. Any such actions by the Owner shall not be alleged to change or 
diminish or relieve the Contractor or its subcontractors of contractual, legal or governmental 
responsibilities in these areas and shall not constitute, nor be alleged in any inspection, 
investigation or legal proceeding to constitute control, supervision or direction by the Owner of 
the Contractor's or its subcontractor's employees.

j. The Contractor agrees to provide the Owner with its written safety program and. 
certify that all required training has been completed in a timely manner pursuant to the applicable 
federal and state laws and regulations, and provide such completed forms as requested by the 
Owner to demonstrate compliance with this provision.

k. The Contractor agrees to use and employ a safety arid health program at least as 
comprehensive as that included in Owner’s Contractor Policy and to conform to all requirements 
and information requests set forth in said policy. If additional precautionary requirements are ■ 
agreed to, they are set forth in Appendix A hereto and the Contractor agrees to comply with 
them.

Article 19. General Environmental Provisions

a. The Contractor is responsible for proper management, storage, removal and 
disposal of all supplies and materials utilized in the Work and waste materials generated in the 
course of perforrqance of the Contract pursuant to the Owner’s rules, and all applicable laws, 
ordinances, rules, regulations, standards and/or other governmental requirements related thereto, 
including but not limited to, those of OSHA, MSHA, the U.S. EPA, the Department of 
Transportation and all federal, state, municipal and local governmental agencies, and the 
applicable fire codes, including but not limited to, appropriate containers, labels, warnings and . 
placards, and secondary containment for materials containing hazardous substances or petroleum.

b. The Contractor may store supplies, materials and wastes only in areas designated 
by the Owner. The Contractor may not store any wastes on the Owner’s property in excess of 
ninety (90) days. If the Contractor utilizes any materials designated by federal, state or local law 
as a hazardous substance or hazardous waste, such materials must be stored in appropriate 
containers and spill control equipment must be available in the storage areas.
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c. In the event of a fire or a spill or release of hazardous materials or wastes on the 
Owner’s property, the Contractor will take actions necessary to prevent harm to the environment 
and human health, and immediately notify the Owner in accordance with the notice provision 
contained in Article 52, as well as the appropriate governmental authorities.

d. The Contractor is responsible for all costs associated with removal and off-site 
disposal of all hazardous and non-hazardous wastes. The Contractor must inform the Owner in 
accordance with the notice provision contained in Article 52 at least ten (10) days before any 
waste material is transported off-site for recycling or disposal.

e. In the event that the Contractor leaves any materials, supplies or wastes on the 
Owner’s property (except those placed in a designated on-site land disposal unit with the Owner's 
written permission) after completion of the Work, said materials, supplies or wastes will be 
disposed of by the Owner at the Contractor’s expense.

f. Prior to commencement of the Work, the Contractor will provide the Owner with 
a Material Safety Data Sheet for all materials and supplies to be utilized on the Owner's property 
in the course of performance of the Contract. At the Owner’s discretion, the Owner may require 
that the Contractor utilize a substitute product that is less hazardous.

g. The Contractor is responsible for making all such Material Safety Data Sheets 
available to its own employees and those of its subcontractors pursuant to the Occupational 
Safety and Health Act.

h. Unless the Owner provides prior written approval to the Contractor, the 
Contractor may not bring any materials onto the Owner’s property nor utilize any products that 
contain the following substances: asbestos, chlorofluorocarbons (CFCs), chlorinated solvents, or 
polychlorinated biphenyls (PCBs).

Article 20, Assessment For Contractor Violations And Audit Of Contractor Compliance

The Contractor recognizes and acknowledges that violations by the Contractor of health, 
safety, environmental and other statutory and regulatory authority may result in civil and/or 
criminal fines and penalties or in other damages and losses to both the Owner and the Contractor. 
The Contractor agrees that the Owner shall have the right to assess or backcharge the Contractor 
in an amount equal to that which OSHA, MSHA or U.S. EPA is authorized to assess for health 
and safety or environmental violations where the Owner reasonably determines that the 
Contractor, its agents, subcontractors or employees have committed such a violation. The Owner 
also shall have the right to inspect or audit the Contractor's records, conduct or actions during 
the performance of this Contract for the purpose of monitoring the Contractor’s compliance with 
and enforcement of the terms of Articles 17 through 20. The Owner’s remedies against the 
Contractor for violation of the terms of this Article shall not be limited to those set forth herein.

Article 21. Patents and Other Intellectual Property Rights
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The Contractor shall indemnify, defend and hold harmless the Owner against and from 
any and all claims, losses, costs, damages, expenses, actions or other proceedings growing out of 
or resulting from the alleged infringement or infringement of any patent or other intellectual 
property rights by the Contractor in the performance of this Contract This provision shall not 
apply to patented articles or processes specified in drawings or specifications furnished by the 
Owner provided any such claim is not attributable to the Contractor’s negligence in the use of • 
such patented articles or processes.

Article 22, Surveys. Permits and Regulations

If involved in the subject matter of this Contract, the base lines and mean datum will be 
established by the Owner; the control lines and levels and all general layout Work will be the 
responsibility of the Contractor. All controls established by the Contractor shall be preserved 
and maintained throughout the life of the Contract.

Unless otherwise specified, the Owner shall furnish all land surveys required. Permits 
and licenses of a temporary nature necessary for the prosecution of the Work shall be secured and 
paid for by the Contractor. Permits, licenses and easements for any permanent structures or any 
permanent changes in existing facilities shall be secured and paid for by the Owner, unless 
otherwise specified.

' The Contractor shall provide all notices required by law which bear on the conduct of the 
Work as drawn and specified. If the Contractor observes that drawings and specifications are at 
variance therewith, the Contractor shall promptly notify the Owner in writing. If the Contractor 
performs any Work knowing it to be contrary to any such law, rule or regulation, and without 
such notice to the Owner, the Contractor shall bear all costs arising therefrom.

ActicleJ3. Protection of the Public, the Work and Property

The Contractor shall provide and maintain all necessary watchmen, barricades, red lights 
and warning signs and take all necessary precautions for the protection and safety of employees 
on the Project, of all other persons and of adjacent private and public property. The Contractor at 
all times shall maintain adequate protection of the Work from loss and damage and shall protect 
the Owner’s prop'erty and all persons thereon from injury, damage or loss by reason of any act or ■ 
omission of the Contractor or any subcontractor.

In an emergency affecting safety, life or the Work or of adjoining property, the 
Contractor is, without special instructions or authorization from the Owner, hereby authorized to 
act at the Contractor’s discretion to prevent such threatened loss or injury. The Contractor shall 
also so act if instructed by the Owner.

Any compensation claimed by the Contractor on account of an emergency of this nature 
shall be deteimined by mutual agreement and failing which, shall be resolved pursuant to Article 
45.
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Article 24. Inspection of Work

The Owner and its representatives shall at all times have access to the Work, and the 
Contractor shall provide safe and proper facilities for such access and for inspection. However, 
the mere fact that the Contractor’s facilities or Work have been inspected is not to be interpreted 
as a determination by the Owner that the Contractor’s Work is acceptable or that Contract 
requirements have been waived.

If the specifications, the Owner's instructions, laws, ordinances or any public authority 
require any item of material, equipment or Work to be specially tested or approved, the 
Contractor shall give the Owner timely notice in writing of its readiness for inspection. If the 
inspection is by an authority other than the Owner, the Contractor shall give the Owner notice of 
the date fixed for such inspection. The Owner shall conduct all inspections promptly. Where 
practicable, such inspections shall occur at the source of supply.

If any Work should be covered up by the Contractor before examination by the Owner 
without approval or consent of the Owner, it must, if required by the Owner, be uncovered for 
examination and properly covered again at the Contractor's expense. Even though the Owner has 
examined a particular item of Work, the Owner may order re-examination of such Work, and if 
so ordered, die Work must be uncovered by the Contractor. If such Work is found to be in 
accordance with the Contract, the Owner shall pay the cost of re-examination and replacement 
If such Work is not in accordance with the Contract the Contractor shall pay such cost.

Article 25. Contractor's Covenants/Supervision andSuperintendence

The Contractor shall maintain a competent staff at all times to supervise and perform the 
Work. The Contractor shall maintain on the Project during its progress, a competent 
superintendent and any necessary assistants, all satisfactory to the Owner. Directions for contract 
compliance by the Owner may be given to the superintendent and shall be binding on the 
Contractor. Directions for contract compliance shall be confirmed in writing upon the written 
request of the Contractor. The Owner maintains the right to direct the Contractor to increase or 
modify the method or manner of supervision or superintendence on the Project if it deems 
necessary for contract compliance.

The Contractor shall use its best judgment and skill in dealing with labor matters, and 
take all reasonable steps to avoid labor disputes. In the event of any strike or threat of strike, . 
slowdown, featherbedding or other like practices, the Contractor shall apprise the Owner of all 
relevant facts and implications of the particular labor problem involved, and shall consult in good 
faith with the Owner in an effort to reach a mutually satisfactory solution to such labor problem 
and, so far as reasonably possible, to protect the Owner against delays affecting the Work or 
damage or losses to its other operators.

Article 26. Qualification and Performance of the Contractorls_Emplovees
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The Contractor shall at all times supply a sufficient number of skilled workmen to 
diligently pursue the Work. Where required by applicable statutes, codes, rules, regulations and 
ordinances, all workmen engaged in such Work shall present evidence by certificate or otherwise 
that they are qualified to do the Work in conformity with such statutes, codes, rules, regulations 
and ordinances.

Article 27. Changes in the Work

The Owner, without invalidating this Contract, may at any time order extra Work or 
initiate changes in the Work by altering, adding to or deducting from the Work. If such extra 
Work or change involves a change in cost or in the time required for completion, the Contract 
price and Contract performance period shall be increased or decreased in accordance with the 
terms hereof and the instructions contained in Appendix B to this Contract The Owner will 
initiate the change process by issuing to the Contractor the form in Appendix B entitled "Change 
Order Directive Form" ("CODF"). The Owner shall describe or itemize in the CODF the 
changes to be made by the Contractor. Upon receipt of the CODF, the Contractor shall complete 
and submit promptly to the Owner, the "Contractor Change Order Proposal Form" included in 
Appendix B and include therein an itemized statement of the extension or reduction in the time 
for completion of this Contract which the Contractor deems reasonable, and the Contractor’s 
calculation of the adjustment in the Contract price resulting from the changes or extra Work.
The Contractor’s calculation of its proposed adjustment to the Contract price shall be completed 
in accordance with the form in Appendix B entitled "Instructions For Preparing Change Order 
Proposal." The Owner and the Contractor both must execute the completed CODF to 
memorialize a change order. The CODF must be fully executed by the Owner and the Contractor 
before Work on the changes is begun unless the Owner issues a written order to the Contractor to 
proceed immediately with the Work identified in the CODF. Where the circumstances require it, 
the Owner shall have the right to direct the Contractor to use a pricing methodology other than 
that set forth herein.

In the event the parties cannot agree upon the increase or decrease in the time for 
completion or in the amount of the Contract price adjustment under this Article 27, then the 
Contractor shall nevertheless proceed with the Work, including any extra Work or changes, and 
the dispute shall be settled in accordance with Article 45 hereof. Any dispute as to the amount of 
a change shall be resolved in accordance with the formula contained in the form attached hereto 
entitled "Instructions For Preparing Change Order Proposal."

No extra Work shall be performed or change shall be made except by written order of the 
Owner, and no claim for an increase in the Contract price or an increase in the time for 
completion shall be valid unless the extra Work or change was ordered in writing.

The Contractor may initiate the change order process trader this Article 27 by requesting 
that the Owner issue a Change Order Directive Form. However, unless the Owner issues a 
Change Order Directive Form to the Contractor, this Article 27 shall not apply to and shall not 
provide the basis for a Contractor-initiated change, constructive change or equitable adjustment 
request, or claims of any nature, including but not limited to claims for changed conditions,
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differing site conditions, defective specifications, delay, disruptions, or loss of productivity and 
efficiency.

Article 28. Warranty and Quality

The Contractor warrants that all goods, materials and services shall: conform to the 
specifications, drawings, samples or other description agreed to by the Contractor and the 
Owner, meet the highest industry standards for merchantability and workmanship; be free from 
all defects; and comply with all applicable laws and regulations. All goods and materials 
incorporated into the permanent Work shall be new. Such warranties shall survive the Owner’s 
inspections, tests and acceptance for a period of twelve (12) months from the date the Owner 
issues a Certificate of Find Completion covering the Work. The Contractor's obligations andthe 
Owner’s rights hereunder shall remain in full force and effect beyond the twelve (12) month 
period to cover any defects that are latent or could not have been discovered through reasonable 
use of the goods or the services provided. If any goods or services performed are defective or 
otherwise not in conformity with the requirements of this Contract, the Owner, in addition to its 
other rights including the right to recover direct, consequential or incidental damages, attorney's 
fees and costs, may reject the same for full credit or require proper correction, replacement or 
completion thereof at the Contractor's expense. All rejected goods may either be returned to the 
Contractor at the Contractor’s expense, or may be held by the Owner for disposition at the 
Contractor's risk and expense. Hie Contractor shall at all reasonable times permit inspection and 
testing by the Owner of all items, work in process, materials and workmanship covered by this 
Contract The Contractor’s warranty obligations shall survive termination.

Article 29. Deduction for Uncorrected Work

If the Owner deems it inexpedient to correct Work that has been damaged through the 
fault or neglect of the Contractor, or that was not done in accordance with the Contract, an 
amount to compensate the Owner fully for such damage or non-compliance shall be deducted 
from the Contract price. If the parties cannot agree on the amount of such deduction, it shall be 
determined in accordance with Article 45 hereof.

Article 30. Correction of Work Before Final Payment

The Contractor shall, within ten (10) days of receipt of written notice, remove from the 
premises all materials whether incorporated in the Work or not, and take down all portions of the 
Work, where the Owner has advised the Contractor that such materials or Work fail to meet 
Contract requirements. The Contractor shall within ten (10) days replace and re-execute the 
Contractor's own Work in accordance with this Contract and without expense to the Owner and 
shall bear the expense of making good all Work of other contractors destroyed or damaged by 
such removal or replacement

If the Contractor does not remove such Work and materials within ten (10) days after service of 
written notice, the Owner may remove them and may store the materials at the expense of the 
Contractor. If the Contractor does not pay the expense of such removal and storage within ten
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(10) days thereafter, the Owner may, upon ten (10) days' written notice, sell such materials at 
auction or at private sale and shall pay to the Contractor the net proceeds thereof, after deducting 
all the cost and expense that should have been borne by the Contractor. Should such cost and 
expense exceed the auction or sale price, the Contractor shall pay such difference promptly to the 
Owner upon the presentation of a substantiating invoice by the Owner. The Contractor waives 
all rights to claim damages or any other remuneration, except as required by law, for sale of 
materials at auction or private sale. Any dispute under this Article shall be determined in 
accordance with Article 45 hereof.

Article 31. Inspection and Correction of Work After Final Payment

Neither inspection by the Owner or its representative, nor the Owner’s Certificate of Final 
Completion or final payment, nor any provision in this Contract shall relieve the Contractor of 
liability for providing faulty materials or workmanship.

Article 32. Owner's Right to Terminate Contract for Cause

Any of the following reasons shall provide the Owner with a basis for terminating the 
Contractor's Contract for cause: (1) any proceeding is instituted by or against the Contractor 
seeking to adjudicate it as bankrupt or insolvent, or seeking liquidation, winding up, 
reorganization, arrangement, adjustment, protection, relief or composition of its debts under any 
law relating to bankruptcy, insolvency or reorganization or relief of debtors or seeking the entry 
of an order of relief or the appointment of a receiver, trustee or other similar official for it or any 
substantial part of its property; or (2) the Contractor admits its inability or fails to pay its debts 
generally, or shall make a general assignment for the benefit of its creditors; or (3) the Contractor 
at any time fails, refuses or neglects to supply enough properly skilled workmen or proper 
materials; or (4) the Contractor fails to make prompt payments to subcontractors or for material 
or labor; or (5) the Contractor disregards laws, ordinances or the instructions of the Owner; or (6) 
the Contractor violates any provision of this Contract; or (7) the Owner reasonably determines 
that the Contractor has not timely or satisfactorily performed its Contract Work. If the 
Contractor shall fail to remedy any such default or deficiency to the satisfaction of the Owner 
within ten (10) days after the Owner’s issuance of written .notice to the Contractor, then the . 
Owner may, without prejudice to any other right or remedy it may have under this Contract or as 
a matter of law, terminate the employment of the Contractor for file Contractor’s default and take 
possession of the premises and of all material, tools and appliances thereon and finish the Work - 
by whatever method the Owner deems appropriate and expedient.

If the unpaid balance due on the Contract for Work performed tothe date of termination 
of the Contractor exceeds all loss or damages of the Owner caused in whole or in part by the 
Contractor’s default, including but not limited to, any financial losses or expenses incurred or 
suffered by the Owner as a result of a delay in completion of the Work and the expense of 
finishing the Work and compensation to the Owner for the Owner's managerial and 
administrative services, and attorneys' fees and expenses, then such excess shall be paid to the 
Contractor within a reasonable time after final completion of the Project. If such loss or damages 
to the Owner shall exceed such unpaid balance, the Contractor shall not be entitled to payment of
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the unpaid balance and shall further pay to the Owner all damages incurred by the Owner which 
were caused in whole or in part by the Contractor. Following termination, the Owner may 
complete the Contract Work and reprocure the necessary services for completing the Work, and 
the Contractor shall be liable for any additional damages or costs incurred by the Owner.

Article 33. Owner’s Right to Terminate Contract for Convenience (Without Causel

The Owner may, at any time, terminate the Contractor’s services under the Contract for 
any reason whatsoever or for its convenience by giving the Contractor not less than fifteen (15) 
days' written notice of termination setting forth the effective date of termination. In the event of 
such termination, the Owner shall pay to the Contractor the balance due on the Contract price for 
Work actually performed, accepted and approved by the Owner prior to the effective date of such 
termination, less payment previously made by the Owner on account thereof and less any 
damages or loss the Owner may have incurred as a result of the Contractor's performance or 
conduct. The Owner shall have the right to audit and review all amounts claimed by the 
Contractor pursuant to this Article. The Contractor shall not be entitled to demand any damages, 
consequential or otherwise, compensation or indemnity of any kind as a consequence of such 
termination.

Article 34, Removal of Equipment

In the case of termination of this Contract before completion for any cause whatsoever, 
the Contractor shall promptly remove any part or all of the Contractor’s equipment and supplies 
ftom the property of the Owner, failing which the Owner shall have the right to remove such 
equipment and supplies at the expense and at the risk of the Contractor, without liability of the 
Owner for any damage to, or loss of the same.

Article 35. Use of Completed Portions

The Owner shall have the right to take possession of and use any completed or partially 
completed portions of the Work, notwithstanding the time for completing the entire Work or 
such portions may not have expired; but such taking possession and use shall not be deemed an 
acceptance or approval of any Work not completed in accordance with this Contract

I

Article 36. Payments Withheld

The Owner may withhold all or part of any progress or final payment to the extent 
necessary to protect the Owner from loss or damage on account of:

a) Damaged or defective Work not remedied;

b) Claims filed or reasonable evidence indicating probable filing of claims by other 
parties against the Contractor or the Owner;

"FIXED PRICE" CONSTRUCTION OR REPAIRS CONTRACT
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c) Failure of the Contractor to make payments properly to subcontractors or for 
material or labor;

d) A reasonable doubt that this Contract can be completed for the balance then 
unpaid or within the time specified;

e) Damage to the Owner’s property or the work of another contractor;

f) Failure of the Contractor to make satisfactory progress or to meet the established 
schedule or milestones;-

g) The Contractor’s violation of any applicable laws, ordinances, rales, regulations, 
instructions and/or other general regiments; and

h) Any other penalty, fine, damage or cost incurred or sustained by the Owner or that 
may be incurred or sustained.

Article 37. Contractor's Insurance

"FIXED PRICE" CONSTRUCTION OR REPAIRS CONTRACT
(FORM FP-10/97)

The Contractor shall, for the mutual protection and benefit of both the Owner and the 
Contractor, procure, pay for and maintain in full force and effect, at all times during the 
performance of the Work through the Owner's issuance of a Certificate of Final Acceptance of 
the Work, and for completed operations, policies of insurance issued by a responsible carrier or 
carriers acceptable to the Owner which afford the following coverages:

a. Workers'Compensation

b. Employer’s Liability

c. Comprehensive General Liability 
including Independent Contractors'
Broad Form Contractual, Broad Form 
Property Damage, Personal Injury, 
Completed Operations and Products 
coverages (such Completed Operations 
and Products coverages shall be provided 
for a period of two (2) years after final 
completion of the Work and final 
acceptance by the Owner), and deletion 
of any exclusion pertaining to explosion, 
collapse, underground property damage, 
radiation and pollution hazards.

d. Comprehensive Automobile Liability 
including Owned, Non-Owned, and

- Statutory.

- Not less than $500,000.

- Not less than $2,000,000 combined 
single limit for both bodily injury 
and property damage.

- Not less than $2,000,000 combined 
single limit for both bodily injury
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Hired Car coverages. ' and property damage.
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All policies, with the exception of Workers' Compensation, shall name the Owner, its 
subsidiaries, directors, officers, agents and employees as additional insureds, and shall expressly 
provide that the interest of same therein shall not be affected by any breach by the Contractor of 
any policy provision. All policies shall expressly provide that no less than thirty (30) days' prior 
written notice shall be given to the Owner in the event of material alteration to or cancellation of 
the coverages evidenced by such policies. Further, all policies shall contain endorsements 
waiving the insurer's right of subrogation against the Owner, its subsidiaries, agents and affiliated 
companies, and their directors, officers, agents and employees.

Upon renewal of each policy, the Contractor shall provide to the Owner a Certificate of 
Insurance evidencing all of the provisions specified in this-Article.

The Contractor will maintain the original of all policies, endorsements and certificates, 
and provide the Owner with copies of same upon request of the Owner.

Article 38. Indemnity bv the Contractor

The Contractor agrees to indemnify, defend and hold harmless the Owner from and 
against all claims, suits or demands of any kind and description, and from and against all alleged 
or actual damages, loss, fines or penalties which the Owner or the Owner’s property may sustain, 
incur, suffer or receive and which arise or allegedly arise in whole or in part from the 
Contractor’s performance under this Contract or from any other conduct, actions or inactions by 
the Contractor. The Contractor's indemnity obligations include, but are not limited to payment of 
all judgments, legal fees and expenses incurred by the Owner. The Owner's rights and the 
Contractor's indemnity obligations hereunder shall apply with full force and effect even if the 
Owner or any third party is or may be liable or responsible in part for the claim, suit, demand, 
damage, loss, fine or penalty sustained, incurred, suffered, or received. However, the 
Contractor’s indemnity obligation shall apply for the amount and to the extent that the Contractor 
is at fault for or the cause of such loss or damages. The Owner’s rights and the Contractor's 
obligations hereunder shall survive the expiration or termination of this Contract

I
The Contractor’s duty of indemnity shall apply with full force and effect even if the ■ 

Owner provides the Contractor with environmental safety, health and training materials, goods or 
services or otherwise voluntarily assists the Contractor in protecting people and property and 
meeting its compliance obligations hereunder. The Contractor acknowledges that any such 
services provided by the Owner are provided voluntarily and solely for the purposes of assisting 
the Contractor in protecting the environment and people.

Article 39. Surety Bonds

Unless otherwise provided in writing by the Owner, the Contractor shall furnish a bond 
covering the faithful performance of this Contract and the payment of all obligations arising

19

ASARCO ELP 0012501



thereunder, in such form as the Owner may prescribe and with such sureties as it may approve.
If such bond was required by instructions given prior to the receipt of bids, the premium shall be 
paid by the Contractor; if subsequent thereto, it shall be paid by the Owner. If any change in 
Work is authorized pursuant to the terms of this Contract, the Contractor will be solely 
responsible for securing and maintaining bonds reflecting such change.

, Article 40. Liens

Where permitted by applicable law, the Contractor shall not file a lien or encumbrance on 
the property in connection with the Project Where the applicable law prevents the Owner and 
the Contractor from agreeing that the Contractor will not file a lien or encumbrance, neither the 
final payment nor any progress payment shall become due until the Contractor, if required, shall 
deliver to the Owner a complete release of all liens and claims arising on account of labor, 
materials, machinery or equipment in respect of which such payment is to be made and an 
affidavit that so far as the Contractor has knowledge or information, the releases include all the 
labor and materials for which a lien could be filed. The Contractor may, if any subcontractor 
refuses to furnish a release or receipt in full, furnish a bond satisfactory to the Owner to 
indemnify the Owner against any lien. If any lien remains unsatisfied after all payments are 
made, the Contractor shall pay to the Owner all monies that the Owner may be compelled to pay 
in discharging such a lien, including all costs and attorneys' fees.

Article 41. Assignment

The Contractor shall not assign or sublet this Contract in whole or in part, nor shall the 
Contractor assign any monies due or to become due it hereunder, without the prior written 
consent of the Owner.

Article 42. Coordination of Work

The Contractor shall conduct and coordinate all Work on the Project so as to cause no 
interference when possible, or a minimum of interference when such interference is unavoidable, 
with the Owner’s activities and operations. Where interference with the Owner's operations 
becomes absolutely necessary, permission shall be requested by the Contractor not less than 
seventy-two (72) hours in advance.

When other contractors or the Owner’s personnel are working on the Project on the 
immediate premises, the Contractor agrees to so schedule the Contractor's Work so as not to 
make it necessary for the Contractor to damage or otherwise alter any Work that has been 
completed by such other persons. If the Contractor fails to do so, then the Contractor shall 
replace or repair the damaged Work at the Contractor’s own expense and in a manner satisfactory 
to the Owner.

If any part of the Contractor's Work depends upon the proper execution of the Work of 
any other person, the Contractor shall inspect and promptly report in writing to the Owner any 
defects in such Work that render it unsuitable for such proper execution and results. The

"FIXED PRICE" CONSTRUCTION OR REPAIRS CONTRACT
(FORM FP-10/97) •
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Contractor's failure to so inspect and report in writing shall constitute an acceptance of such other 
Work as fit and proper for the reception of the Contractor's Work.

Article 43. Subcontractors and Suppliers

The Contractor will not employ any subcontractor without the prior written approval of 
the Owner, and the Contractor agrees to be responsible for any failure by the subcontractor to 
comply with the terms and conditions of this Contract which are in any way applicable to such 
subcontractor. Nothing herein shall be deemed to create a contractual relationship between any 
such subcontractor and the Owner or provide a basis for any claim by a subcontractor against the 
Owner.

"FIXED PRICE" CONSTRUCTION OR REPAIRS CONTRACT
(FORM FP-10/97)

All of the Contractor’s subcontractors and suppliers shall be apprised of the terms and 
conditions of this Contract and shall be held liable, accountable for and subject to these terms 
and conditions in their own subcontract work and supply contracts to the same extent and degree 
that the Contractor is or would be liable, accountable for and subject to these terms and 
conditions in its Contract Work. It shall be the Contractor’s duty to ensure that its subcontractors 
and suppliers accept and comply with the terms and conditions of this Contract and the 
Contractor shall supply to the Owner evidence of such compliance in a form acceptable to the 
Owner or provide a basis for any claim by a subcontractor against the Owner.

Article 44. Contractor Claims

If the Contractor is delayed, disrupted or interfered with or suffers damage or loss of any 
kind at any time in the progress of the Work by an act or neglect of the Owner, or a separate 
contractor employed by the Owner, or by changes or alleged changes ordered in the Work, or by 
an event giving rise to a claim of any nature (except changes that the Owner initiates under 
Article 27 above), or by a force majeure event (as defined in Article 51), then the Contractor’s 
sole remedy against the Owner shall be the award of a change order extending the Contract 
performance period for such reasonable time as the Owner may determine. All claims for 
extension of the Contract time shall be made in writing to the Owner no more than twenty-one 
(21) days after the occurrence of the event giving rise to the claim, otherwise they shall be 
waived. An extension of the performance period of the Contract, to the extent permitted by the 
Owner, shall be tfye Contractor's sole and exclusive remedy from and against the Owner for any 
and all damages, losses, expenses or costs (consequential or otherwise) sustained by the 
Contractor in connection with or arising from changes or alleged changes, delays, suspension, 
acceleration, hindrance, obstruction, unanticipated or differing site conditions, costs, duration- 
related economic injury, loss of productivity, extended home office overhead or any damages or 
expenses of whatever type and amount to the Contractor. The Contractor hereby waives its 
rights to claim and be compensated for monetary damages, losses, expenses or costs 
(consequential or otherwise) in connection with, or arising from such events or circumstances. 
This Article shall not preclude the Owner from recovering from the Contractor all direct, 
consequential or other damages it may sustain, including but not limited to reprocurement costs 
that are caused by or arise in any way from the actions of the Contractor, its subcontractors or 
any of their officers, agents, affiliates or employees.
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Article 45. Disputes

Claims, disputes or other matters in question between the parties to this Contract shall 
first be subject to mediation before arbitration. A demand for mediation shall be made within 
thirty (30) days after one party has notified the other party in writing that a dispute or claim has 
arisen. After the expiration of the thirty (30) day period, the parties may nevertheless agree in 
writing to submit the claim or dispute to mediation. Any mediation shall be held in accordance 
with the Construction Industry Mediation Rules of the American Arbitration Association in 
effect when the dispute arises, unless the parties mutually agree otherwise. The mediation shall 
take place at a mutually convenient location in the city closest to the Owner’s facility originating 
this Contract. Demand for mediation shall be filed in writing with the other party to this 
Contract and with the American Arbitration Association. Any dispute or difference arising out 
of, or in connection with, this Contract which cannot be amicably settled between the parties by 
mediation shall be finally settled by arbitration under the Rules of Construction Arbitration of the 
American Arbitration Association. The arbitration shall take place at a mutually convenient 
location in the city closest to the Owner’s facility originating this Contract The resulting 
decision of the arbitrators shall be final and binding on the parties. Judgment upon any award 
rendered by the arbitrators may be entered in any court having jurisdiction thereof. In no event • 
shall the demand for mediation or arbitration be made after the date when institution of legal or 
equitable proceedings based upon such claim, dispute or other matter in question would be 
barred by the applicable statute of limitations.

Article 46. Title

Title to all Work completed or in the course of construction shall be in the Owner; and 
title to all machinery, equipment and materials to be incorporated in the Work shall be in the 
Owner as soon as they are delivered on the site of the Project.

Article_47. Technical Information

The term "technical information" as used in this Contract includes, but is not limited to, 
technical data, reports, models, drawings, specifications, operating manuals, designs, 
computations, forpiulas, apparatus, processes, patentable or unpatentable inventions and other 
engineering data. The Contractor agrees to accept the Owner's decision as to whether any 
particular information is technical information which has been made or conceived under this . 
Contract

It is understood that in the course of the Contractor's performance hereunder, the 
Contractor may leam or haive access to technical information of the Owner. Unless otherwise 
required by law, the Contractor agrees that it and its personnel will keep in confidence all such 
technical information of the Owner and will not use or disclose the same without the Owner’s 
written consent, either during the term of this Contract or at any time thereafter.

The Contractor agrees to disclose to the Owner all technical information made or 
conceived by it or its personnel in performance, or resulting from performance, under this .
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Contract. The Contractor agrees that all such technical information or inventions made or 
conceived by it or its personnel shall become and remain the free and unrestricted property of the 
Owner and that the Contractor shall assign or cause the same to be assigned to the Owner. The 
Contractor agrees that it and its personnel will keep in confidence all such technical information 
made or conceived by the Contractor or its personnel and that the Contractor and its personnel 
will not use or disclose the same without the Owner's written consent, either during the term of 
this Contract or at any time thereafter.

The Contractor agrees, upon the request and at the expense of the Owner, to make or 
cause its personnel to make applications for patents in such countries as the Owner may 
designate on those of the aforesaid assigned technical information or inventions which the Owner 
believes to be patentable and to assign all such applications to the Owner or its order; and to give 
the Owner, its attorneys and solicitors all reasonable assistance in preparing such applications, 
and in prosecuting such applications in the patent office or offices involved and in defending and 
enforcing any patent that may be issued upon any such application; and to execute all papers that 
may be reasonably required in the prosecution of such applications or to vest in the Owner or its 
assigns said inventions, applications and patents.

Article 48. Cleaning Up

The Contractor shall at all times keep the premises free from accumulations of waste 
material or rubbish caused by the Contractor or the Work. At the completion of the Work, the 
Contractor shall remove all of its rubbish, tools, scaffolding and surplus materials from and about 
the site and the Contractor shall leave the Work "broom clean" or its equivalent, unless more 
exactly specified.

Article 49. Adaptability of Plans and Specifications

Except in the case of patented products for which there is no adequate substitute, the 
Contractor will not, without the prior written approval of the Owner, prepare any drawings or 
specifications or do any engineering or planning for the prospective use or installation of any 
tool, piece of equipment, or material in the Work which is of such a character that such drawings, 
specifications, engineering or planning could not be used with equal facility in connection with 
the product ofalj or most manufacturers of such tools, equipment or materials, or any substitute 
therefor.

Article SO. Engineering Approval

The Contractor agrees to order no material or equipment and to do no actual construction, 
and to permit no Work to be done by any subcontractor or supplier of materials or equipment 
until the drawings relating thereto, die lists and specifications of materials, the equipment to be 
used and the supplier have been approved by the Owner. During construction, the Contractor 
shall make no substitution of material without the prior written approval of the Owner.

Article 51. Force Majeure
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"Force majeure" shall be any cause beyond the control of the parties hereto which they 
cannot reasonably have foreseen and guarded against. Force majeure includes but is not limited 
to, acts of God, labor disputes, financial crises, fires, riots, civil commotions or civil unrest, 
incendiarism, interference by civil or governmental authorities, and acts of war (declared or 
undeclared). Should any dispute arise between the Owner and the Contractor regarding a force 
majeure event, such dispute will be resolved pursuant to Article 45 of the Contract.

Article.52,.Notice

Written notice shall be deemed.to have been duly served if delivered by hand or sent by 
certified or registered mail, in each case to the address or addresses of each party set forth on the 
first page of this Contract and to the attention of the facility, plant, or contract manager as 
appropriate. Also, where written notice is required under the Contract from the Contractor to 
the Owner, the Contractor shall also send separate notices to the Owner’s Plant Manager, Project 
Manager and Environmental Manager at the plant address set forth on the first page of this 
Contract Each party shall advise the other in writing of any applicable address change.

Article 53. Governing Law

This Contract including all Contract Documents as well as performance and all disputes 
hereunder, shall be governed by and construed in accordance with the laws of the state or 
commonwealth where the Owner receives the beneficial use of the Work. The Owner shall be 
deemed to receive the beneficial use of the work at the permanent location where the structure or 
facility is being or will be constructed.

Article 54, Entirety Clause/Waiver

The terms and conditions of this Contract constitute the sole, exclusive and entire 
agreement between the Owner and the Contractor. Any modifications must be set forth in 
writing and signed by the Owner’s and the Contractor’s duly authorized representatives. If any 
provision herein is held to be invalid by any competent court, the remaining provisions of this 
Contract shall survive and remain in full force and effect Any waiver by the Owner of any term, 
right or obligation under this Contract shall not be construed as a waiver for all purposes or for 
all subsequent opportunities for performance under this Contract

"FIXED PRICE" CONSTRUCTION OR REPAIRS CONTRACT
(FORM FP-10/97)
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IN WITNESS WHEREOF, the parties by their duly authorized representatives have 
executed this Contract and entered into this Contract on the dates set forth below. The date 
provided below by the final signatory to this Contract shall be the effective date of this Contract.

, CONTRACTOR

By:_______

Print Name: 

Address:

Title:

Date:

By:_______

Print Name: 

Address: __

Title:_____

Date:_____

.OWNER
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SUPPLEMENTARY CONDITIONS TO THE CONTRACT

1.01 All protective equipment required for all employees and Owner's representative the IH and any authorized 
visitors shall be provided by the Contractor.

1.02 Contractor shall submit construction, proposed completion, and proposed work schedule to the IH at the pre­
construction meeting.

1.03 Contractor shall post competent person at entrance to regulated area at all times during working hours. After 
working hours and when regulated area has been established Contractor shall post security guard at entrance 
to regulated area. The primary duty of person at entrance to regulated area is to prevent anyone from 
entering regulated area without wearing proper protective equipment and otherwise complying with all 
applicable requirements in this Project Manual.

1.04 Contractor hereby agrees to indemnify and hold Sun City Analytical and Asarco free and harmless from any 
obligations, costs, claims, judgments, attorneys' fees, and attachments arising from or growing out of this any 
damage to property or injury or death to persons (including any damage or injury caused to property or 
person of any party including any employee of Contractor and/or associated with companies and/or any third 
party) arising from or growing out of the performance of these services under this Contract, except when the 
same are caused by the willful misconduct or negligence of the Consultant.

1.05 Conflicts and questions arising throughout any asbestos abatement activities will be resolved on a basis of 
whether an asbestos or non-asbestos related activity is involved. Any asbestos related conflicts and questions 
will be governed by the appropriate project manual sections. Otherwise, the Owner's supplementary and/or 
up-front "boiler plate" documents and any other non-asbestos related sections of the project manual will be 
applicable.

1.06 As the representative of the Owner, the IH shall perform air monitoring of all areas of work to insure 
compliance with this Project Manual and all applicable asbestos laws. This air monitoring does not relieve 
the contractor from monitoring required for compliance with all applicable asbestos laws. IH has the right 
to take action or direct Contractor to take whatever means deemed necessary to protect the environment, 
persons in the work area, and the general public when his air monitoring results indicate non compliance 
airborne concentrations of Asbestos fiber levels established by this Project Manual or applicable asbestos 
laws. IH shall retain# site daily air monitoring results for Contractor, Contractor employees, on regulatory 
agency to view at their discretion. In the event of any job-related injury, requirements of first aid or accident 
the IH shall be notified and Contractor shall take appropriate action.

1.07 When Contractor Crew consist of personnel whose predominant language is not English Contractor shall 
insure:

A. All training respiratoiy, supervisor, worker, etc., is conducted in predominant language. Contractor 
shall submit proof of all documents and proof that workers passed appropriate test.

B. All instructions and safety procedures and emergency instructions shall be posted in both English and

Sun City Analytical* Inc. (c)copyright 1998 6
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Spanish. Contractor shall have an interpreter fluent in English and dominant language for 
communications between IH and workers.

C. All workers shall be under direct supervision of fluent interpreters especially in the regulated area.

1.08 The following airborne fiber levels have been established for IH to use as grounds for stoppage of abatement 
work or and/or ordering immediate clean up of all area

A. When air samples reveal 0.20 F/CC in containment IH may warn Contractor of high levels and may 
stop work if he continues to exceed 0.20 F/CC in containment.

B. When air samples reveal 0.01 F/CC inside clean room or during load-out IH shall stop work and 
insure proper clean-up procedures are used.

C. Any time air samples reveal air levels of greater than 0.01 F/CC outside regulated area, work must 
stop until corrective action is taken.

1.09 Contractor shall complete project in accordance with dates set forth in Project Schedule included in this 
project manual. If bidder fails to finish project in said dates, he is liable to ASARCO, Inc. or have deducted 
from funds owed, as liquidated damages the sum of five hundred ($500.00) dollars per day for Consultant 
and/or Air monitoring costs per day for each calendar day of delay until the project is substantially completed.

\
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BID FORM

(Company Name)

Submits following proposal for:

ASBESTOS ABATEMENT AT 
ASARCO, Inc.
P.O.Box 1111 

El Paso, Texas 79999

By signing and submitting this form, the Bidder is attesting to a site visit of said location, in order to became familiar 
with conditions affecting the work. Successful Bidder agrees to furnish all labor, materials, equipment, and pay any 
expenses incurred (travel, per diem, etc.) to complete work in total compliance with Contract Documents such as 
but not limited to. Plans, Specifications, Invitation to Bidders, and any addenda issued thereto.

The successful Bidder agrees to complete project with conditions set forth in contract documents. Plans and 
Specifications and time schedule set forth in the Project Schedule in this specification, furthermore successful Bidder 
understands that five hundred dollars ($500.00) per day plus Industrial Hygienist and/or air monitoring costs will be 
the measure of liquidated damages assessed for each calendar day in excess thereof required to complete the work 
under this contract.

Bidder agrees to execute the Asarco Contract within three (3) working days for date of notification of Award. 
Bidder agrees to furnish within five (5) working days from notice to proceed, all required insurance policies covering 
public and property damage, asbestos occurrence liability, and workman's compensation in the amounts specified in 
the supplementary conditions of the project. Successful Bidder shall furnish performance and payment bonds equal 
to the amounts of the Contract within (5) working days were applicable.

Bidder further agrees that he understands the exact scope of the project and that he is willing to perform any increase 
or decrease in the work in accordance with set provisions of these contract documents. Bidder furthermore 
guarantees that he has become familiar with local conditions, local laws and ordinances, local permits, and rules that 
may in any manner affect cost, progress or performance of this contract.

•
Owner reserves the right to refuse any and all Bidders for any reason that serves the best interest of the 
Owner or building Occupants. Owner reserves the right to waive any technicality or irregularity in the 
project plans and/or Bidder documentation.

Bidder understands that to be considered a successful Bidder, he must include with the Bid Proposal all 
submittals required below. Failure to submit required documents and submittals shall be basis to disqualify 
Bidder at bid opening. Disqualified Bidder shall be considered non-responsive and his bid shall not be 
recorded. This contract will not be awarded solely on lowest bid consideration, the submittal package and 
the unit prices shall be evaluated for the best responsive bidder.

Sun City Analytical, Inc. (c)copyright 1998 8
ASARCO, Inc. Et Paso 

Power House First Floor 9/98

ASARCO ELP 0012510



A. Proof of Asbestos Abatement experience:

1. Documentation of at least 3 years experience using OSHA, EPA, 763 AHERA regulations (letters 
of recommendation will be accepted).

2. Name of contact person on at least one on going abatement project.
3. Notarized statement that offerer's firm or company performing work for the past three (3) years has 

not received any notice of violation regarding compliance with any applicable asbestos law. If notice 
of violation has been received by the offerer, circumstances involved should be described in the 
notarized letter for consideration by the Owner and its Consultant.

B. Proof of personnel qualifications, training and experience:

1. Submit Texas State Contractor License to be able to do asbestos abatement work in Texas.
2. Submit name of supervisor and alternate to be used on project. Submit his current medical, EPA 

approved supervisor training certificate, and Texas State License. This will be used on TDH 10 day 
notification.

3. Submit name of every worker to be used on project. Submit his current medical, EPA approved 
worker training certificate, and Texas State License. -

BID ITEM 1: Remove and dispose of 220 l.f. of asbestos containing THERMO pipe Insulation from
AREA-1 identified on the plans and specifications (please refer to drawing AA1). Price 

. includes all work specified in the plans, specifications and any addendum.

Dollars $

BID ITEM 2: Remove and dispose of 800 s.f. of asbestos containing THERMO tank Insulation and 35 l.f.
of associated piping (including header, valves, fittings and pipe runs) from AREA-2 identified 
on the plans and specifications (please refer to drawing AA1). Price includes all work 
specified in the plans, specifications and any addendum.

Dollars $'
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UNIT PRICES: Additive/Deductive Unit Prices for work described on the specifications for Asbestos 
Abatement at ASARCO Power House 1st Floor. If a Deductive price varies from the 
Additive price than Contractor shall state so. BIDDER must submit unit prices. These unit 
prices shall be used to calculate any additions or deletions to this contract and will be used 
to make the final determination on the successful bidder.

ACM THERMO removal $ oerLF Dollars per LF
Full Containment

ACM Tank Removal $ oer SF Dollars Der SF

ACM THERMO removal
glovebag procedure $per EA Dollars per EA 

Respectfully submitted:

(Firm Name)

By

(Authorized Signature) (Title)

Firm's Address:

Seal Phone (___ )
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PROJECT SCHEDULE
ASARCO Power House 150 # Steam Line and Treater Tank

ACTIVITY DATE AND TIME LOCATION

Advertisement BY INVITATION ONLY BY INVITATION ONLY

Bid Advertisement By invitation only By ASARCO

Pre-bid walk-thru October 15, 1998
10:00 a.m. (MST)

ASARCO 
2301 Paisano 

El Paso, Texas

Bids Due October 28, 1998 
ll:00.a.m. (MST)

. Sun City Analytical 
1409 Montana 
El Paso, Texas

Bids Open October 28, 1998
11:00 a.m. (MST)
Public Opening

Sun City Analytical 
1409 Montana 
El Paso, Texas

Contract Award TBA

Pre-Construction TBA

Begin Project November 30, 1998
8:00 a.m. (MST)

ASARCO 
2301 Paisano 

El Paso, Texas

Project Complete December 18, 1998
3:30 p.m. (MST)

«

ASARCO 
2301 Paisano 

El Paso, Texas.

Final Acceptance TBA ..ASARCO 
2301 Paisano 

El Paso,-Texas

TBA = To Be Announced

END OF THIS SECTION
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SECTION 01010 SUMMARY OF WORK

PART I-GENERAL

1.01 Statement of Work: The work consists of furnishing all labor, plant, and materials and performing all work in strict accordance
with this plan. Work shall include but not be limited to: preparation, removal of ACM pipe and fitting insulation, tank
insulation, debris, (using full containment or glovebag procedures) and all OSHA, EPA air monitoring and air sampling.

1.02 Project Objectives:

A. Remove asbestos containing materials from areas described in Scope of Work, Drawings, and this Project Manual.

B. No individual shall be exposed to asbestos fibers in excess of levels shown in these specifications.

C. The Contractor shall insure that no asbestos contamination occurs outside any containment erected.

D. The Contractor shall insure that all asbestos waste is disposed of in accordance to these specification and all applicable 
laws. All construction waste contaminated with asbestos containing waste from this project shall be disposed of in an 
EPA approved landfill.

E. The Contractor shall document all activities pertaining to this project in accordance with these specifications and all 
applicable laws. At the conclusion of the project, contractor shall submit this documentation to the Owner after it has 
been reviewed by the Industrial Hygienist (EH).

F. The Contractor shall insure that all special precautions, as stated in these documents, have been taken to protect 
electrical motor control centers and other electrical equipment on the first floor work area.

1.03 Scope of Work:

A. Remove asbestos from the areas shown at the pre-bid conference, in the drawings, and in the specifications and 
addenda. Bidder must field verify types, location, quantities, and access to ACM and any other special or unusual 
circumstances during the mandatory pre-bid conference. Bidder shall be responsible to base its bid upon actual types, 
quantities and conditions present at the project site.

B. The purpose of this project is to completely remove all specified asbestos materials from the areas shown on the 
drawings, specifications, addenda and pre-bid conference.

BID ITEM 1:

1. ' Removal and disposal of 220 l.f. of asbestos containing THERMO pipe Insulation from AREA-1
identified on the plans and specifications (please refer to drawing AA1). Price includes all work 
specified in the plans, specifications and any addendum.

2. The Contractor is responsible for removing the metal jacket covering over pipe.

3. The pipes are at a distance of 15 feet from the floor level. The Contractor shall insure the proper 
OSHA fall protection requirements are met.
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BID ITEM 2:

a. Remove and dispose of 800 s.f. of asbestos containing THERMO tank Insulation and 35 l.f. of 
associated piping (including header, valves, fittings and pipe runs) from AREA-2 identified on the 
plans and specifications (please refer to drawing AA1). Price includes all work specified in the 
plans, specifications and any addendum.

b. The tank is located from the first floor to a level of 30 feet above the floor level. Contractor shall 
insure proper fall protection requirements are met.

END OF THIS SECTION
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SECTION 01030 SPECIAL PROCEDURES OR CONDITIONS

1.01 The ASARCO Power House 150 # Steam Line and Treater Tank

A. Before beginning abatement the Contractor shall do the following:

1. Insure that all high voltage is turned off and locked out with appropriate safety tags.
2. All electrical facilities will be covered with 6 mil polyethylene.
3. Obtain written approval from the Building Owner representative before beginning work.
4. Minimum respiratory protection necessary for all asbestos removal at this project site shall be PAPR.

1.02 Alternate Procedures

A. Any alternate abatement procedure other than those specified herein shall be submitted in writing to IH for approval. 
IH has final authority to approve or disapprove or discontinue any procedure used if it violates any provision of this 
specification or applicable asbestos regulations.

B. Any alternate procedure shall provide equal to or greater protection than the procedure it is intended to replace.

1.03 Pre-abatement Inspection

A. Contractor shall inspect the work area and shall document all items which are broken or inoperative, and those which 
shall be retained by Owner which includes computer equipment on shelves in some rooms. This Contractor inspection 
is intended to protect the Contractor from any claims made by the Owner following the completion of the Scope of 
Work. The results of the Contractor's inspection shall be reported to the Owner prior to initiation of the Scope of 
Work.

1.04 Schedule of abatement

A. The Contractor shall schedule all work to be done between the hours of 7:00 A.M. and 4:00 P.M. Monday through 
Friday. Contractor shall begin asbestos abatement on Monday November 30, 1998 at 8:00 A.M. (MST) and be 
completed by Friday December 18,1998 at 3:30 P.M. (MST).

1.05 Site Security

A. The Contractor shall provide a qualified site security during all the abatement phase. The intent of this precaution is 
to guard against unauthorized entry into the regulated areas as well as a fire watch.

1. Site Security shall have EPA certification to enter the containment
2. Site Security shall have an OSHA physical.
3. Site Security shall have communication equipment to notify the IH, contractor, fire and or police if the need 

arises.
4. Site Security shall have a state license to do asbestos work.
5. Site Security shall be licensed as a TDH worker as a minimum.

B. Site security personnel shall ensure that air filtration equipment is operational at all times, shall restrict unauthorized 
entry into the regulated area and ensure that the containment is intact at all times. Site security personnel shall keep 
a daily log of all events.
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1.06 Emergency Repairs

A. The Contractor shall immediately notify the IH of any damages, repair any pipe leaks, or electrical failures that might 
occur during abatement.

B. All personnel on job site shall know where a telephone is located and what the emergency phone number are.

C. Emergency phone numbers shall not be limited to but shall include the Industrial Hygienist (IH), Project Manager, 
Contractor, Etc). All emergency phone numbers shall be posted at the control center.

1.07 Medical Emergencies

A. The Contractor shall provide at least one person on site who is qualified in First Aid and Cardiac Pulmonary 
Resuscitation (CPR). The contractor shall submit this persons name and qualification to the IH at the pre-construction 
meeting.

1.08 Rental Equipment

A. The Contractor shall obtain written permission for any rental equipment (includes rental trucks or vehicles) to be used 
on the asbestos project. The rental company shall be notified of the intended use of equipment and shall submit notice 
to the Industrial Hygienist (IH) that the equipment may be used on this asbestos abatement project. The Industrial 
Hygienist (IH) has the right to reject any rental equipment that does not confirm with said letter of understanding. The 
Contractor assumes all liability for failure to disclose the use of rental equipment for an asbestos abatement project.

1.09 Patented Products

A. The Contractor shall submit a license or equivalent, or written permission to use any patented product and/or procedure
in connection with this project. In the event that no patented product and/or procedure is used, the contractor shall 
submit a notarized statement acknowledging that he is not using patented products or procedures on this project. The 
contractor assumes all liabilities for failure to disclose the use of a patented product and/or procedure.

1.10 Electrical Work

BEFORE ANY ELECTRICAL WORK IS PERFORMED ON ASARCO PROPERTY, THE CONTRACTOR 
SHALL OBTAIN WRITTEN PERMISSION FROM THE ASARCO POWER HOUSE SUPERVISORY 
PERSONNEL.

A. All of the electrical work shall be performed by either a licensed electrician or a licensed apprentice electrician under 
direct supervision of a licensed electrician. All electrical work shall meet electrical code requirements.

B. Any electrical work performed in the regulated area shall be done by a licensed electrician who has met the 
requirements of OSHA 1926.1101, AHERA 40 CFR 763 (24 hour worker Course), OSHA medical exam,' respirator 
fit test and any license required by any Local, State or Federal Asbestos Law.

Sun City Analytical, Inc. (c)copyright 1998 15
ASARCO, Inc. El Faso 

Power House First Floor 9/98

ASARCO ELP 0012517



A. Before any contractor personnel are allowed on ASARCO property they are required to attend a safety 
orientation course provided by the ASARCO safety personnel at no cost to the contractor. To schedule this 
course, contractor shall contact Ms. Peggy Munsell at (915) 521-3640.

B. All contractor personnel are required to wear long sleeve shirts, boots, hard hat, safety eye wear, hearing 
protection and a half face respirator with dual HEPA and Acid gas filters. ASARCO will not provide this 
equipment. Any personnel not complying with this policy shall be barred from entering the premises.

1.11 Special Garments and Training

1.12 Noise Hazard

A. ASARCO, Inc. has designated the Power House as a high noise area. This project involves working around this 
high noise area. Contractor shall, at no cost to its employees, provide hearing protection throughout the duration 
of this project

B. The owners representative has the authority to enforce this hearing protection program.

1.13 High Heat and High Pressure Steam Line Hazard

A. The project involves working around high pressure steam lines with super heated steam. Contractor shall insure
that all personnel are made aware of the dangers of working with high pressure steam and super heated pipes. The 
areas were the contractor are working will be shut off, however there are other piping systems still active inside the 
working areas. Contractor shall tag this pipes and insure that all employees do not disturb these pipes.

1.14 Landscape

A. The Contractor is to ensure that his personnel and equipment do not damage or litter the exterior of any building 
requiring Work under this Contract. Any damage to the environment shall result in monetary damages or replacement 
by the Contractor. If the possibility of any such damage exist, the Contractor shall submit to the 1H a written 
explanation of the expected damages and the physical location where the damages are expected to occur. The Owner 
may, at his option, waive the Contractor's responsibility for protection of that portion of the landscape.

B. Contractor shall ensure daily that the exterior of the buildings are organized and free of objects, material, or waste 
generated by his work or personnel.

C. All authorized construction waste containers will be dumped upon being filled to capacity. Overflow of waste will not 
be permitted. '

1.15 Building Interior

A. The Contractor shall be responsible for the replacement and/or repair of any damages to areas of the buildings which
are not scheduled for removal or demolition in the plans and specifications. If the Contractor, after on site inspection 
of the work specified, expects any damages to unspecified areas, the Contractor shall submit along with the abatement 
plan an explanation of any expected damages. This abatement plan is subject to approval by the Owner and/or his 
Representative (EH)..
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1.16 Heat Stress

A. Contractor shall be responsible for properly training his personnel under 1926.21 regarding Heat Stress. The following 
chart enclosed (Heat Stress) shall be posted on the emergency bulletin board located in the control center.

B. Contractor shall insure that the workers in containment are allowed frequent breaks outside the containment or at the 
discretion of the Industrial Hygienist or the employee.

1.17 Precedence Regarding Conflicts And/Or Questions

A. Conflicts and questions arising during the bid phase and throughout any asbestos abatement activities shall be resolved 
on a basis of whether an asbestos or non-asbestos related activity is involved. Any asbestos related conflicts and 
questions will be governed by the appropriate project manual sections.

B. Otherwise, the owner’s supplementary and/or up-front “boiler plate” documents and any other non-asbestos related 
sections of the project manual shall be applicable.

C. Conflicts and questions which the selected Contractor fails to bring to the attention of Owner and/or Consultant prior 
to being awarded the contract shall not be considered.

1.18 DISPUTE RESOLUTION:

A. In an effort to resolve any conflicts that arise during the construction of the project or following the completion 
of the project, the owner and contractor agree that all disputes between them arising out of or relating to this 
agreement shall be submitted to non-binding mediation, unless the parties mutually agree otherwise. Mediation 
shall be prior to the initiation of arbitration or litigation.

B. Mediation shall be in accordance with the Construction Industry Mediation Rules of the American Arbitration 
Association.

END OF SECTION
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SECTION 01043 PROJECT COORDINATION

1.01 Work Requirements:

A. The contractor shall schedule his work-hours to accomplish the abatement as specified in this project 
manual, drawing and any addenda. Contractor shall not perform any work on days other than those 
specified working days without the written permission of the owner.

B. Before starting work at any location the Contractor shall inform the Owner and his representative the 
Industrial Hygienist (EH) or his authorized representative of the intent to start such work. Strict 
adherence with NESHAPS 10 day notice is required.

C. Before beginning any work under the contract the Contractor shall provide in writing to the Owner 
and the EH the name of the person assigned as project supervisor and alternate. If a different person 
is assigned during the performance period, written notification and all documentation required under 
these specifications shall be provided to the IH before the new person assumes responsibility as 
project superintendent.

D. Working Conditions:

1. The contractor shall visit the site to thoroughly familiarize himself with all the details of the 
work and the existing conditions, and to verify all dimensions in the field. The Contractor 
shall notify the EH, in writing, when a discrepancy is found in the contract drawings, 
specifications, and/or field conditions.

2. The contractor will not be compensated for any unauthorized work.

3. The contractor shall maintain the interior and exterior of the building clean of any and all 
debris that result from the performance of this project.

4. The contractor shall insure safe working conditions and abide by all applicable OSHA safety 
regulations during the performance of the contract with the occupants in the building.

5. . The Industrial Hygienist (IH) on site does not have the authority to approve any
additional work or change the scope of work set forth in these documents. Contractor 
shall not be paid for any unauthorized work. For any additional work or change of 
scope of work the Contractor shall follow the directions for addition work set forth in 
these documents.
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A. All work performed under this SECTION shall be done by a Contractor specialized in the removal
of asbestos and must meet, but not be limited to, the following:

1. Experience using Occupational Safety and Health Administration (OSHA), and/or 
Environmental Protection Agency (EPA) recommended asbestos removal methods.

2. Shall not have previous history, during the last three years of abatement projects started and 
completed by the Contractor, of any "Serious" (OSHA) fines and/or notices of violation 
regarding compliance with asbestos removal procedures by any State, Local, or Federal 
Agency.

3. Shall have, as a minimum, a project manager and/or foreman having a working knowledge 
and three years experience in asbestos related projects. This shall include but not be limited 
to meeting requirements of 1.03 B. of this section.

4. Contractor shall be licensed to do work in the State of Texas.

B. Supervisor Qualifications are as follows:

1. Meet requirements of OSHA competent person.
2. Must have knowledge of methods and procedures of the removal, treatment, handling, and 

disposal of asbestos and asbestos containing materials and subsequent cleaning of affected 
environment.

3. This person shall be knowledgeable of Federal, State and Local regulations pertaining to the 
handling of asbestos.

4. This person shall remain on the job site during working hours at all times. In the event 
Supervisor leaves job site, the IH has an obligation to stop work until Supervisor returns to 
site. Any and all extra cost arising from said event shall be the responsibility of the 
Contractor.

5. Persons shall have current OSHA Medical & EPA approved Supervisors Certificates.
6. Shall have a Texas State License to work as a supervisor.
7. Proof they have attended Asarco orientation.

C. Worker Requirements:

1. Meet'requirements of OSHA (1926.1101).
2. Must have knowledge of methods and procedures of the removal, treatment, handling, and 

disposal of asbestos and asbestos containing materials and subsequent cleaning of affected 
environment.

3. This person shall be knowledgeable of Federal, State and Local regulations pertaining to the 
handling of friable asbestos.

4. Workers shall have current OSHA Medical & EPA approved 24 hour Abatement Worker 
Certificates.

5. All workers shall have State License to do work as an Abatement Worker.

1.02 Personnel Qualifications:
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6. Proof they have attended Asarco orientation.
1.03 Permits:

A. The contractor shall obtain all necessary permits from the City Building Inspection Department, 
Police, Fire Department and any other Agencies having Jurisdiction prior to commencement of work. 
Some permits required are, but not limited to:

1. Electrical Permits where new or reinstalled electrical devices are performed.
2. Building Permits where any structure of the building is disturbed. This includes removal of 

asbestos pipe insulation.
3. EPA NESHAPS 10 day notice shall be sign and sent by owner. Contractor nor consultant are allowed 

to send notification.
4. Texas State Health Department Notice
5. Local permits such as fire, police etc.

END OF THIS SECTION
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SECTION 01091 DEFINITIONS AND STANDARDS

A. The regulations listed below form a part of this specification to the extent referenced. The regulations 
are referred to in the text by basic designation only. The following regulations shall be on site during 
all operations of this project.

B. OSHA Regulations:

1. 29 CFR 1910.20 Access to Employee Exposure and Medical-Records

2. 29 CFR 1910.134 Respiratory Protection

3. 29 CFR 1910.1001 OSHA - Asbestos Industry Standard.

4. 29 CFR 1926.1101 Asbestos, Tremolite, Anthophyllite, and Actinolite Construction 
Standard.

5. 29CFRParts 1910and 1926 Occupational Exposure to Asbestos, Tremolite, Anthophyllite, 
and Actinolite; Final Rules; Amendment

6. 29 CFR 1910.1200 Hazard Communications

7. 29 CFR 1910 Occupational Safety and Health Standards

8. 29 CFR 1926.55 Gases, Vapors, Fumes, Dusts and Mists

9. 29 CFR 1926.57 Ventilation

10. All applicable OSHA regulations such as but not limited to Heat Stress, Noise, Electrical 
Standards (Lockout and Tagout) Scaffolding, Ladders, OSHA 200, Slips, Trips, and Falls, 
and Fire Safety-Contingency Plans.

C. Environmental Protection Agency

1. 40 CFR 61 Subparts A & M (Revised Subpart B) National Emission Standards for Hazardous 
Air Pollutants.

2. 40 CFR Part 763, Subpart E Asbestos Containing Material in Schools; Find Rules and Notice.

3. 40 CFR Part 763, Subpart G Asbestos Abatement Projects; Worker Protection; Final Rule.

1.01 Applicable Publications:
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4. Environmental Protection Agency (EPA) Publication, Guidance for Controlling Friable 
Asbestos-Containing Materials in Buildings, June 1985.

D. Department of Transportation (DOT):

1. 49 CFRPart 173, Subpart J.

2. 49 CFR 172 Hazardous Materials Tables & Conjmunications Regulations

3. 49 CFR 178 Shipping Container Specification

E. American National Standards Institute, Inc., (ANSI), Standards:

1. ANSI Z88.2-1980 Practices for Respiratory Protection

2. ANSI Z9.2-1979 Fundamentals Governing Design & Operation of Local Exhaust 
Systems

F. Testing Standards

1. NIOSH Method 7082 Lead
2. NIOSH Method 7400 Fiber Analysis of Asbestos using PCM
3.. NIOSH Method 7402 Fiber Analysis of Asbestos using TEM

1.02 Definitions:

A. Abatement - Means all activities associated with the control of Asbestos containing materials for 
Buildings during removal.

B. ACGIH - American Conference of Governmental Industrial Hygienists 6500 Glenway Avenue 
Building D-5 Cincinnati, Ohio 45211I

C. AIHA - American Industrial Hygiene Association, 345 White Pond Dr. Akron, Ohio 44320

D. Aggressive Air Sampling - Means using extreme efforts to simulate actual building conditions. 
Occupancy characteristics by causing air circulation patterns with equipment such as fans or leaf 
blowers.

E. Airlock - A system for permitting ingress and egress with minimum air movement between a 
contaminated area and an uncontaminated area, typically consisting of two curtained doorways 
separated by a distance of at least 3 feet such that one passes through one doorway into the
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airlock, allowing the doorway sheeting to overlap and close off the opening before proceeding 
through the second doorway, thereby preventing flow through contamination.

F. Air Monitoring - Means the process of collecting air samples on a fiber membrane cassette and 
then having them analyzed to determine the number of fibers present. Analytical results are 
expressed in terms of fibers per cubic centimeter of air.

G. Air Monitoring Professional - A specially trained individual, who has successfully completed a 
NIOSH 582 Training Course, employed by the Owner, who is qualified by education and/or 
experience to obtain and test air samples in and around the work areas to determine airborne 
concentrations of asbestos fibers.

H. Amended Water - Water to which surfactant has been added. Surfactant should be 50% 
polyoxyethylene ester and 50% polyethylene ether according to EPA recommendations.

I. A.N.S.I. - American National Standards Institute, 1430Broadway, New York, New York 10018.

J. Asbestos - means a mineral that readily separates into long flexible fibers suitable for use as a 
noncombustible, nonconducting or chemically resistant material. Asbestiforms include chrysotile, 
amosite, crocidolite, tremolite, anthophyllite, and actinolite.

K. Asbestos Containing Material (ACM) - Material composed of asbestos of any type and in an 
amount greater than 1% by weight, either alone or mixed with other fibrous or non-fibrous 
materials.

L. Asbestos Containing Waste Material - Asbestos containing material or asbestos contaminated 
objects requiring disposal.

M. Asbestos Fibers - Means asbestos fibers longer than 5 micrometers.

N. Asbestos Project Manager - An individual designated as the Owner's representative and 
responsible for overseeing the asbestos abatement project.

O. Asbestos Worker - Means employees that meet all the requirements outlined in OSHA 
Regulations 29 CFR 1926.1101.

P. ASTM - American Society For Testing and Materials, 1916 Race Street, Philadelphia, PA 19103.

Q. Authorized Visitor - The Building Owner [and any designated representatives] and any 
representative of a regulatoiy or other agency having jurisdiction over the project.

R Bidder - Each prospective Contractor who bids on the work specified herein, and has been pre­
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qualified by Sun City Analytical,Inc.

S. Building Owner - Owner of the building or his representative.

T. Bulk Sample - The collection of any building material section suspected of containing asbestos. 
A small portion of suspected material is removed from sample area and placed in a plastic bag or 
air tight container.

U. CIH- An Industrial Hygienist who by virtue of their education and passing the American Board 
of Industrial Hygiene Core Examination in either the Comprehensive Practice or an Aspect 
Examination has been given the right to use CEH by AIHA.

V. Clean Room - An uncontaminated area or room which is a part of the worker decontamination 
enclosure system with provisions for storage of worker's street clothes and clean protective 
equipment.

W. Clean Air Sample - Means air sample collected immediately following the completion of corrected 
action. These samples are routinely collected tp determine the effectiveness of the corrected 
action and establish the contractual requirements of acceptable fiber concentrations levels prior 
to breaking down of abatement control area.

X. Containment - When used in this specifications means the same as regulated area, shrouding, 
bubble, temporary enclosure, or controlled area. The means of using plastic to establish work 
areas and using air filtration pressure to prevent fiber contamination of building and occupants.

Y. Contractor - Means any contractor that has been pre-approved by ASARCO and Sun City 
Analytical, Inc.

Z. Control Center - Means the area in close proximity of the entrance to the regulated area where 
the supervisor or outside man is stationed. This center should be where all documentation 
required by specifications are, along with emergency numbers and first-aid kits, are available.

AA CSP - A Safety Professional who by virtue of their education and passing the Board of Certified
Safety Plofessionals Core Examination has been given the right to use CSP by BCSP.

AB. Curtained Doorway - Means a device to allow ingress or egress from one room to another while 
permitting minimal air movement between the rooms, typically constructed by placing two 
overlapping sheets of plastic over an existing or temporarily framed doorway, securing each along 
the top of the doorway, securing the vertical edge of one sheet along one vertical side of the door 
and along the opposite vertical side of the doorway. Other effective designs are permissible.

AC. Designated Decontamination Area - Means an area designated by the Industrial Hygienist (IH). 
The area is used for the purpose of decontaminating asbestos contaminated objects and shall be
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located adjacent to the work area and meet Industrial Hygienist (IH) approval.

AD. Designated Clean Area - Means an area designated by Industrial Hygienist (IH). The area is 
within site of the work area free of any asbestos for the purpose of storing decontaminated 
objects.

AE. Designated Holding Area - Means an enclosed area designated by Industrial Hygienist (IH). The 
enclosure is used for the storing of sealed containers of asbestos containing materials and asbestos 
contaminated waste.

AF. Decontaminate - Means to remove all visible asbestos dust from the surface to be decontaminated 
by the means of damp cleaning and/or vacuuming with HEPA filtration equipment.

AG. Encapsulant - A liquid material which can be applied to asbestos containing material which 
controls the possible release of asbestos fibers from the material either by creating a membrane 
over the surface (bridging encapsulant) or by penetrating into the material and binding its 
components together (penetrating encapsulant).

AH. Enclosure - The construction of an air-tight, impermeable, permanent barrier around asbestos 
containing material to control the release of asbestos fibers into the air.

AI. EPA - U.S. Environmental Protection Agency 401 M Street S.W., Washington, D.C. 20460

AJ. Equipment Decontamination Enclosure System - Means that a portion of a decontamination 
enclosure system designed for controlled transfer of materials and equipment into or out of the 
work area, typically consisting of a washroom and holding area.

AK. Equipment Room - A contaminated area or room which is part of the worker decontamination 
enclosure system with provisions for storage of contaminated clothing and equipment.

AL. Filtered Exhaust System - A portable exhaust system equipped with HEPA filtration and capable
of maintaining a constant low velocity air flow through contaminated areas from adjacent 
uncontaminated areas and maintaining a lower pressure in the containment area as compared to 
the adjacent uncontaminated areas. •

AM. Fixed Object - A piece of equipment or furniture in the work area which cannot be removed from 
the work area.

AN. Friable Asbestos - Asbestos containing material which can be crumbled to. dust, when dry, under 
hand pressure.

AO. HEPA Filter - Means High Efficiency Particulate Air Filter that is capable of trapping and 
retaining at least 99.97 percent of all mono-dispersed particles of 0.3 micro meters in diameter
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or larger.

AP. HEPA Vacuum - Means a special type of vacuum cleaner used in the abatement project that must 
be equipped with a HEPA filter.

AQ. Glovebag - Means a special purpose custom containment bag with protective gloves and arm 
sleeves, tool pouch and side port for the use of repairing or removing pipe insulation.

AR. HVAC - Means heating, ventilation and air conditioning system.

AS. Industrial Hygiene - "Is that science and art devoted to the recognition, evaluation, and control 
of those environmental factors or stresses, arising in or from the work place, which may cause 
sickness, impaired health and well-being, or significant discomfort and inefficiency among 
workers or among the citizens of the community."

AT. Industrial Hygienists (IH) - An individual who by education or experience has gained competence 
in the field of industrial hygiene. In this manual the IH is the owners representative and/or the 
air monitoring professional.

AU. Movable Object - A piece of equipment or furniture in the work area which can be remo%'ed from 
the work area.

AV. Air Filtration System - A portable exhaust system equipped with HEPA filtration and capable of 
maintaining a constant low velocity air flow into contaminated areas from adjacent 
uncontaminated areas.

AW. NESHAPS - The National Emission Standards for Hazardous Air Pollutants.

AX. NIOSH - The National Institute for Occupational Safety and Health. CDC -NIOSH Building J 
N.E. Room 3007 Atlanta, GA 30333

AY. OSHA - The Occupational Safety and Health Administration, 200 Constitution Avenue, 
Washington, D.C. 20210. For work in New Mexico the regional office the Environmental 
Improvement Division (505) 827-2452. In Texas the Regional OSHA office is 1-800-692-4202.

AZ. Regulated Area - The demarcated areas in which asbestos train personnel activity takes place. 
This includes any area roped offby the contractor or owner with asbestos warning signs and/or 
tape.

BA Shower Room - A room between the clean room and the equipment room in the worker 
decontamination enclosure with hot and cold or warm running water controlled at the tap and 
suitably arranged for complete showering during decontamination.
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BB. Shrouding (Full) - Means the process of covering all the interior surfaces (floor, walls, doorways, 
windows, ceiling) of a room with polyethylene sheeting.

BC. Semi-Shrouding - Means the process of covering a portion of the interior surfaces (floor, walls 
doorways, windows, ceiling, etc.) of a room with polyethylene sheeting.

BD. Surfactant - A chemical wetting agent added to water to improve penetration.

BE. Tunneling - Means the forming of connected enclosed corridors with plastic sheeting for 
passageways between shrouded and/or semi-shrouded enclosures.

BF. Visible Emissions - Any emissions containing particulate asbestos material that are visually 
detectable without the aid of instruments. This does not include condensed uncombined water 
vapor.

BG. Waste Transfer Airlock - A decontamination system utilized for transferring containerized waste 
from inside to outside of the work area.

BH. Wet Cleaning - The process of eliminating asbestos contamination from building surfaces and 
objects by using cloths, mops, or other cleaning utensils which have been dampened with water 
and afterwards thoroughly decontaminated or disposed of as asbestos contaminated waste.

BI. Work Area - Means the portion of the building (or structure) comprised of the room(s) and 
connecting passageway(s) (such as other rooms, hallway, corridors, etc.) required to gain access 
to the designated material(s) to be removed.

BJ. Work day - Means any day between the project start and the completion date, with the exception 
of weekends. Weekends may become work days if authorized by the Owner.

END OF THIS SECTION
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SECTION 01300 SUBMITTALS

1.01 Submittal with Proposal

A. Proof of Asbestos Abatement experience:

1. Documentation of at least 3 years experience using OSHA, EPA, 763 AHERA 
.regulations (letters of recommendation will be accepted).

2. Name of contact person on at least one on going abatement project.
3. Notarized statement that offerer's firm or company performing work for the past three (3) 

years has not received any notice of violation regarding compliance with any applicable ■ 
asbestos law. If notice of violation has been received by the offerer, circumstances 
involved should be described in the notarized letter for consideration by the Owner and 
its Consultant.

B. Proof of personnel qualifications, training and experience:

1. Submit Texas State Contractor License to be able to do asbestos abatement work in 
Texas.

2. Submit name of supervisor and alternate to be used on project. Submit his current 
medical, EPA approved supervisor training certificate, and Texas State License.

3. Submit name of every worker to be used on project. Submit his current medical, EPA 
approved worker training certificate, and Texas State License.

1.02 Submittals required 5 working days prior to the Pre-Construction Meeting. This submittal shall be sent
to Sun City Analytical, Inc. at 1409 Montana in El Paso, Texas 79902.

A. Prior to starting project Contractor shall submit to the Industrial Hygienist the following data on 
all materials, fixtures or equipment intended for use on this project. All material, equipment, and 
fixtures shall be approved by the Industrial Hygienist. Each item not meeting standard shall be 
repaired or replaced by Contractor at no added expense to Owner. Each item on the list 
submitted by the Contractor shall be clearly identified as to proposed location with appropriate 
reference to drawings and/or specifications. Catalogs, drawing and similar literature shall be 
clearly marked to identify the items as noted on the lists submitted, and shall be cross-reference 
therewith. Approval of such items will not relieve the Contractor of the responsibility for any 
error which may exist, as the Contractor shall be responsible for the dimensions and design of 
adequate connections, details and satisfactory construction of all work. Contractor shall submit 
complete narrative, pictorial or manufactures' specifications and technical data brochure(s) to 
describe:

B. All enclosures, shrouding complete with detailed layout of decon facilities, air filtration system 
units, emergency exit waste load out and control center.
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C. Air filtration system machines shall have the following:

1. HEPA filter set, along with primary and secondary filter.
2. Time meter and filter pressure drop gauge.
3. All accessories of air filtration system as: automatic shut-down if HEPA ruptures or air 

discharge is blocked, lockout to prevent usage without HEPA filter.
4. Air Filtration System pressure recorder, water gauge or equivalent for use to verify 

pressure differential.

D. Work force to be used, supply number and work schedule for completion of project. Show back
up personnel capabilities in the event Contractor falls behind schedule.

E. Truck or vehicle to be used to transport ACM waste to landfill. Show load capabilities and
condition of vehicle.

F. Proof that EPA 10 Day Notice has been submitted. Also proof that local police and fire
departments have been notified of project and conditions of project.

G. Proof that notice has been submitted for permission to dump waste at EPA approved Landfill.

H. Decontamination center to be used:

1. Pre-fab or portable showers to be used have Hot and Cold water taps, and made of non- 
porous materials.

2. Waste water filtration system to be used that have 20 micron primary filter and 5 micron 
secondary filter. Also submit data on replacement filters.

I. All respiratory protection equipment brochures describing:

1. Air purifying respirator with HEPA filters and NIOSH approval number. (Only to be 
used during preparation on this project).

2. lowered Air Purifying respirators with full-facepiece, HEPA filters and NIOSH number.
3. Type C Supplied air complete with full face piece, pressure demand regulator, NIOSH 

approval number, back up egress system. Panel board complete with compressor failure 
alarm, high temperature alarm, carbon monoxide alarm, in line filtration to assure Grade 
D air, low pressure compressor, and proper CO alarm calibration procedure.

J. Submit samples of the following:

1. Fire Retardant plastic sheeting.
•2. Duct tape.
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3. Plastic bags.
4. Glove bag.
5. Warning signs, labels and barrier tape.
6. Disposable clothing.

K. Submit brochures for other equipment and supplies:

1. Wetting agent (surfactant).
2. Encapsulants.
3. Plastic lined drum.
4. Vacuum equipment along with HEPA filter to be used.
5. Air sampling apparatus.
6. Ground fault interpreters.
7. Communication system between regulated area and control area.

L. Submit company Standard Operating Procedures for asbestos abatement projects.

M. Submit company fire and emergency procedures and spill response plan.

N. Submit company Respiratory Program.

O. Submit company Hazard Communication Program.

1.03 Submittals required Daily during Abatement:

A. Daily, during the project the following items shall be maintained by the contractor and may be 
verified by the IH.

B. Air monitoring results from previous day of sampling. The results shall be hard copy from the 
approved lab. All air sample results must be posted within twenty four (24) hours.

C. Daily narrative log of work progress, to include delays, potential change orders, stoppage of work 
and results of visitors' inspections.

D. Documentation of inspection of all. areas and equipment. Contractor shall note corrections or 
planned actions for correction.

E. Notification of any accident or emergency requiring a doctor's treatment or evacuation of any 
employee.

F. Documentation of all personnel entering and leaving regulated area.

G. Within 24 hours submit the documentation of any ACM waste that has been taken to landfill.
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H. Updated construction schedule and abatement plan.

I. Documentation of filter changes on respirators, HEPA vacuums, filtered Air Filtration System, 
and other engineering controls.

J. When Grade D air is required Contractor shall provide compliance with OSHA 1910.134 and 
document that CO monitor is calibrated on daily basis.

K. Site Security daily logs submitted to the IH.

1.04 Submittals Required at Conclusion of Project

A. Submit within five (5) days of final ACM dumping the Texas waste manifest documenting landfill 
used and total amount of ACM that was buried.

B. All air sample results from testing lab that were not previously submitted.

C. A complete log book of all documentation acquired during the project. Contractor shall insure 
that minutes of final walk-thru with IH, and Owner are incorporated into final project documents 
along with corrective action taken by Contractor.

D. Complete written reports on proper OSHA forms of any accident, emergency or other safety 
and/or health incident.

E. Summary of corrective actions taken of punch list, if any, drawn up by Owner and IH.

1.05 Disapproved Submittals:

A. Submittal which have been disapproved, the Contractor shall re-submit within 5 days of receipt 
of the disapproved submittals.

END OF THIS SECTION
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SECTION 01410 TESTING LABORATORY SERVICES

1.01 Air Monitoring and Sampling:

A. General Requirements: Air monitoring and sampling shall be in accordance with standards and 
methods required by all applicable regulations. All air monitoring technicians and the testing 
laboratory shall be licensed in the State of Texas in accordance with 295.31 through 295.70 
Texas rules and regulations.

B. The Contractor shall obtain the services of an Industrial Hygienist or Professional Air Monitor 
specialized in air monitoring for the purpose of air monitoring and sampling.

C. The Contractor shall retain a list of qualifications and experience of the individuals who shall be 
responsible for air monitoring and sampling.

D. Throughout the removal and subsequent cleaning operations, AMBIENT (AREA) 
MONITORING will be conducted by the Contractors representative to ensure compliance with 
all regulations and is conducting the work in a manner which minimizes airborne asbestos levels 
as well as minimizes the contamination of other facilities. Analytical results will be available at 
the Control Center.

E. For each set of air samples submitted to the laboratory by the Contractor for analysis, the 
Contractor shall submit blank cassettes for analysis (minimum of 10%). Each blank cassette shall 
be submitted as a part of the Contractors's quality control program.

F. The Industrial Hygienist (IH) may request to QC sample taken by the Contractor. The Industrial 
Hygienist (IH) will randomly ask for wedge of cassette filter or read a percentage of the 
Contractors samples.

G. Air monitoring results shall include as a minimum for each sample the following: sample ID, 
laboratory ID, date sample taken, flow (liters/minutes), time (minutes), blank count (fibers/field), 
fibers/cc, detection limit (fibers/cc), location, employee's name, type of activity and the name of 
the analyst and the date the sampled was analyzed.

H. All personnel samples for asbestos shall be in accordance with 29 CFR 1926.58 and as specified 
in this manual. The Contractors shall sample employees who are anticipated to have the greatest 
risk of exposure as determined by the industrial hygienist. At least 25% of the work crew or a 
minimum of two employees, whichever is greater, during a work shift shall be sampled.
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1.02 Third-party Air Monitoring:

A. General Requirements: Third party area monitoring and project clearance for airborne
concentrations of asbestos fibers during an abatement project shall be performed by a project 
monitor under contract to the building owner to collect samples by and for the owner of the 
facility being abated.

B. Project monitors observe abatement activities performed by contractors and generally serve as 
a building owner's representative to ensure that abatement work is completed according to 
specification and in compliance with all relevant statutes and regulations.

C. Project monitors perform the vital role of air monitoring for purpose of determining final 
clearance.

D. Project monitor is required to comply with ASHARA, have EPA 5-day supervisor course, 
NIOSH 582 or 3-day Air Monitoring course, the OSHA medical, TDH license.

E. Schedule of Air Samples:

1. Baseline: The owner's representative will secure the following air samples to establish a 
baseline before start of work.

The samples will be taken in accordance with the following schedule:

ifiSSSRmammm^SB

At the discretion of the 
Industrial Hygienist

3 1,250 liters < 10LPM

Baseline shall be an ambient air quality level expressed in, fibers per cubic centimeter 
(fee). The baseline results shall used for reference in establishing clearance criteria. The 
baselines or a level of <0.005 F/cc which ever is the least shall be the established clearance 
criteria.

2. Daily: From start of work through the end of the project, the owner's representative shall 
take the following samples on a daily basis. The samples should be taken in accordance 
with the following schedule:
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Inside containment Quantification by air 
monitoring 

professional (AMP)

<10LPM

Outside containment but 
inside the building

Quantification by the 
AMP

< 10LPM

At negative air unit 
discharge

Quantification by the 
AMP

< 10LPM

Immediately outside the 
entrance to the 

decontamination facility

Quantification by the 
AMP

< 10LPM

Outside the bag out facility 
(during gag out activities)

Quantification by the 
AMP

< 10 LPM

3. Additional samples may be taken at the owner's representative’s discretion. If airborne 
fiber counts exceed allowed limits, additional samples may be taken as necessary to 
monitor fiber levels.

1.03 Methods of Analysis:

A. Air samples shall be analyzed by Phase Contrast Microscopy method using the NIOSH 7400
method.

B. _ Air samples shall be analyzed by an analytical laboratory who possess the following:

1. Lab shall use the NIOSH 7400 method for analysis according to 29 CFR 1926.1101, 
Appendices A or B which describes the OSHA ORM method and which utilizes the 
acetone/triacetin sample preparation or equal.

2. Lab to used shall be independent of the Contractor and shall be approved by the Industrial 
Hygienist.

3. Lab shall have technicians who have their NIOSH 582 Class. Certificate must be 
submitted to Industrial Hygienist (IH) upon request.

4. Lab shall be a successful participate in the Proficiency Analytical Testing Program (PAT) 
for the last 4 rounds and have National Institute of Standards and Technology (NIST) 
certification.

5. Lab shall be capable of delivering results within 24 hours of sampling to the client so the 
can be posted on the job site.

6. Lab shall have current Texas State License.
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1.04 Clearance Samples

A. Transmission Electron Microscopy - is not required on this contract. If the contractor requests 
such testing, then he shall bear all costs associated with TEM sampling and analysis. Owner 
reserves the right to use TEM analysis for clearance testing to verify PCM analysis.

1Any TEM analysis shall follow 40 CFR 763 AHERA regulations sampling and analysis 
protocols.

B. On this project Phase Contrast Microscopy with NIOSH 7400 method in accordance with 
SECTION 01714 WORK AREA CLEARANCE, shall be the method used for clearance testing. 
Clearance samples shall be done in the normal work shift of the contract and shall be noted in the 
contractors construction schedule and abatement plan. The clearance level has been established 
as <.005 f/cc or baseline data which ever is lower.

END OF THIS SECTION
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SECTION 01500 TEMPORARY FACILITIES AND CONTROLS

1.01 Temporary Buildings

A. Contractor shall provide first aid facilities at control center and in waste disposal vehicle.

1.02 Telephone Service

A. The Owner will not furnish telephone service. Contractor shall designate a telephone for 
emergencies. Contractor shall not use any owner’s or site phone.

1.03 Water for Construction

A. The Owner will furnish water used during construction so long as the required amounts are within 
the capacity of the existing building systems. Contractor shall provide piping, valves, and any 
other appurtenances required to properly convey the water to the location where it is needed.

B. No water connection from any potable public water supply system shall be made inside the 
containment area or from any other area where'there could be a potential for contamination of 
the public water source unless connected with an internal air gap or a mechanical back-flow 
prevention device. No water hoses or pipes shall be brought into the containment area or from 
any other area where there could be a potential for contamination of the public water source can 
occur unless hoses or pipes are connected to the previously described devices in this section, 1.03.

C. All internal air gap or mechanical back-flow prevention devices shall conform to American Water 
Works Association (AWWA) C150, C151, and manual M14 in accordance with Texas Natural 
Resources Conservation Commission (TNRCC) Title 30 Environmental Quality Part 1, Chapter 
290, Sub-Chapter D.

1.04 Electricity for Construction

A. Any electrical hook up shall be coordinated with Asarco personnel.
B. The Owner will provide electrical energy from existing panels as required to operate power tools 

and equipment and to provide temporary light so long as the required amounts are within the 
capacity of the existing building systems. Contractor shall provide temporary wiring and outlets 
as required and temporary lighting if necessary. Contractor is responsible td verify quantity 
quality of the electrical source provided to them.

1.05 Employee Conduct

A. The Contractor shall be responsible for ensuring that all employees comply with all Applicable 
Laws and perform work in a safe manner. Any employees entering the work area under the 
influence of alcohol or drugs shall be immediately removed by the Contractor from the job site.
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B. The Contractor shall instruct all his employees to refrain from talking with anyone about this 
project. Any interviews or discussions about the asbestos project shall be done only by written 
consent from the owner.

1.06 Advertising
A. At no time will any kind of advertisement be displayed, published, or reported to news media 

without the expressed written consent of the Owner and IH.

1.07 Barricades
A. The Contractor shall provide sufficient barricades, walkways to protect all personnel from injury 

or exposure to asbestos. All work areas shall be barricaded with proper signs.

1.08 Security

A. Site security shall be provided by Contractor at Contractor's expense. See Section 01030.

1.09 Toilets

A. Contractor may use the toilets facility of ASARCO. ASARCO has a designated break and 
shower facility available for use by contractor personnel. The contractor shall be responsible for 
maintaining this facility clean.. Contractor shall lose privilege of these facilities if they are not 
kept clean at all times. Contractor shall provide chemical latrines whenever the ASARCO 
facilities are not available.

END OF THIS SECTION
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SECTION 01513 AIR FILTRATION SYSTEM

1.01 Air filtration system

A. Air Filtration must be established in the work area by means of a local exhaust system. The 
equipment shall exhaust through a three-(or more) stage HEPA filtration system to outside of the 
building. The equipment shall be in operation for 24 hours per day until final air clearance.

B. The system shall have the following characteristics:

1. Filtration equipment in compliance with ANSI Z9.2, Local Exhaust Ventilation.-
2. Capable of maintaining a minimum pressure differential of minus 0.02 inches of water 

(4.98 Pa) gauge in the work area relative to adjacent areas.
3. Air filtration system pressure system units shall be employed in sufficient quantity to 

provide four (4) air changes per hour in the work place. Use the formula to determine 
total air flow requirement.

Total CFM = Volume of work area/ 15 min 
(Total M3/min = Volume of work area115 nun)
Number of units = Total CFM/ 80% capacity of unit 
(Number of units = [Total M3/min] / [80% capacity of unit]) ■

4. The hose used to duct the exhaust shall be either new temporary plastic tubing or new 
wire reinforced ducts

5. The air filtration unit shall have a warning sound or horn if any restriction is found in the 
intake or exhaust.

C. Provide a chart recording measuring device or equivalent for use to verify the pressure 
differential. This data shall be submitted to the IH at the end of the work shift.

D. Contractor shall install on the containment one fully operational (including filters) backup 
ventilation machine.

E. Units shall be placed to provide maximum air flow and prevent short circuiting air flow.
«

F. Pre-filter shall be changed as needed as conditions warrant or when directed by the I.-H.

G. The HEPA filter will be checked by Industrial Hygienist (IH) for integrity and usage, and shall 
be changed by Contractor if damaged or overloaded.

H. Any electrical work performed by the Contractor in association with this section will be 
done by a licensed electrician. Any electrical work performed in the regulated area shall 
be done by a licensed electrician who has met the requirements of OSHA 1926.1101, AHERA
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40 CFR 763 (24 hour worker Course), OSHA medical exam, respirator fit test and any license 
required by any Local, State or Federal Asbestos Law. All electrical work will conform to 
current National Electrical Codes (NEC) requirements.

I. All fan unit(s) will be factory made and certified by current industry standards related to air 
movement equipment and air filters.

2.01 Fan Unit Instrumentation
The Contractor shall provide but not limited to the following:

A. Manometer: Factory installed manometer to measure the pressure drop across filters and indicate 
when filters have become loaded and need to be changed

B. Static Pressure Table: A table indicating the usable air-handling capacity for various static 
pressure readings on the manometer affixed near the gauge for reference, or the manometer 
reading indicating at what point the filters should be changed, noting Cubic Feet per Minute 
(Cubic Meter per Minute) air delivery at that point

C. Time Meter: Factory installed or equivalent elapsed time meter to show the total accumulated 
hours of operation

D. Pressure Chart Recorder: Provide factory installed chart recording measuring device or 
equivalent for use to verify the pressure differential. This data shall be submitted to the IH at the 
end of the work shift.

3.01 Fan Unit Safety and Warning Devices: All fan unit safety and warning devices will be factoiy installed. 
All fan unit safety and warning devices will meet current National Electric Codes (NEC), National 
Electrical Manufacturers Association (NEMA) requirements, and any other pertinent safety industry 
standards and government regulations related to fan unit air movement equipment as required in this 
section. The Contractor will need prior approval for the factory installed safety and warning devices from 
the IH before installing and operating any fan unit(s) in the containment area.

A. Lockouts): Electrical and/or mechanical lockout(s) to prevent fan from operating without a 
HEPAfilter.

B. Automatic Shutdown: An automatic shutdown system to stop fan in the event of a rupture in the 
HEPA filter or blocked air discharge.

C. Warning Lights: The color of the warning lights will be of the type which meet current acceptable 
industry standards and government regulations.

1. Normal operation—GREEN LIGHT or equal
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2. Too high a pressure drop across the air filters due to but not limited to a filter 
overloading—YELLOW LIGHT or equal

3. Too low of a pressure drop due to but not limited to a rupture in HEP A filter, obstructed 
discharge, etc.—RED LIGHT or equal

D. Audible Alarm:

1. If fan unit(s) shut down due to any operation of previously described of safety systems, 
an audible alarm will be activated to alert the Contractor and/or site'security.

2. The audible alarm will generate a sound level, dbA scale, which currently meets local, 
state, and federal government safety regulations. If local, state, and federal regulations 
to not exist, the sound level will be as the‘manufacture recommends for the working 
conditions at the project site. The warning device such as bell or horn if should sound if:
a. any restriction is found in the intake or exhaust, or
b. any rupture occurs in the HEPA filter, or
c. any loss of electrical power occurs.

E. Smoke and Heat Detector(s):

1. At least one, smoke and heat detector shall be placed near the fan inlet to alert security, 
the Contractor and any workers in the containment area that a fire heat and/or smoke 
danger is in progress.

2. Site security and/or containment worker supervisor shall have a readily accessible "kill 
switch" to de-energize the electrical power to all negative air fan units.

3. The smoke and heat detector(s) shall be approved by but not limited to Underwriters 
Laboratory (UL), National Electrical Codes (NEC), or Federal Mutal (FM).

4. The factory installed smoke and heat detector(s) shall be an integral ancillary component 
of the fan unit(s) used by the asbestos abatement Contractor.
I

5. In the case of fan unit(s) that do not have factory installed smoke and heat detectors, the 
Contractor shall need to follow the manufacturer's recommends to the use and location 
of their produces).

a. The recommendations shall also adhere to current industry, local, state, and 
federal regulations.

b. The Contractor will obtain prior approval from the IH before locating and
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installing the smoke and heat detectors.

6. The smoke and heat detector(s) shall be "hard wired" and/or battery powered as per 
manufacturer requirements. If the smoke and heat detector(s) are "hard wired" by the 
Contractor, the wiring will be perform by a iicensed electrician and all electrical work will 
conform to current NEC codes.

F. Fan Unit Electrical Components:

1. The fan unit's electrical components shall be approved by but not limited to the National 
Electrical Manufacturers Association (NEMA) and Underwriter's Laboratories (UL) 
requirements.

2. Each fan unit shall be equipped with factory installed overload protection sized for the 
respective electrical components. The fan electric motor shall be equipped with factory 
installed manual reset thermal overload protection. Automatic reset thermal overload 
shall not be permitted unless current local, state, or federal regulations allow the use of 
this type of reset under specific work site conditions.

3. Fan unit components including but not limited to the electric motor, fan, fan housing, and 
cabinet shall be grounded in accordance with current National Electrical Codes (NEC) 
and National Electrical Manufacturers Association (NEMA) standards.

4.01 Auxiliary Generator(s):

If the availability of electrical power is insufficient and/or unreliable at any of the building project sites, 
the asbestos abatement Contractor shall provide auxiliary generator(s) to operate, as a minimum, the 
negative air fan unit(s) and any other ancillary equipment related to asbestos abatement activities. The 
Contractor may use other alternate sources of electrical power with prior approval from the Project 
Manager and/or IH.

A. Auxiliary Generators:) Provide generator(s) with the capacity to power all the required HEPA 
filtered fan unit(s) and any other ancillary equipment related to asbestos abatement activities. The 
generatOr(s) shall be of the self-starting type or manually start type depending on the project site 
conditions. The starting method shall be reviewed and approved by the Project Manager prior 
to operating any generator(s).

B. Power Outages: In buildings where power outages are possible, the Contractor shall connect 
auxiliary generator output power to. the building’s existing power panel(s) or provide other 
electrical power routes that conform to current industry standards and/or current NEC 
requirements.

1. State-of-the-art solid state automatic power switching shall be provided to start the
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operation of auxiliary generator(s). State-of-the-art solid state automatic switch-over 
components shall provided the transfer of electrical power generated from the auxiliary 
generator(s), at a switch-over rate as recommended by the generator manufacturer, to the 
HEPA filtered fan unit(s) and/or any other ancillary equipment being used in abatement 
activities.

2. There shall be no electrical conflicts between the switch-over and "kill switch" electrical 
circuits of auxiliary generator(s).

C. Location of Auxiliary Generator(s):

1. Provide auxiliary generator(s) outside of the building in a location protected from the 
weather and/or as recommended by the manufacturer.

2. The asbestos abatement Contractor will insure that the location of the auxiliary 
generator(s) will not create a fire and/or safety hazard to the workers and any structures 
in the vicinity or in the structure where asbestos abatement activities are occurring. Any 
fire damage or injury costs related to the use and location of the auxiliary generator(s) will 
be at the Contractors own expense.

END OF SECTION
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SECTION 01527 WORK AREA PROTECTION

1.01 Preparation of Work Areas

AH poly used on this project shall be limited to certified fire retardant brands.

A. Post warning signs meeting the specifications of OSHA 29 CFR 1926.1101 at any location and 
approaches to a location where airborne concentrations of asbestos may exceed ambient 
background levels. Signs shall be posted at a distance sufficiently far enough away from the work 
area to permit an employee to read the sign and take the necessary protective measures to avoid 
exposure. Additional signs may need to be posted following construction of workplace enclosure 
barriers. Contractor shall post warning signs in both English and Spanish.

B. Protect all electrical equipment located below work’areas. All electrical equipment below work 
area are going to remain live. Provide temporary power and lighting. Insure safe installation 
(including ground faulting) to temporary power sources and equipment by compliance with all 
applicable electrical code requirements and OSHA requirements for temporary electrical systems.

C. Shut down and lock out of all fans or venting systems. Investigate the work area and agree on 
pre-abatement condition with the Industrial Hygienist (JH). Isolate work area using barrier tape.

D. Preclean all movable objects within the work area using a HEPA filtered vacuum and/or wet 
cleaning methods as appropriate. After cleaning, these objects shall be removed from the work 
area and carefully stored in an uncontaminated location. This shall be done with strict 
coordination with Industrial Hygienist (IH).

E. Preclean all fixed objects in the work area using HEPA filtered vacuums and/or wet cleaning 
techniques as appropriate. Careful attention must be paid to machinery behind grills or gratings 
where access may be difficult but contamination significant. After precleaning, enclose fixed 
objects in 4 mil polyethylene sheeting and seal securely in place with tape.

F. Cover floors in the work area with fire rated polyethylene sheeting. Floor shall be covered with 
two layers of 6 mil (minimum) sheeting. Additional layers of sheeting may be utilized as drop 
cloths t® aid in cleanup of bulk materials.

G. Plastic shall be sized to minimize seams. If the floor area necessitates seams, those on successive 
layers of sheeting shall be staggered to reduce the potential for water to penetrate to the flooring 
material. A distance of at least 6 feet between seams is sufficient. Do not locate any seams at 
wall/floor joints.

H. Floor sheeting shall extend at least 12" up the sidewalls of the work area. Sheeting shall be 
installed in a fashion so as to prevent slippage between successive layers of material. (Vinyl 
sheeting may be used for improved traction on floors.)
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I. Cover walls in the work area with two (2) layers of 4 mil fire rated polyethylene sheeting. They 
can be decontaminated by using HEPA vacuums and wet cleaning techniques. Walls with mortar 
joints (i.e. tile) are considered porous. In addition, openings through these walls to 
uncontaminated areas of the building must be sealed.

J. Walls shall be covered with two layers of 4 mil polyethylene sheeting. Plastic shall be sized to 
minimize seams. Seams shall be staggered and separated by a distance of at least 6 feet. Wall 
sheeting shall overlap floor sheeting by at least 12 inches beyond the wall/floor joint to provide 
a better seal against water damage and for establishing air filtration pressure.

K. Wall sheeting shall be secured adequately to prevent it from falling away from the walls. This will 
require additional support/attachment when air filtration ventilation systems are utilized.

1.02 Fire Protection

A. General Requirements:

1. The Contractor shall employ his supervisor or a designated safety control officer to 
provide training to the workers of the proper use of fire extinguishers, implementation of 
Fire Safety Program and proper evacuation of the containment area.

2. Training shall meet the minimum requirements of OSHA 1926.150(a)(5).

3. ' All fire protection equipment shall be in place before any preparation or removal of
asbestos will be allowed. Such equipment shall be clearly identified with an appropriate 
signs.

4. All combustible rubbish, including bagged asbestos, shall be removed from the 
containment on a daily basis. Absolutely no bulk debris shall be allowed to remain in the 
containment over night.

5. During demolition or alterations, existing sprinkler installations shall be retained in service 
as long as practicable.

6. Contractor shall provide a safe means of egress from fire and any type of emergencies.

B. Work Area:

1. Polyethylene used on this project shall be limited to certified fire retardant brands. 
Material Safety Data Sheets (MSDSs) shall be maintained on the site for the inspection 
by any outside agencies of jurisdiction to prove the presence of this type of poly.

•2. Smoke/heat detectors shall be adequately spaced about the containment and/or work area.
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A minimum of one per 1000 square foot of floor space is required. One shall be placed 
15 feet from the decontamination station.

3. The Contractor shall provide a 4A/60BC chemical extinguishers for every 1000 square 
feet, or fraction, of containment area (IAW Texas Department of Health regulations 
295.60 (m)(l). M Workers shall be with-in a maximum of 100 feet travel distance of a 
fire extinguisher.

4. AH air filtration units shall be able to be switched off from a single switch located at the 
control center. In the event that a fire starts or a smoke and/or heat detector is activated, 
the air filtration units shall be immediately switched off. The machines shall remain in the 
off mode until such time as it has been verified that a fire does not exist.

C. Cleanroom and/or Decontamination Unit:

1. A smoke and/or heat detector shall be located in the cleanroom area.

2. 4A/60BC chemical extinguishers shall be located at either end of the decontamination 
unit.

.03 Viewing Inspection Window

C. Where feasible, a minimum of one clear 1/8 inch(3.2mm) thick acrylic sheet measuring 
approximately 18" x 24" (450mm x 600mm) may be installed by the Contractor as a 
viewing inspection window at eye level on a wall in each containment enclosure.

B. All such windows shall be sealed leak-tight with industrial grade duct tape.

END OF THIS SECTION
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SECTION 01528 ENTRY INTO CONTROLLED AREAS

1.01 Entry and Exit of Work Area

A. General Requirements: Unless otherwise indicated (such as contract drawing, emergency 
evaluation, and these specifications) entry and exiting of the work area shall be through the 
"Worker and Equipment Enclosure" or an "Airlock".

B. Entry and Exit through "Worker and Equipment Enclosure":

C. Entering the Work Area: Each worker and/or authorized visitor shall enter the clean room, 
remove street cloths, put on a clean approved respirator and protective clothing and disposable 
footwear. From this point, workers and/or visitors shall not eat, drink, smoke, chew gum or 
tobacco while in the work area. Respirator shall be tested for proper fit and operation. After 
completing the work and/or visiting the worker and/or visitor shall then proceed through shower 
room to the equipment room. At the discretion of the Industrial Hygienist (IH) smoke testing 
of respirator shall be performed on all personnel donning respirators.

D. In the Equipment Room any tools, equipment, etc. needed shall be picked up here.- Non- 
Disposable footwear shall be put on then proceed to work area.

E. Exiting the Work Area: Prior to entering the equipment room, worker and/or authorized visitor 
shall brush off any gross contamination. Use the buddy system to visually check clothing for 
asbestos debris.

F. In the equipment room, any tools, equipment, etc. shall be stored, and all clothing except 
respirator shall be removed. Disposable type clothing shall be placed in a disposable container 
(plastic bag). Non-disposable footwear shall be removed and stored while still wearing the 
respirator the proceed naked to the shower.'

G. While showering, first wash and soak filters and then remove respirator and continue to wash 
respirator with soap and water after washing respirator, proceed to wash body and hair with 
appropriate soap and shampoo. Finally dry off and proceed to the clean room.

H. In the dean room, worker and/or visitor shall proceed to dress in street their clothes or clean 
coveralls. Coveralls worn outside the clean room of the enclosure shall be of a different color or 
marked for easy identification from those worn in the work area.

•I. Before re-entering the work area from the clean room, each worker and/or authorized visitor shall
put on a clean respirator and dress in clean protective clothing and follow the above procedures.

J. In the vestibule airlock remove protective clothing while still wearing the respirator and place into
a disposable bag. The exterior of the respirator shall then be wiped with a damp rag or disposable
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towel which is placed in the disposable bag. While still wearing the respirator, exit the airlock 
after the disposable bag is sealed and left in vestibule.

K. Once outside the airlock, the respirator shall be removed, respirator cartridges removed and 
disposed as asbestos contaminated waste. The respirator shall then be washed, new cartridges 
installed and placed in a the appropriate storage container.

END OF THIS SECTION
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SECTION 01560 RESPIRATORY PROTECTION

1.01 Respiratory Protection

A. Respiratory protection shall be provided to workers in conjunction with a Respiratory Protection 
Program which shall meet the requirements of 29 CFR 1910.134. This program shall be posted 
at the work site and shall meet the new April 1998 version of OSHA 1910.134 which 
requires the program to be work site specific. Respirators shall be personally issued, fitted 
and marked. All workers shall be familiar with the contents of the respiratory program.

B. The Contractor shall provide documentary evidence that all personnel required to wear 
respiratory protection have been trained in accordance with 40 CFR Part 763,29 CFR 1910.134. 
1910.1001 and 1926.1101.

C. The Contractor shall provide the workers with clean and properly maintained respiratory 
equipment approved by NIOSH/MSHA during all work phases in this project.

D. Air purifying respirators (half-mask or full-face) with high efficiency particulate (HEPA) filters 
shall ONLY be used for pre-abatement activities, and when removing waste from outside the 
containment to disposal storage, and/or when loading and unloading the covered waste disposal 
storage facility.

E. PAPR shall be the only respirator worn when OSBLA Class I asbestos abatement project 
are performed. Type C supplied air or SCB A with full face piece operated in a pressure demand 
mode shall be used inside any containment utilizing pressure differential to maintain inward air 
flow. The Type C air supply must also have an auxiliary self-contained SCBA operating in a 
pressure demand mode, or high efficiency particulate (HEPA) filter which provides a 15 minute 
escape time in the event of compressor failure or malfunction. See Section 01030 for respiratory 
protection specified.

G. When Type C respirators are employed, the air supply system shall provide grade "D" or better 
breathing air in accordance with OSHA 29 CFR 1910.34 and ANSI Z862.1 Commodity 
Specification for Air.

I
H. The air shall be tested by the Contractor to verify that certain criteria established by the 

Compressed Gas Association, Inc., has been met or exceeded. The Contractor must provide a 
written copy of the analytical test results prior to using system. The Contractor' shall be 
responsible for all fees associated with these tests. All tests will be performed at the job site and 
in the presence of the Owners representative.

I. For bottled air filled with compressed air, or manufactured air Contractor shall follow the same 
test as above. For bottled dr file Contractor must provide a certificate from the supplier stating 
the dr is grade "D" or better.
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J. It is the Contractor's responsibility to provide adequate respiratory protection for any foreseeable 
contingency.

K. Anytime the compressor or the Grade D Panel is moved, the Contractor shall perform a new 
Grade D air Test as stated in G and H. above.

L. The Carbon Monoxide (CO) calibration of the panel shall be done and recorded in the log book 
daily.

END OF THIS SECTION

Sun City Analytics], Inc. (c)copyright 1998 49
ASARCO, fnc. El Paso 

Power House First Floor 9/98

ASARCO ELP 0012551



SECTION 01562 PERSONNEL PROTECTION

1.01 Personnel Protection:

A. General Requirements: The Contractor shall provide all personnel training, equipment, materials, 
services and liability insurance required to perform the work in accordance with applicable 
Federal, State and Local regulations and this specification. Contractor shall have 1.5 
respirators per man on site to comply with the Texas rules and regulations.

B. Prior to commencement of work, workers shall be instructed, and be knowledgeable of the 
specific Asbestos Removal Procedures to be used in this project. In addition to the instructions, 
on-site training in the use of equipment and facilities unique to the job site shall be performed, to 
include emergency procedures, such as equipment power failures, fires, evacuations, etc.

1.02 Worker and Visitor Protection

A. Provide workers with sufficient sets of protective full-body clothing. Such clothing shall consist 
of full-body coveralls and respirator. Provide eye protection and hard hats as required by 
applicable safety regulations. Non-disposable type protective clothing and footwear shall be left 
in the contaminated equipment room until the end of the abatement work, at which time such 
items shall be disposed of as asbestos waste, or shall be thoroughly cleaned of all asbestos 
containing waste. Disposable type clothing, arid footwear may be used and shall be disposed of 
as asbestos waste. Bare feet will not be permitted.

B. Provide authorized visitors with suitable protective clothing, respirator, headgear, eye protection 
and footwear, as described in paragraph A. above, whenever they are required to enter the work 
area.

C. Each worker shall, upon entering the job site: Remove street clothes in the clean change room, 
put on a respirator and clean protective clothing before entering the equipment room or work 
area, the exception shall be that workers intending to reuse contaminated protective shall enter 
equipment room wearing respirators.

D. Each time the worker leaves the work area: the worker shall remove gross contamination from 
clothing before leaving the work area; proceed to the equipment room and remove al.l clothing 
except respirators; Still wearing the respirator, proceed to the shower; clean the outside of the 
respirator with soap and water while showering; remove the respirator; thoroughly shampoo and 
wash themselves, remove filters (where required) and place them in the container provided for 
the purpose; and wash and rinse the inside of respirator.

1. Contractor is responsible for providing soap, shampoo, clean and dry towels daily to 
employees and visitors.
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E. After showering, each worker shall proceed directly to the clean change room and dress in clean 
clothes at the end of each day's work, or before eating, smoking or drinking. Before re-entering 
the work area from the clean change room, each worker and authorized visitor shall put on a 
clean respirator with filters (where required) and shall dress in clean protective clothing, the 
exception shall be that workers intending to reuse contaminated protective clothing stored in the 
equipment room shall enter the equipment room wearing respirators.

F. Asbestos contaminated footwear shall be stored in the equipment room when not in use in the 
work area. Upon completion of abatement, dispose of footwear as asbestos contaminated waste 
or clean thoroughly inside and out using soap and water before removing from work area or from 
equipment and access area. Store asbestos contaminated protective clothing in the equipment 
room for reuse or place in receptacles for disposal with other asbestos contaminated materials.

G. Workers shall not eat, drink, smoke or chew gum or tobacco, or utilize sanitary toilet facilities 
at the worksite except in established locations outside the work and containment areas, and 
enclosures.

H. Workers shall be fully protected with respirators and protective clothing immediately prior to the 
first disturbances of asbestos-containing or asbestos contaminated waste materials and until final 
clean-up is completed. This'includes removal of fixtures, ceilings, or anything else which may 
disturb the ACM.

I. Provide and post, in the Equipment Room and Clean Room, the decontamination and work 
procedures to be followed by workers.

END OF THIS SECTION
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SECTION 01563 DECONTAMINATION UNITS

1.01 Enclosures:

A. General Requirements: Several types of enclosures are used, one for the workers and equipment 
entry and exit of the work area, a second as a holding area for waste storage and load-out area, 
and a third as a separation between the work area and the non-work area. Enclosure types 
required for this project shall be governed by special instructions on this specification.

B. Enclosures can be portable pre-fabricated units or site fabricated units. Contractor shall submit 
for approval the type of enclosures to be used for this project. The submittal shall be submitted 
in conjunction with Section 1300 of this specification and included, but not be limited to the 
following:

1. Floor Plan layout with dimensions showing all components.
2. Material list with sizes and thickness.
3. Plumbing layout showing shower(s), piping, drains, filtration systems(s) and water heater 

(if used).
4. Electrical (if used) a layout showing lighting and/or outlets.
5. Photographs may be submitted in conjunction with the above items.

C. The minimum width of any way of exit access shall in no case be less than 28 inches. 
Where a single way of exit access leads to an exit, its capacity in terms of width shall be at 
least equal to the required capacity of the exit to which it leads. Where more than one way 
of exit access leads to an exit, each shall have a width adequate for the number of persons 
if must accommodate.

D. Worker and Equipment Enclosure: Shall consist of 3 (three) compartments; clean room, shower 
room and equipment room separated by airlocks. The envelope of the enclosure shall be leak 
free.

E. Clean Room: This room shall be provided with a locker or container for each worker's street 
clothing, respirators, respirator cartridges, clean work clothing, towels, and personnel supplies. 
Joint ude ofthis space for other functions, such as office, storage of equipment, materials or tools, 
shall be prohibited.

F. Shower Room: This room shall have an adequate number of showers, soap, shampoo and 
containers (plastic bags) for respirator cartridges. Shower(s) shall be piped with hot and cold or 
warm water. The room is to be free of any leaks. Under no circumstance shall the shower room 
be used for cleaning equipment.

G. Equipment Room: This room shall be used for storage of equipment such as ladders, vacuums, 
scraping tools, non-disposable footwear, hardhats, goggles and any additional asbestos
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contaminated work items. This room shall be provided with receptacles, such as plastic bags or 
approved containers, for the use of disposable coveralls (if used) and asbestos contaminated waste 
before exiting to the shower. The room may also be provided with a wash area for equipment.

H. This area shall be cleaned daily (several times a day is recommended) to prevent asbestos debris 
from being tracked into the shower area.

I. Airlocks: Airlock curtain (door) shall be formed by two (2) overlapping sheets of plastic (4 mil, 
minimum) the full height and width of the passageway, each sheet being attached at the ceiling 
and one side. Each sheet is to be attached on opposite sides of the passageway. The sets of 
curtains (overlapping sheets) are required, one at each end of a space forming a vestibule, dead 
space. The space (vestibule) shall be two (2) feet in length by the width of passageway for 
enclosures and four (4) to six (6) feet in length by width of passageway for other location 
requiring airlocks.

J. Filtration System: The shower drain and equipment room drain (if any) shall be connected to a 
filtration system before being discharged to the sanitary sewer. Filters shall be arranged in parallel 
banks with a 100 micron pre-filters feeding into a 1 micron final filters. Replaced filters,shall be 
treated as asbestos contaminated waste and disposed of properly.

K. Holding Area (Waste Storage and Load-Out): Shall consist of at least 1 (one) compartment with 
an air lock between the compartment and the intended disposal vehicle. The envelope of the 
compartment and air-lock shall be leak free. Passage between compartment and work area shall 
have two sheets of plastic overlapping each other.

L. Separation(s) shall be constructed as follows:

1. Framing of suitable materials such as 2 x 4 wood or metal studs shall be erected between 
floor with a bottom plate and ceiling with a top plate for distance. Support as required.

2. Cover both sides with double layer of plastic sheeting (4 mil) with joints staggered and 
sealed with tape.

3. Seal all edges of separation at floor, walls and ceiling with caulking to be airtight.

M. Maintenance of enclosure systems shall be performed by the Contractor.

END OF THIS SECTION
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SECTION 01632 PRODUCTS

1.01 Materials:

A. General Requirements: Materials shall conform to the following:

1. All material shall be delivered to the job site in the original packages, containers, or 
bundles bearing the name of the manufacturer and the brand name.

2. Store all materials subject to damage off the ground, away from wet or damp surfaces, 
under cover sufficient to prevent damage or contamination.

3. Damaged or deteriorating materials shall not be used and shall be removed from the 
premises and properly disposed of.

4. All material not in original containers will be reviewed by Industrial Hygienist (IH).

B. Plastic (polyethylene) sheets, of four (4) mil thickness or greater as specified in scope of work of 
this document, in sizes to minimize the frequency of joints. Submit a sample of each thickness 
intended to be used.

C. Tape: Capable of sealing joints of adjacent sheets of plastic sheets and for attachment of plastic 
sheet to finished or unfinished surfaces or dissimilar materials and capable of adhering under both 
dry and wet conditions, including use of amended water. Submit a sample of each type to be 
used.

D. Surfactant (Wetting Agent): Shall consist of 50 percent polyoxyethylene ether and 50 percent of 
polyoxyethylene polyglycol ether, or equivalent, and shall be mixed with water to provide a 
concentration of one ounce surfactant to five (5) gallons of water.

E. Impermeable Containers shall be suitable to receive and retain any asbestos-containing or 
contaminated materials until disposed of. The containers must be both airtight and watertight. 
The containers shall be labeled in accordance with OSHA Regulations 29 CFR 1926.1101. The 
container shall be of six (6) mil plastic bag (submit sample), or plastic lined drum (submit 
brochure), etc. Submittal required for each type intended to be used in this delivery order.

F. The Glovebag shall consist of a 6-12 mil bag equipped with long-sleeve gloves, a tool pouch, and 
side port opening used for water and vacuum application. The glovebag with a zipper 
arrangement is preferable but not mandatory. Glovebags shall be of at least 6 mil and be 
seamless at the bottom.

G. Warning Labels: Container shall have the following notation in accordance with Applicable Laws 
29 CFR 1926.1101.

DANGER
CONTAINS ASBESTOS FIBERS
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AVOID CREATING DUST 
CANCER AND LUNG DISEASE 

HAZARD

H. Encapsulant: A sealant specifically designed to be used after the removal of asbestos to capture 
any fibers which may be left on surfaces in accordance with requirements of the U.S. 
Environmental Protection Agency (EPA).

I. Warning Signs: Signs shall have the following notation in accordance with Applied Laws:

DANGER 
ASBESTOS •

CANCER AND LUNG DISEASE 
HAZARD

AUTHORIZED PERSONNEL ONLY 
RESPIRATORS AND PROTECTIVE CLOTHING 

ARE REQUIRED IN THIS AREA

J. Other Materials - provide all other materials as specified in drawings; also, other materials such 
as lumber, nails, and hardware, which may be required to construct and dismantle the 
decontamination area and the barriers that isolate the work area.

1.02 Equipment:

A. Local exhaust ventilation systems shall be designed, constructed, installed, and maintained in 
accordance with the American National Standard Fundamentals Governing the Design and 
Operation of Local Exhaust Systems, ANSI 29.2-79. See Section 01513. This equipment:

1. Shall be portable and equipped with a high efficiency particulate absolute (HEPA) 
Filtration systems incompliance with ANSI 29.2-79.

2. .Deliver its rated volume of air with a clean first stage filter, an intermediate filter and a 
primary HEPA filter in place.

3. The HEPA filter shall be certified capable of removing particles to 0.3 microns at a 
minimum efficiency of 99.97 percent.

4. Shall be able to deliver no less than 70 percent rated capacity when the HEPA filter is 
installed or measure 2.5 inches of static pressure differential on a magnehelic gage.

5. Shall provide manometer-type negative pressure differential monitor with minor scale 
division of 0.02 inch of water and accuracy within plus or minus 1.0%.

6. Shall have an electric mechanism which automatically shuts the machine off in the event 
of a filter breach or absence of a filter.
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7. Shall have an audible horn which sounds an alarm when the machine has shut itself off.
8. Shall have an automatic safety mechanism which prevents a workman from improperly 

inserting the main HEPA filter.

B. Vacuum equipment: Shall be portable and equipped with High Efficiency Particulate Absolute
(HEPA) filters.

C. Respirator Equipment:

1. Respirators shall be selected from among those approved by the Bureau of Mines, 
Department of the Interior, or the National Institute for Occupational Safety and Health 
Department, of Health, Education and Welfare, under the provisions of 30 CFR Part II 
and shall be used in accordance with Applied Laws 29 CFR 1910.1001.

END OF THIS SECTION
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SECTION 01701 PROJECT CLOSEOUT

1.01 Re-establishment of the Work Area and Systems:

A. Re-establishment of the work area shall only occur following the completion of clean-up 
procedures and after IH has declared area clean.

B. Contractor, owner and IH shall visually inspect the site for any damage or discrepancies. Owner 
or IH shall generate a punch list for contractor to repair.

C. Any damage or discrepancies shall be repaired by contractor at his expense and reasonable fees 
may be retained by owner till such time as discrepancies are repaired.

D. Re-secure mounted objects removed from their former position during preparation activities.

E. Re-establish all work areas and electrical system in proper working order. Remove contaminated 
HVAC system filters and dispose of as asbestos contaminated waste. Install new filters in HVAC 
systems.

F. Final payment will be dependent on owner receiving executed waste disposal certificates, all 
contractor documents and Release of Material and Labor liens (AIA G706). Contractor site 
documentation shall be reviewed and forwarded by the Industrial Hygienist prior to any payment 
being made.

END OF THIS SECTION
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SECTION 01712 CLEANING AND DECONTAMINATION PROCEDURES

1.01 Clean-up Procedures:

NOTE: The clean up procedures can be started by the contractor whenever his supervisor and the
Industrial Hygienist inspect and approve the asbestos abatement areas. The encapsulation shall
not be done until the contractor is given approval by the Industrial Hygienist on site.

A. Remove and containerize all visible accumulations of asbestos containing material and asbestos 
contaminated debris utilizing rubber dust pans and rubber squeegees to move material around. 
Do not use metal shovels to pick up or move accumulated waste. Special care shall be taken to 
minimize damage to floor sheeting. All equipment not required on the project shall be 
decontaminated and removed from the area. All ACM disposal bags shall be removed from the 
containment prior to receiving approval for encapsulation or lockdown.

B. Wet clean all surfaces in the work area using rags, mops and sponges as appropriate. (Note: 
Some HEPA vacuums may not be wet-dry vacuums. To pick up excess water and gross wet 
debris, a wet-dry shop vacuum may be used. This will be contaminated and require cleaning prior 
to removal from the work area).

C. Visually inspect all areas where asbestos removal has taken place. Any dust, debris or residue in 
the containment area shall be considered to be contaminated and shall be treated as asbestos. The 
area inspection shall be accomplished using good Industrial Hygiene practices and ASTM E- 
1368-90, AHERA 40 CFR 763 and all applicable asbestos regulations concerning clearance and 
testing.

D. The Contractor shall provide the Industrial Hygienist with all proper lighting, ladders, or 
scaffolding and any necessary tools to perform the clearance inspection.

E. The Industrial Hygienist (IH) shall insure that a thorough job of removal and clean up has been 
conducted. The IH has the right to terminate his inspection and re-direct further cleanup of the 
whole area if upon discovery of incomplete removal or discovery of debris:

F. Upon written approval by the Industrial Hygienist in the Contractors logbook, encapsulation 
or lockdown shall be done on all surfaces including all poly. If the inspection fails, Contractor 
shall re-clean using all the above mentioned steps.

G. When encapsulation or lockdown has been applied the Contractor shall wait for a drying period 
of not less than six (6) hours or at the discretion of the on-site Industrial Hygienist.

H. When encapsulation has dried, the Contractor shall remove outer layer of poly from the wall, 
floors and ceilings. The ceiling poly shall be the first layer removed and shall be placed on the 
floor. Next remove the walls and place them on the floor. The floor shall then be rolled inward
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to avoid contamination of the inner layer of poly. Double bag the poly and remove from the 
containment as contaminated waste.

I. Following the satisfactory removal of the outer layer of poly, another inspection shall be 
performed by the on-site Industrial Hygienist (IH). If any debris is found, the IH shall instruct 
the Contractor to re-clean the entire area. If the area is clean the IH shall begin with his first step 
of pre-clearance testing. (See section 01714) Clearance Testing).

J. Upon achieving the clearance criteria for pre-clearance the inner layer of poly shall be removed 
following instructions of H. above. The critical barriers, air filtration machines and the decon 
shall remain in place and operational.

K. Following the satisfactory removal of the inner layer of poly, another inspection shall be 
preformed by the Industrial Hygienist (IH). If any debris is found, the IH shall instruct the 
Contractor to re-clean the entire area. If the area is clean the IH shall begin with his final 
clearance testing. (See section 01714) Clearance Testing).

L. Upon achieving the clearance criteria for final clearance the Contractor can begin to remove all 
critical barriers, air filtration machines and begin his demobilization process.

END OF THIS SECTION
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SECTION 01714 WORK AREA CLEARANCE

.01 Clearance Air Monitoring:

A. The Contractor shall insure completion of cleanup operations in order to commence clearance air 
monitoring.

B. The Contractor shall then arrange for an Industrial Hygienist to sample the air in the work area 
for airborne fiber concentrations.

C. The air sampling shall be conducted using sampling pumps calibrated at a flow rate of at not more 
than 10 liters per minute using collection media and procedures in accordance with 40 CFR 763 
AHERA and NIOSH Analytical Method 7400 and 7402. Air volumes shall be sufficient to 
provide reliable results down to a concentration of 70 structures per centimeter squared or <0.05 
fibers per cubic centimeter of air (ficc) respectfully. Volume requirements for electron 
microscope methods should be in accordance with 40 CFR 763 AHERA, the analytical 
laboratory.

D. The number of samples that are required and the specific locations where they shall be taken 
should be established by the Industrial Hygienist.

E. Aggressive sampling shall be performed with portable fans circulating air in the work area to 
simulate actual use conditions. The number of fans necessary for circulating air shall be 
determined by the Industrial Hygienist (IH). Air filtration ventilation units shall not be utilized 
for this purpose but must remain on at all times until clearance has been achieved.

F. All samples at all locations shall indicate concentrations of airborne fibers less then 0.01 f/cc for 
passing of the pre-clearance testing and <70 structures per millimeters squared for final TEM 
clearance.

G. The final clearance shall be a two step process, a pre-final and a final-final set of air samples.

1. Pre-final samples shall be taken when the Industrial Hygienist (IH) on site declares area 
is ready for final testing. The process for this testing shall be with one layer of poly 
containment, decon-station, and air filtration system still in place. When samples are 
analyzed and all samples are found to be <0.01 f/cc then contractor shall proceed to step
2. (final-final testing).

2. Containment poly shall be removed, but decon-station, air filtration machine, and critical 
barriers shall remain in place and airtight. Industrial Hygienist (IH) shall take air samples 
in area and when air samples are analyzed and found to be <0.70 s/mm2, the Industrial 
Hygienist (IH) may declare area clean.
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H. When contractor fails to achieve clean air in any of the above said clearance sampling methods, 
contractor shall reclean area till samples achieve standards set forth above. Any and all cost 
arising from this extra cleaning shall be the responsibility of the contractor.

END OF THIS SECTION
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SECTION 01716 DISPOSAL PROCEDURES

1.01 Disposal Procedures

A. The Contractor is responsible for disposal of all the asbestos waste. The disposal Contractor shall 
be responsible for transportation of all asbestos containing waste to the storage areas, and proper 
containerizing of the asbestos waste. Contractor shall abide by all regulations and policies 
for handling regulated waste set forth by all regulatory agencies.

B. On a daily basis or at the discretion of the Industrial Hygienist (IH) contractor shall remove ACM 
waste from containment. Contractor shall not allow excess debris to accumulate on the floor of 
the containment, Industrial Hygienist (IH) has the right to stop work and direct clean-up.

C. The Contractor shall coordinate transportation of waste to the EPA approve landfill with the 
Industrial Hygienist on site. Prior to bringing waste transportation vehicle on site. 
Contractor shall coordinate with the Environmental Section of ASARCO through point 
of contact Ms. Peggy Munsell at (915) 521-3640. Environmental Section shall brief the 
operator and contractor on the steps require to enter into ASARCO. Highlight of some 
rules are as follows:

1. Transportation vehicle shall be totally enclosed.
2. Contractor shall have empty weight and exit weight recorded through 

ASARCO weight station.
3. Contractor shall provide a bill of Iadden along with manifest.
4. Vehicle carry proper insurance requirements.
5. Vehicle shall have fire extinguisher, safety kit, and spill plan available.

D. The Contractor shall fill out and sign the Waste Manifest prior to departure to the EPA approved 
landfill.

E. All dump receipts, trip tickets, and manifests must be submitted within 48 hours of dumping, 
unless contractor has made other written agreement with the owner or EH.

F. Transportation of ACM waste shall be done in an enclosed compartment vehicle. The truck 
driver shall be knowledgeable of ACM spill plan carried'in the vehicle. The Contractor shall be 
responsible for developing a spill plan in accordance with current city, state, federal regulations.

G. All double bagged ACM shall be placed inside approved safety containers prior to being removed 
from building. Approved safety containers shall be:

1. DOT approved steel drums.
2. Cardboard type drums with sealable tops.
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H. Approved containers shall be moved by use of buddy system, hand trucks, or carts.

I. Truck cargo or container used to transport ACM waste shall be lined with one layer of six mil 
poly to prevent contamination and spillage.

J. Truck cargo or container shall have appropriate warning labels and shall be locked to prevent 
entry by unauthorized personnel. Warning signs in accordance with 40 CFR part 61NESHAPS 
regulations shall be placed on the vehicle when loading and unloading vehicle.

K. Personnel loading asbestos containing waste shall be protected by disposable clothing including 
head, body and foot protection and at a minimum, half-facepiece, air-purifying, dual cartridge 
respirators equipped with high efficiency filters.

L. Loading of any vehicle shall be closely monitored to avoid overloading vehicle capacity. 
Contractor shall insure proper load bearing distribution of ACM waste.

M. The disposal Contractor shall have a spill plan in effect for spills that may occur in transportation 
or unloading. Any bag found to be broken at landfill shall be re-bagged and area of contamination 
shall be cleaned up immediately.

N. Asbestos waste containers shall be placed on the ground at the disposal site. The Contractor shall 
insure that bags are not pushed or thrown out of the transport vehicle.

O. Personnel unloading containers at the Storage Site shall wear protective equipment consisting of 
disposable head, body and foot protection and, at a minimum, half-facepiece, air-purifying, dual 
cartridge respirators equipped with high efficiency filters.

P. Upon completion of un-loading vehicle the poly used to protect the vehicle shall be discarded as 
ACM waste. Any spillage discovered shall be cleaned and area decontaminated immediately by 
the disposal contractor.

END OF THIS SECTION
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. SECTION 02081 GENERAL REMOVAL PROCEDURES

.01 Removal Procedures

NOTE: No asbestos removal shall be done without written authorization from the Industrial Hygienist (IH) on site. 
Contractor shall commence all asbestos removal with PAPR or Type C supplied air, with Grade D air, unless 
substantial historic data (in compliance with OSHA 1926.1101) is presented to the IH prior to the pre-construction 
meeting. This historical data shad clearly show that the current project is compatible with the prior asbestos project 
and that the air counts indicate that the respirator chosen for the asbestos removal provides adequate worker 
protection. Under no circumstances shall any respirator be less than a PAPR respirator for any friable asbestos 
removal. Where there is no data to support the down grading of the respirator, the IH on site can obtain substantial 
air monitoring data to allow the contractor to down grade respirator. At anytime the air counts violate respirator 
protection value, as determined by the onsite IH, the contractor shall upgrade to the respirator the IH so designates.

A. See Section 01560 and Section 01563 for minimum personnel protection. Industrial Hygienist (IH) shall authorize 
commencement of removal procedures. Clean and isolate the work area in accordance with Section 01527.

B. Spray all asbestos containing material with amended water solution, removal encapsulant, or chemical remover 
using spray equipment capable of delivering a low pressure mist to reduce the release of asbestos fibers. 
Adequately wet the ACM to the substrate. Spray the ACM continuously during the removal practices to maintain 
adequate wet conditions and minimize fiber release and dispersion. Follow all manufacturers recommended 
procedures if a manufactured product is used for removal processes.

C. Saturated asbestos containing material shall be removed in manageable sections. As ACM is removed, material 
will be placed in a suitable container (6 mil(0.152mm) polyethylene bags or drum). Material shall not be allowed 
to dry out prior to containerizing. Surrounding areas shall be periodically sprayed and maintained in a wet 
condition until visible material is cleaned up.

D. All material removed shall not be thrown or dropped to the floor. Removal of intact and manageable sections is 
highly recommended as it will reduce fiber dispersion. All ACM containerized shall be carefully lowered to the 
ground floor by asbestos personnel; where this is not feasible, contractor may use other mechanical means to lower 
containers. Mechanical means may include but is not limited to inclined chutes, scaffolding, and pulleys, etc.

E. Containers (6 mil(0.152mm) polyethylene bags or drums) shall be sealed when full. All ACM containerized shall 
be double lined. Bags shall not be overfilled as wet material is heavier than dry material. All containerized 
material shall be sealed with suitable duct tape, do not use wire or cord as it may break the container. All 
containerized material shall be decontaminated on the exterior surfaces before leaving the work area.

F. Large components removed intact shall be wrapped in 2 layers of 6 mil(0.152mm) polyethylene sheeting secured 
with tapd for transport to the landfill.

G. Asbestos containing waste with sharp-edged components (e.g. nails, screws, metal lath, tin sheeting) will tear the
polyethylene bags and should be placed into drums for disposal. .....

H. After completion of all stripping work, surfaces from which asbestos containing materials have been removed shall 
be wet brushed and sponged or cleaned by some equivalent method to remove all visible residue.

I. Clean-up shall proceed in accordance with Section 01712.

J. After the work area has been rendered free of visible residues, and Industrial Hygienist (IH) inspection and 
approval, a thin coat of a satisfactory encapsulating agent shall be applied to all surfaces in the work area including
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structural members, building components and plastic sheeting on walls, floors and covering non-removable items, 
to seal in non-visible residue. (Note: 1) High temperature components such as boilers and pipes may not permit 
the application of some encapsulants. 2) If insulation or acoustical materials are to be reapplied to the abated area, 
be certain that the encapsulant selected will permit good adhesion to the substrate. A small area should be tested 
before application).

K. Special circumstances (e.g. live electrical equipment, high amosite content of material, materials previously coated
with an encapsulant or paint) may prohibit the adequate use of wet methods to reduce fiber concentrations. For 
these situations, a dry removal method may be required. The contractor will have to acquire special permits, 
different from those mentioned herein from the NESHAP enforcement agency.

END OF THIS SECTION
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SECTION 02082 GLOVEBAG METHOD OF ABATEMENT

1.01 Procedures

A. Lock out and tag out all electrical power where actual asbestos removal will occur.

B. Asbestos removal shall be perform by lull containment. If glove bag method is used, then single layer secondary 
containment shall be erected. See Section 02081 General Removal Procedures.

1.02 Glovebag Procedures

A. The glovebag shall consist of a 6-12 mil(0.152-0.305mm) bag fitted with long sleeve gloves, a tool pouch and an 
opening for water spray nozzle. The glovebag shall be seamless at the bottom.
1. Materials necessary but not limited to, shall be:

a. glovebag
b. sprayer
c. HEPA vacuum
d. utility knife
e. nylon scrub brush
f. encapsulant
g. wire cutters

B. A team of two persons shall perform the glovebag method.

C. Before work begins, all necessary Sections of this specification shall be followed. See Section 01527 Work Area 
Protection, Section 01560 Respiratory Protection, Section 01562 Personnel Protection and Section 01563 
Decontamination Units.

D. Mix the surfactant with water in the sprayer. Bring into the work area all materials that will be used.

E. Check the pipe where asbestos removal will be done, if it is damaged, wrap the entire length of pipe in poly and 
candy-stripe with duct tape. If pipe is abandoned, remove in manageable sections. If pipe is not abandoned, 
proceed with installing the glovebag. Install all glovebags before any removal begins. Seal all exposed ends with 
duct tape or bridging encapsulant.

F. Place a sheet of poly underneath the pipe wide enough to cover the area where debris might fall to floor. Usually 
2 feet(0.61m) extending on either side of pipe.

G. Each glovebag shall be installed so that it completely covers the circumference of pipe or other structure where 
the work is to be done.

H. Glovebags shall be smoke-tested for leaks and any leaks sealed prior to use.

I. Glovebags may be used only once and may not be moved. Glovebags shall not be used on surfaces whose 
temperature exceeds 150° f. Special glovebags shall be used on hot steam lines.

J. Prior to disposal, glovebags shall be collapsed by removing air within them using a HEPA vacuum.

K. ProceedwithSection01712 Cleaning and Decontamination, Section01714 Work Area Clearance, Section 01701 
Project Closeout, Section 01716 Disposal Procedures.

END OF SECTION
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GENERAL NOTES
1. Drawing includes walls, partitions, columns, doors, windows, openings, and other 
building features assimilated from various sources and do not necessarily reflect current 
or comprehensive additions. They are for orientation purpose only. Contractor shall 
verify dimensions, quantities, and field conditions prior to starting project.

2. Project Manual (specifications) includes Conditions of the Contract, Technical 
Specifications, and any addendum which are integral parts of the contract.

3. A staging are will be supplied at the site for the Contractor's placement of any lifts, 
waste contractors, office trailers, control stations, ... Exact locations for these placements 
Include for the supply of electricity and water will be addressed at the Pre-Construction 
conference.

SPECIAL CONDITIONS
1. The contractor is to ensure that their personnel and equipment do not damage or 
litter the exterior of any building requiting work under this Contract, n Any damage to 
the environment shall result in monetary damages or replacement by the Contractor.

2. The contractor shall ensure daily that the exterior of the building is organized and 
free of objects, material, or waste generated by their work or personnel.

3. The Contractor shall be responsible and/or repair of any damages to areas of the 
building which are not scheduled for removal or demolition in the plan and specification.

4. Contractor is warned that this work includes work on or around live 150# steam 
lines. Contractor shall insure the safety of the workers and continuously monitor for 
heat exhaustion.

5. Vehicle entry to Asarco shall follow instruction per specification. (See disposal 
section-01718)
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ACM SHEET VINYL FLOORING AND MASTIC REMOVAL

ERI will lock out all electrical power where actual asbestos removal will occur.

Asbestos removal of sheet flooring shall be performed using all personal protective equipment to 
include half face respirator with organic filter cartridges. Contractor shall erect decontamination 
station as required.

Set up barrier tape, warning signs, and control center.

The containment shall be as follows:

1. All windows, doors, and other openings shall be sealed with 6 mil poly.
2. All walls shall be prepped with two (1) layer of 4 mil polyethylene. This splash guard shall 

extend from just top of flooring up to eight feet high on the walls.

Note: If solvents are utilized; the workers shall be provided with organic respirator filters in 
conjunction with the HEPA filters already required .

Minimum respirator shall be half mask with HEPA cartridges. Asbestos vrorkers shall use gloves, 
rubber boots and tyvek suits (or equivalent).

Establish air filtration system .

Removal of sheet vinyl flooring shall be accomplished using a two man team. One man shall spray 
amended water with equipment capable of a ''mist", and the other shall pry up tile with hand 
tools. No sand grinding or drill machine shall be used to remove tiles.

Removal of ACM flooring mastic shall be done using solvents that emit little to no odor (Aromatic 
vapors <100 PPM). Any solvent used shall have flash point of greater than 200 degrees 
Fahrenheit. Contractor shall be asked that all MSDS's on solvents are in Hazard Communication 
Program. All ACM workers shall be aware of what solvent is being used and the health and 
problems associated with this solvent. Contractor shall ensure that solvent does not have violent 
reaction when it comes in contact with water.

Special care shall be taken by the Contractor not to allow mastic solvents to penetrate foundation 
expansion joints around the perimeter or across the center of the building. If penetration and 
contamination qf solvent becomes apparent. Abatement of the solvent will be required of the 
Contractor at no extra cost to the Owner, regardless of monetary loss to the Contractor.

All ACM material and debris shall be double bagged and disposal procedures of this manual shall 
be followed.

Cleaning and Decontamination Procedures shall be followed when directed by IH. Contractor shall 
contact IH for visual inspection prior to begin Cleaning and Decontamination.

Clearance testing shall be performed by the IH (owner’s representative). The results of the IH 
(owners representative) shall be the final word on clearance levels.
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Upon acceptable clearance levels, re-establish work areas and systems back to normal operations. 
Repair/ Restore any and all damaged areas back to original condition.
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