
PLAINTIFF’S EXHIBIT

Engineering, Architectural 
And/Or Consulting Services 

Contract Form PD-58 
Revised 5/75

Order No.

FRP FLUE STRUCTURAL ANALYSIS 
(Insert name of job)

ASARCO Incorporated'sEL PASO PLANT_________________________________________

Plant at' EL PAS0, TEXAS

(Insert town and state)

THIS AGREEMENT, made the 30th day of APRIL ______________ , 19 81

by and between FIBERGLASS STRUCTURAL ENGINEERINGwhose address is

486 W. Lake Sanish Dr., Bellingham, WA 98225 (hereinafter called the

"ENGINEER") and ASARCO Incorporated, a corporation of the State of New Jersey,

whose address is 120 Broadway, New York, N.Y. 10005 and

P. O. Box 1111, El Paso, Texas 79999____________________________________
(Insert address of plant or unit)

(hereinafter called the "Owner").

to:

approved
1 BY

Op:ratine Vice
Prr'c.tri<>nt

Return to purchasing Department CONTRACT FOR

WITNESSETH:

The Engineer and the Owner agree as follows:

Article 1. Scope of Work

The Engineer shall furnish and perform the various services required for 

conducting an FRP flue structural analysis at the Asarco El Paso 

Plant. _______________________________________________________________

as outlined in the specifications listed below. Any attachments, referred to are incorporate* 
herein by reference and made a part hereof.

Specifications dated April 3, 1981, Exhibit "A".

\
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Article 2. Time of Completion

The services outlined above shall be commenced on or about 
and shall be completed on or about June 15, 1981.____________

May 1, 1981

Article 3. The Contract Price

In consideration of the performance of the Contract, the Owner agrees to 
reimburse the Engineer as follows:

Engineer's fee in the amount of Sfor performance of 
work plus the reimbursable costs specified as follows:

As outlined in Revised Appendix "A".

r
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Article* 4. 'Progress Payments (If Specified under Article 3)

The Owner shall make payments'on account of this Contract as follows:

(a) As early as possible after the first day of each calendar month 
Commencing with May19jL3-the Engineer shall present to the Owner 
* statement, on forms provided or approved by the Owner, of all reimbursable 
costs incurred during the preceding month. This statement shall be accompan­
ied by copies of supposing invoices and such copies of payrolls, or total­
ization and distribution of same, as may bo required, lists of plant and equip­
ment used with rates for same, together with any other information as the 
Owner may require to allow it to verify the accuracy of the statement. As soon 
as practicable after receipt, cf such statement and upon verification thereof 
the Owner shall p.tv 100 ^ of such amount to the Engineer.

Artiele S . a n d Final Pa vment

fa) Upon receipt of written notice in the form of a final certificate 
from the Engineer that the work is ready for final inspection and acceptance 
the Owner shall promptly make such inspection, and if and when it finds the 
work acceptable under the Contract and that the work provided for in this 
Contract has been completed, the entire balance due the Engineer, including 
the amount of his fee. shall be paid by the Owner to the Engineer within 30 
days after the date of acceptance of the work by the Owner.

(b) Before issuance of the final certificate, the Engineer shall submit 
evidence satisfactotv to the Owner that all payrolls, material bills, and other 
indebtedness connected with the work have been paid, and that the work is free 
of all 1 iens ana encumbrances. In case of disputed indebtedness or liens the 
Engineer may submit, in lieu of evidence of payment, a surety bond in form sat­
isfactory to the Owner, guaranteeing payment of all such disputed amounts.

Article 6. Insurance

The Engineer shall maintain such insurance as will indemnify it against 
claims made under Workmen's Compensation Acts and against any other claims for 
damages for personal injjry. including death, which may arise from operations 
under this contract, whether such operations be by the Engineer or any of its 
subcontractors or anvone directly or indirectly .employed by either of them.

Prior to commencement of this work the Engineer shall file with the Owner 
completed certificates of insurance in the form of the "Insurance Certificate" 
attached and shall provide insurance coverage in amounts not less than those 
stated herein with companies acceptable to the Owner.

___  _ _ i
It is undeTsToo^—Engineer will maintain insurance coverage m sucti—afltoimts 

and for such periods as are~~su~f-f-ic-i_en t to protect Owner^Xtoer'Snyii abi li ty as 
S result of the professional errors and/or^5Bi=s-8=aigS~~oT the insured (Engineers/ 
Architects) or any person emj3jjay-e-d'"by''”The insured. an3~~w-i-i-l—£urnish evidence 
of the same to Ov

Article 7 - Technical Information

The Term ’technical information’’ as used in this agreement includes but 
is not limited to technical data, reports, models, drawings, specifications, 
operating manuals, designs, computations, formulas, apparatus, processes, pat-

\ •

ASARCO ELP 0007376



-*

'eatable or unpatentable inventions and other engineering data. You agree to 
accept Asarco's decisions as to whether any particular information is technical 
information or is technical information which has been made or conceived under 

;■ this agreement.

Ic is understood that in the course of your performance hereunder you may 
learn or have access to technical information of Asarco, You agree chat you and 
your personnel will keep in confidence all such technical information of Asarco 

. and that you and your personnel will not use or disclose the same without Asarco's 
written consent, either during the term of this agreement or at any time thereafter

You agree to disclose to Asarco all technical information made or conceive 
by you or your personnel in performance, or resulting from performance, under 
this agreement. You agree that all such technical information made or conceived 

' by you or your personnel shall become and remain the free and unrestricted'property 
of Asarco and that you shall assign or cause the same to be assigned to Asarco.
You agree that you and your personnel will keep in confidence all such technical 
information made or conceived by you or your personnel and that you and your 
personnel will not use or disclose the same without Asarco's written consent, 
either during the term of this agreement or at any time thereafter.

* You agree, upon the request and at the expense of Asarco, to make or cause
your personnel to make applications for Letters Patent in such countries as 
Asarco may designate on those of the aforesaid assigned inventions which Asarco 
believes to be patentable; and to assign all such applications to Asarco cr its 
order; and to give Asarco, its attorneys and solicitors all reasonable assistance 
in preparing such applications, and in prosecuting such applications in the patent 
office or offices involved and in defending and enforcing any patent that may be 
issued upon any such application; and to execute all papers that may be reasonably 
required in the prosecution of such applications or to vest in Asarco or its assigr 
said inventions, applications and Letters Patent.

Article 8'. Status of Engineer and its Personnel

It is understood and agreed that the status of the Engineer hereunder is 
that of an independent contractor, that the personnel of the Engineer perform­
ing -services or work hereunder shall under no circumstances be deemed to be 
employees of the Owner, and that any workmen's Compensation Insurance coverage 
for such personnel will be the sole responsibility of the Engineer. Notwith­
standing the aforesaid understanding, the general instructions of the Ovr.er in 
connection with accomplishing the work to be done hereunder shall be followed 
by the personnel of the Engineer.

During tenure of contract. Owner shall have prerogative to request char.gt 
In personnel of Engineer's employees assigned to this work when in the opinion 

' of the Owner their work is not conducive to required scope of work.

Article 9. Compliance with Laws and Ordinances

If for any reason the Engineer's or any of its Subcontractor's employees 
or agents acquire a status imposing liability on the Owner for employer's con­
tributions or taxes under the Federal Insurance Contribution Act, the Federal 
Unemployment Tax Act, any State Unemployment Tax Act, or any other Act, Statue 
or Regulation thereunder, the Engineer shall be exclusively liable for, and shall 
indemnify the Owner against, the same and it agrees to comply with all such laws 
and regulations so as to relieve the Owner from any and all liability theretor 
and from the responsibility of making reports or keeping records wicn respect 
thereto. ' *
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Article 10. Owner's Ptwht to Terminate Contract

If the Engineer should commit an act of bankruptcy, or make an assignment 
for the benefit of creditors, or if a receiver of the Engineer’s property should 
be appointed, or if the Engineer should file a voluntary petition in bankruptcy, 
qr if a trustee of the Engineer's property should be appointed under the re­
organization or readjustment provisions of the Bankruptcy Act, or if the Engin­
eer at anv time should refuse or neglect to supply sufficient properly skilled 
personnel, or if he should fail to make prompt payments to subcontractors, or 
disregard applicable laws or ordinances or the instructions of the Owner, or 
should he otherwise violate any provision of the contract and fail to correct 
such violation promptly after service of written notice thereof bv the Owner, 
then the Owner may. without prejudice to any of its other rights or remedy in 
the premises, terminate the employment of the Engineer, take possession of 
drawings, specifications.- surveys, models, etc. and finish the work by whatever 
method the Owner may deem expedient.

Article 11. Arbitration

In case of any dispute or difference which may arise as to whether the 
work done hereunder shall fail to complv with the plans and specifications or 
with any of the provisioas of this contract, such dispute or difference and the 
question of full performance of the Engineer of the obligations herein imposed 
shall be submit ten to a board or arbitration to be selected in the following 
manner:

Unless otheiwise provided by law. the parties may agree upon one arbitrator: 
otherwise, there shall be three, one named in writing by each party, and 
the third chosen bv these arbitrators. Provided, however, that if either 
of the parties hereto shall fail to name an arbitrator within ten llO) 
days after bring requested in writing to do so by the other, the arbi­
trator so named bv the latter shall be and act as the sole arbitrator; 
and provided further, that in the event each of the parties names an arbi­
trator but the arbitrator so selected shall fail to select a third within 
ten (10) days, then he shall be designated by the presiding officer of 
the Bar Assoriation nearest the location of the work. l£ there be more 
than one Bar Association in such locality, it shall be the senior associa­
tion or the one longesc established. The decision of the arbitrator or 
arbitrators shall be in writing and shall be final.

Article 1?. Subcontracts

The Engineer will not employ any Subcontractor without the prior written 
approval of the Owner and the Engineer will require each such Subcontractor to 
execute a contract in writing containing provisions similar to all provisions 
of this contract which are m any way applicable to such Subcontractor and 
which will obligate such Subcontracto’r to comply with and perform al1 such pre­
visions. Nothing herein shall be deemed to create a contractual relationship, 
between any such Subcontractor and the Owner.

Article 13, Assignment

The Engineer shall not assign or sublet this contract in whole or in part 
nor shall the Engineer assign any moneys due or to become due i thereunder with­
out the prior written consent of the Owner.
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Article 14. Applicable Law

This contract shall be construed and enforced in accordance with the laws 
of the state where the work hereunder is to be performed.

Article 15. Entirety Clause

This contract constitutes the entire agreement between the parties, and 
except as may be specifically set forth herein no changes can be made except 
by an agr eenent in writing duly executed by the parties or their duly author­
ized agents.

Article 16. Additional Provisions

(Add such additional provisions, if any, as the particular job required.)

Specifications dated April 3, 1981 by Asarco's Central 
Engineering Dept, and Fiberglass Structural Engineering 
Proposal dated April 21, 1981 are part of this contract, 
being Exhibits "A" and "B,! respectively.

Fiberglass Structural Engineering
Engineer

By

Rr ---------

Purchasing Agent
Title------------------------------------- -------
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Appendix "A" To Contr*et Form PD-S8

"Reimbursable costs” shall be the sum of the costs to the Engineer of the 
owing items:

A. 1. Direct cost of current actual salaries for all Engineer’s/employ­
ees who actually contribute tine to the project in propdrtion ■ to 
the time they devote to it. These salaries are to be An accord­
ance with the hourly wage rates shown on Exhibit "Q/ attached.

paidIn addition to the direct salaries, Engineer will 
^percent (fc) of such salaries to cover all/jfTinge benefits 

include payroll taxes and insurance, vacation, sick leave 
and holiday allowances.

The total\for Item A will be the direct sala 
(To) fo\ fringe benefits

B. Overhead as percent (.

percent

i) of the Cota/ of Item A above.

C. Actual cost of a\l out-of-pocket expenses incurred bv Engineer in the 
performance of tn/s work which will include:

Actual traveling and, living expenses for all personnel when required 
to leave the District\0ffice on du11eydi rec11 y applicable to the job.

Telephone, telegraph, o tfi c e equ i pme'nt and supp 1 i es blueprints, postage 
and other ninor expenses'directly/applicable to the Job.\ . /
Required inspection and testing.

No salaries of the Engineer’^ Executive officers, including and above 
General Manager, and no parvoftrve expenses of conducting the Contract­
or’s Main Office or regulaf'rly established Branch Offices, and no over­
head expenses of any kin</. except\s above provided, snail be included 
in the cost of the Joh/unless otherwise expressly provided herein.

D. It is agreed that the Engineer's "Reimbursable Cost" shall be increased
or decreased, as the case nay be, by\an amount equal to the total 
effect of the foj/lowing:

Routine cha/ges in salary and wage rate^ and any statutory changes 
in payro/Z taxes.

Extra cdst of any premium time, orovertimeXjn excess of the regu­
lar wj/rk week, plus;,°S for fringes affe^ed by the extra cost 
on such premium time or overtime. Ail overtime must be first ap­
proved by the Owner.
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REVISED APPENDIX "A" TO CONTRACT PD-58

The costs for the scope of work covered by this 
contract shall be governed by the Proposal, Exhi­
bit "B" from Fiberglass Structural Engineering 
dated April 21, 1981, and shall not exceed $16,000, 
the final cost being a function of actual -time spent 
on Phases I, II and III.

More specifically costs cover:.

Phase I Preliminary Design Review

Phase II Field Investigation

Phase III Anaylsis and Final Report

This contract is considered to be essentially a time and expenses 
contract as indicated in Exhibit "B". The not-to-exceed limit of 
$16,000 is a constraint levied solely in the interest of monitoring 
costs and is not to be construed as requiring full performance of 
the scope of work within this price. If necessary to complete the 
scope of work, performance beyond the $16,000 limit will be charged 
in accordance with the schedule of rates (Exhibit "B") and shall 
then be constrained to a new upper limit as mutually agreed by 
Owner and Engineer.
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EXHIBIT "A"

SPECIFICATIONS
FOR

FRP FLUE STRUCTURAL ANALYSIS 
EL PASO PLANT

Prepared by:
Central Engineering Department 

Salt Lake City, Utah

Job: EA-26-EP Date: April 3, 1981

N.Y. 3954

Plant: 623 By
A. O. MARSH, /JR
Chief Design' Engineer
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SPECIFICATIONS
FOR

FRP FLUE STRUCTURAL ANALYSIS 
EL PASO PLANT

1.0 GENERAL

The purpose of this specification is to outline the 

necessary work to be performed to determine the condi­

tion of the existing FRP flue systems at the El Paso 

Plant using information furnished by Asarco and on-site 

investigation of the installation.

2.0 SCOPE OF WORK - ENGINEERING CONTRACTOR

The Engineering Contractor shall perform the following 

work under the direction of the Asarco Chief Design Engi­

neer :

2.1 Using test samples taken from the flues at El Paso, 

complete tests will be run to determine exact con­

struction details used to develop the system/s.

2.2 Determination of effectiveness of the resin used, 

provisions for corrosion as specified.

2.3 Check on additives used for fire retardancy, ultra­

violet barrier and protective coating used.

2.4 Check of structural integrity of system "as instal­

led" using criteria given under Section 3.0, Engi­

neering Data for Review.

2.5 Preparation of a final report and recommendations.

ASARCO ELP 0007384



FRP Flue Structural Analysis Specs
EA-26-EP

2

3.0 ENGINEERING DATA FOR REVIEW

3.1 Site elevation: 3800 ft. above S.L.

3.2 Ambient temperature range: 25°F. to 105°F.

3.3 Atmospheric conditions: bright sunlight

3.4 Gas temperatures in flue: 135-160°F SAT.

3.5 Gas anaylsis - dust in flue:

3.6

%
Pb

Test
Run SCO2

13.8
Cu 0.26
Zn 0.79
T1 0.35
Cd 1.77
Cl 4.4
FI <0.1
As 1.47

Gaseous Components

% # /hr
Pb 2.67
Cu 0.06
Zn 0.15
T1 <0.1
Cd 0.06
Cl <4.6
FI 6.9
As 13.4

Percent by weight
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FRP Flue Structural Analysis Specs
EA-26-EP __________

3.

3.7 Assume flue cross-section filled to a depth of 

1' -6" with wet dust - density 147#/ft^ maximum.

See cross section sketch.

3.8 Gas Grade - % SC^ by Volume

Roaster gas 3.0/3.5%

Sinter gas 4.5/5.01

3.9 Flue Volumes - Maximum Condition

Roaster 30,000 SCFM @ 32°F.

. Sinter 56,000 SCFM @ 32°F.

4.0 PROPOSAL

Upon review of the required "Scope of Work" the Engineer­

ing Contractor is requested to submit his proposal for 

performance of the services outlining his intended pro­

cedures and costs for same, including an estimated time 

schedule through development of the final report.

The proposal shall be submitted as follows:

Original to:

Mr. W. A. Bennis, V.P. Purchasing 
ASARCO Incorporated 
120 Broadway
New York, New York 10271

- 14.7 psi

- 14.7 psi

ASARCO ELP 0007386



FRP Flue Structural Analysis Specs
EA-26-EP

4.

Copies to;

Mr. W. T. Sweat, V.P. Engineering
Mr. A. 0. Marsh, Jr., Chief Design Engineer

c/o ASARCO Incorporated 
500 Crandall Building 
Salt Lake City, Utah 84101

Mr. W. R. Kelly, Manager 
ASARCO Incorporated 
P. O. Box 1111 
El Paso, TX 79999

5.0 ASARCO PD-58 CONTRACT & INSURANCE FORM

The Engineering Contractor will be required to sign the 

Asarco PD-58 form, copy attached, also providing neces­

sary insurnace coverage as outlined to cover personnel 

on the Asarco premises as required for investigation.

6.0 SPECIFICATION 4.4

This general specification was used in conjunction with 

the Asarco drawings listed to bid and fabricate all FRP 

flues, etc. at El Paso. It is included for review and 

listing of operating conditions for each area.

7.0 REFERENCE DRAWINGS FOR STUDY

The listed drawings show all design details used for El 

Paso. These drawings are being sent under separate 

cover.
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FRP Flue Structural Analysis Specs
EA-26-EP

5

DRAWING LIST 

EP-23402-1101-G 

EP-23403-1101-G 

EP-23592-907-G 

EP-23613-907-M 

EP-23614-907-M 

EP-23615-907-M 

EP-23616-907-M 

EP-23617-907-M 

EP-23618-907-M 

EP-23619-907-M 

EP-23620-907-M 

EP-23621-907-M 

EP-23622-907-M 

EP-23623-907-M 

EP-23624-907-M 

EP-23629-907-M 

EP-23630-907-M 

EP-23631-907-M 

EP-23675-904-G 

EP-23676-904-G 

EP-23724-907-G 

EP-23725-907-G 

EP-23744-907-M 

EP-23745-907-M 

EP-23746-907-M

EP-2374 7-907-M 

EP-23749-907-M 

EP-23750-907-M 

EP-23751-907-M 

EP-23752-907-M 

EP-23755-907-G 

EP-23761-907-M 

EP-23762-907-M 

EP-23763-907-M 

EP-23764-907-M 

EP-23765-907-M 

EP-23781-905-G 

EP-23782-905-G 

EP-24149-907-M 

EP-24150-907-M 

EP-24151-907-M 

EP-24152-907-M 

EP-24153-907-M 

EP-24154-907-M 

EP-24155-907-M 

EP-24156-907-M 

EP-24157-907-M 

EP-24158-907-M 

EP-26907-907-M
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SPECIFICATION 4.4

FOR

FRP FLUES AND TANKS

Prepared by:

ASARCO Incorporated 
Central Engineering Department 

Design Section 
Salt Lake City, Utah

EA-26-EP 
Plant: 623
N.Y. 3954 Date: November 15, 1976
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SPECIFICATION 4.4

FOR

FRP FLUES AND TANKS

1.0 SCOPE

These specifications cover furnishing all the necessary- 

labor, supervision and materials to fabricate and 

deliver fiberglass reinforced polyester flue sections 

for a flue system, jug dampers, and FRP tanks complete 

with gaskets, inlets, outlets, etc., as outlined below 

and as shown on related detail drawings. Structural 

supports will be by others.

2.0 MATERIAL SPECIFICATIONS

2.1 All flues, jug dampers, and tanks to be fiberglass 

reinforced polyester and manufactured in accor­

dance with NBS Voluntary Product Standard PS-15-69 

in-so-far as practical for tolerances, fabrica­

tion and construction techniques. Wherever a 

difference exists between the specification and 

the purchaser's drawing, the^ drawing should govern.

2.2 Minimum thickness of flues and tanks to be 3/8".

2.3 The polyester resins shall be Dow Chemical Company 

Derakane 510A, or approved equivalent, with 3% 

antimony oxide or 5% zinc borate content.
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Specs, for FRP Flues and Tanks

2.
Rev. 3-14

2.4 Reinforcement shall include 10 mil Pellon veil inner 

liner (approximately 95% resin). Ninety mil of 

random glass fiber completely saturated with resin 

(approximately 75/25% resin to glass ratio), and 

the remainder of the specified thickness of alter­

nate layers of circumference wound continuous glass 

fibers and random glass fibers (approximately 65/25% 

resin to glass fiber). No outer layer shall be 

random glass fiber.

2.5 The exterior surface shall have a 5 mils minimum 

■ coating of an ultraviolet barrier.

2.6 All flanges, on flues shall be full faced reinforced 

type with minimum thickness 3/4". Flange bolts to 

be torqued to 30 ft. lbs. Gaskets to be Nordel 

rubber, 40 Durometer, ASTM-2000-BA-415. Thickness 

as specified. (SeePg. 7 for supplier's address.)

2.7 Flues to have stiffener ribs spaced for service in 

section 3.0.

2.8 Flat metal washers shall be used under all nut and 

bolt heads against FRP flanges. Bolts, nuts and 

washers to be 304 stainless steel.

I •

3.0 FLUE SERVICES

3.1 Area 2-04
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Specs., for FRP Flues and Tanks 3

3.1.1 Flue will be handling moist cleaning plant

gases containing 3 to 5% S02 at a working 

pressure of (+)2" H^O and temperature of

142°F.

3. 2 Area 2-09

3.3

3.2.1 Flue will be handling cleaning plant gases

containing 3 to 5% S02 at a working pressure

of (-)8" H^O and temperature of 90°F.

Area 2-10

3.3.1 Flues will be handling moist cleaning plant

gases containing 3 to 5% SC>2 at a working

pressure of 0.0" H^O and temperature of

126°F.

3.4 Area 2-15

3.4.1 Flues-and jug dampers will be handling moist

cleaning plant gases containing 3 to 5% SC>2 

at a working pressure of (-) 20" HjO and

temperature of 90°F.

4.0 TANK SERVICES

4.1 All tanks will contain water saturated with SO^ that 

contains about 1.5% sulfuric acid, 46 mg/1 of fluo­

rides, 214 mg/1 of chlorides and about 2000 mg/1 of
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Specs, for FRP Flues and Tanks 4.

precipitated fumes and mechanical solids scrubbed 

from gases that have been through a'venturi scrubber 

or an electrostatic precipitator.' Specific gravity 

of liquid is 1.15. Maximum temperature 140°F.

4.2 Specific Designs

4.2.1 Sinter Machine Venturi Scrubber Blowdown 

Tank. Equipment No. 90319. Area 2-03.

Number required 1

Capacity 1700 Gal.

Temperature 132°F.

Drawing No. EP-24111-903-M, MK-24111-A

4.2.2 Roaster Venturi Scrubber Blowdown Tank.

Equipment No. 90339. Area 2-07.

Number required 1

Capacity 1700 Gal.

Temperature 134°F.

Drawing No. EP-24111-903-M, MK-24111-A

4.2.3 Scrubber Blowdown Tank.

Equipment No. 90370. Area 2-13.

Number required 1

Capacity 

Temperature 

Drawing No.

1700 Gal.

90°F.

EP—24111—903-M, MK-24111-A

4.2.4 Stripping Tower Pump Tank.
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Specs, for FRP Flues and Tanks 5.

4.2.5

4. 2.6

4.2.7

Equipment No. 90605. 

Number required 

Capacity 

Temperature 

Drawing No. 

Neutralizing Tanks. 

Equipment No's. 20804 

Number required 

Capacity 

Temperature 

Drawing No.

Surge Tank.

Equipment No. 20801. 

Number required 

Capacity 

Temperature 

Drawing No.

Neutralized Solution 

Equipment No. 20802. 

Number required 

Capacity 

Temperature 

Drawing No.

Area 2-07.

1

1100 Gal.

100°F.

EP—24133-208-M,

and 20805. Area 

2

470 Gal.

82°F.

EP-24135-208-M,

Area 2-14.

1

30,000 Gal. 

95°F.

EP—24131-208-M, 

Tank.

Area 2-14.

1

30,000 Gal. 

80°F.

EP-24131-208-M,

MK-24133-C

2-14.

MK-24135-A&B

MK—24131-A

MK-24131—B
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Specs., for FRP Flues and Tanks 6

4.2.8 Surge Tank Pump Tank.

Equipment No. 20803. Area 2-14.

Number required 1

Capacity . 50,000 Gal.

Temperature '90°F.

Drawing No. EP-24132-208-M,' MK-2413 2-A

4.2.9 Cottrell Plant Neutralized Solution Tank. 

Equipment No. 20806. Area 2-14.

Number required 1

Capacity 1,000 Gal.

Temperature 90°F.

Drawing No. EP-24134-208-M., MK-24134-A

5.0 CONSTRUCTION

5.1 Flues, jug dampers, and tanks to be fabricated as

shown on Asarco's drawings. This to include all tank 

supports, support rings, flanges and associated 

pieces. Any deviation from these details must be 

approved by Asarco before fabrication.

5. 2 Flue construction may be contact molded or hand

lay-up filament wound type. Construction shall re­

quire prior approval by Asarco with submittal of 

, fabrication details, etc.

5.3 Field joint construction, shipping length, etc.,

shall be the responsibility of the Contractor. He
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Specs,, for FRP Flues and Tanks 7

shall verify Asarco’s designs for service noted in 

specified areas relative to stiffener rings, wall 

thickness, saddle designs, etc.

6.0 PRATONG LIST

The general arrangement drawings and detail drawings on 

Appendix "A" give the scope of the flue system to be 

provided as well as tank details.

Nordel is a Dupont product available from West American 

Rubber Company, 750 North Main St., Orange, California 

92668.
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Area 2-04 

Drawing No. 

EP-23592-907-G 

EP-23613-907-M

EP-23614-907-M

EP-23615-907-M

EP-23616-907-M

EP-23617-907-M

EP—23618-907-M

EP-23619-907-M

EP—23620-907-M

EP—23621—907-M

EP-23622-907-M

EP-23623-907-M

APPENDIX "A11

DRAWING LIST

Sinter Machine Flue to Gas Cleaning.

Description

Gen. Arrg’t. Plan & Elevation.

76" FRP Flue Assembly from Towers F.S.-5 to 
F.S.-9.

76" FRP Flue Assembly from Towers F.S.-9 to 
F.S.—13.

76" FRP Flue Assembly from Towers F.S.-13 
to F.S.—17.

76" FRP Flue Assembly from Towers F.S.-17 
to F.S.-20.

76" FRP Flue Assembly from Towers F.S.-20 
to F.S.-23.

76" FRP Flue Assembly from Towers F.S.-23 
to F.S.-27.

76" FRP Flue Assembly from Towers F.S.-27 
to F.S.-31.

76" FRP Flue Assembly from Towers F.S.-31 
to F.S.-35.

76" FRP Flue Assembly from Towers F.S.-35 
to F.S.-36.

96" dia. and 76" dia. FRP Flue Assembly 
from Towers F.S.-36 to F.S.-37.

96" dia. FRP Flue Assembly from Towers 
F.S.-37 to F.S.-38.
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Appendix "A" 2

Drawing Nol

EP-23624-907-M

EP-23625-907-M

EP-23626-907-M

EP-23627-907-M

EP-23628-907-M

EP-23629-907-M

EP—23631-907-M

Description

96" I.D. FRP Flue Details.

76" I.D. FRP Flue Assembly Tower.

76" I.D. FRP Flue Assembly Tower F.S.-l & -50. 

76" I.D. FRP Flue Details.

76" FRP Elbow Detail.

76" FRP Tabulated Flue Details.

76" I.D. FRP Flue Details.

Area 2-07 

Drawing No. 

EP-23675-904-G 

EP-23685-907-M 

EP-23686-904-G

Roaster Cottrell Venturi Scrubber System 

Description

Gen. Arrgt., Plan & Elevation.

65" FRP Flue Assembly.

General Arrangement, Elevations.

Area 2-09 

Drawing No.

EP-23724-907-G 

EP-237 25-907-G 

EP-23744-907-M

EP-23745-907-M

EP-23746-907-M

Converter Gas Handling Changes 

Description

Converter Gas Bypass Flue, Gen. Arrgt., Plan.

Conv. Gas Bypass Flue, Gen. Arrgt., Elevation.

Conv. Gas Bypass Flue Assy. Supports 5 to 
flue end.

Conv. Gas Bypass Flue Assy. F;S.-47 & F.S.-48.

Conv. Gas Bypass Flue Assy, F.S.-46 to 
F.S.-47.
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Appendix "A” 3

1

(v

Drawing No. 

EP-23747-907-M 

EP—23748-907-M

EP-23749-907-M

EP-23750-907-M

EP-23752-907-M

Area 2-10 

Drawing No.

EP—23755-907-G 

EP-23761-907-M

EP-2376 2-907-M

EP-23763-907-M 

EP—23764-907-M

Description

Conv. Gas Bypass Flue Assy. F.S.-46.

Conv. Gas Bypass Flue Assy. F.S.-45 to
F.S.-46.

Conv. Gas Bypass Flue Details.

Conv. Gas Bypass Flue Details.

72" Venturi Details.

Flue System to Gas Cleaning Plant 

Description

Gen. Arrgt. Plan & Elevation.

Flue to Packed Scrubber Assembly .Towers 
F.S.-38 to F.S.-39.

Flue to Packed Scrubber Assembly Towers 
F.S.-39 to F.S.-42.

96" Venturi Details.

Flue to Packed Scrubber Details.

Area 2-12 

Drawing No. 

EP-23.781-905-G 

EP—23782-905-G 

EP-24149-905-M

Gas Cleaning Plant Mist Precipitators 

Description

General Arrangement, Plan,

General Arrangement Elevation,

Mist Precipitator, Flues, Dampers, Etc., 
Assembly.
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Appendix "A" 4

Area 2-14 

Drawing No.

EP-24111-903-M 

EP—24131-208-M 

EP—24132-208-M 

EP-24133-208-M 

EP-24134-208-M 

EP-24135-208-M

Water Treatment System 

Description 

Blowdown Pump Tank.

Surge & Neutralized Solution Tanks. 

10' dia. Pump Tank.

Stripping Tower Pump Tank. 

Neutralized Solution Tank. 

Neutralizing Tanks.

Area 2-15 

Drawing No. 

EP-24151-907-M 

EP—24152-907-M 

EP-24153-907-M 

EP-24154-907-M 

EP—24155-907-M 

EP-24156-907-M 

EP-24157-907-M 

EP-24158-907-M

Gas Cleaning Plant- Flues, Dampers, Etc. 

Description

Mist Precip. Flues - Details.

Mist Precip. Flue Details.

Mist Precip. Header Assembly.

Mist Precip. Header Details.

Jug Damper Assembly.

100" Flue to Acid Plant Assembly.

100" Flue to Acid Plant Details.

Flue Hangers Assembly & Details..
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EXHIBIT "B"

486 VV. Lake Samish Drive / Bellingham, VVA 98225 / Telephone (206) 734-7040

April 21, 1981

Mr. W. A. Bennis, V.P. Purchasing 
ASARCO Incorporated 
120 Broadway
New York, New York 10271 

Gentlemen:

FRP Flue Structural Analysis 
El Paso Plant 

ASARCO Job EA-26-EP

We appreciate this opportunity to submit our proposal for work to be per­
formed in determining the condition of the existing FRP flue systems at your 
El Paso plant.

We will provide engineering services to accomplish the Scope of Work as out­
lined in your inquiry of April 3. However, it is questionable at this time 
as to whether or not tests are available to determine the items noted in sec­
tion 2.3. The extent of testing generally will be determined by the data re­
quirements needed to complete the analysis.

Involvement by Fiberglass Structural Engineering, Inc. would be divided into 
three phases, as follows:

I) A preliminary design review would include project familiarization, 
study of construction details and laminates, and a preliminary 
structural analysis. The purpose of this preliminary review 
would be to determine potential problem areas in the system and 
establish a plan for data acquisition in the field.

II) An inspection visit to the El Paso Plant would be required to ob­
tain detailed information regarding the FRP construction. Data 
would be taken as required for further analysis in the form of 
samples, photography, notes and measurements in each specific 
area of interest. A general overview of all FRP equipment would 
also be accomplished to discover any unanticipated problem areas.

Ill) The final phase of involvement would be a detailed analysis of the 
system as it exists. Our report would discuss each area of con­
cern, and identify calculated safety factors for each.

Recommendations would describe the general nature of repair sug­
gested for each area, if any, but would not give a detailed 
estimate or specification of the repair.

Since the extent of problems requiring analysis cannot be anticipated at this 
time, we propose to provide the work on a time and expenses basis, to be 
charged at the following rates.

Consultant $60/hour
Project Engineer 42/hour
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Mr. Bennis -2- April 21, 1981

Inspector $42/hour 
Test Engineer 42/hour 
Design Engineer 38/hour 
Engineering Aide 28/hour 
AE Equipment 80/hour

Expenses (including day coach air travel, car rental, motel, etc.) are billed 
at cost with'meals being billed at a per diem rate.

We have estimated our involvement for the work described in the three phases 
for purposes of budgeting at this time. These are target figures which we are 
reasonably confident will be sufficient to complete the analysis.

Phase I - Preliminary Design Review:

Five days for Design Engineer, plus one day for 
Consultant, or approximately................................................... $2000.

Phase II - Field Investigation:

Three field days plus travel time and expenses 
for Consultant and either Design Engineer or
Inspector, or approximately................................................... $7000.

Phase III - Analysis and Final Report:

14 days Design Engineer or Project Engineer, 
plus 5 days Consultant, or approximately................. .... $7000.

Total Phases I, II, and III................................................................$16,000.

It appears at this time that our work could begin on this project by the week 
of May 4, 1981, but schedules are subject to prior committment. For planning 
purposes, the following durations may be used:

Phase I - 1 to 2 weeks 
Phase II - 1 week 
Phase III - 3 to 4 weeks

If necessary, we would be willing to set forth a more detailed schedule at the 
time of contract agreement.

We hope this proposal is responsive to your needs at this time. Please contact 
the undersigned if you require further information.

KWS:bb

Regards,

FIBERGLASS STRUCTURAL ENGINEERING^INC.

6U.
Kyle W. Schmidt 
Project Manaoer

cc: Mr. W. T. Sweat, V.P. Engineering
Mr. A. 0. Marsh. Jr.. Chief Design Engineer
Mr. W. R. Kelly, Manager

COPY
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. ro*M * INSURANCE-I Re • 4 ■ mxjnAnv_c.i_c^ 11.- i>.a t -r* H

ASARCO. Incorporated RE0U1 REME.NTS FOR CONTRACTORS AND SUBCONTRACTOR-.
* < * m •

? This IS to CERTIFY THAT the policies of INSURANCE described belo* have be eh issued to

THEJiF. POLICIES AKE MOV tN FORCE. COVERING WORK BY THE ASSURED FOR ASARCO. Incorpo r. ted

OH CONTRACT______________________________________ ____ —------------------------------------------------------------- ------------------------------- -
AT _________.___ —------------------------- -- -------- -------------------------------------------------------------------------------------------------------------------- -----

|F THESE POLICIES A»r CANCELLED OR CHANGED IN ANY way THAT WILL AFFECT THIS CERTIFICATE. TEN OATS* 
PRIOR WRITTEN NOTICE WILL BE GIVEN av THIS COMPANY TO ASARCO.Incorpore ted,
ATTN________________ —PLANT MAN All! R

K|ND OF INSURANCE

CSSC9t°TICN Cp *»0L1CY
9EC'J I9ED

N0W6CB EXPIRES LIMITS OF LIABILITY
MINI UtjU

CONTRACTOR’S °'_8LIC 
LIA8IL1TY (CC.w» = E-ENSI v£ 
INCLUOING CONTRACTUAL 1 *

BOO ILY-INJURY

RRO»ERTy. cama'.C

FAfH Of.f.t HRF.VF « $300,000

E Af H Of I 1 PStM F. «
• S 25.0CG

CONTRACTOR «

PROTECTIVE LIABILITY

B00lLy-INJURY

*#0*£ftTV

EACH or.lt SRENCF I $300. COO

£ hi ll ilt.i L KKtNl f . S $ 05.COO

AUTOMOBILE

800 ILY- INJURY

• . •

EACH PERSON J

EACH OCCLRRENCE S

5100. CCO

$300,000

PROPERTY.CAMAGE EACH OCCURRENCE S $ 25.0C0

■C*XW£N‘S CC«»£SSATICH

AKO

CCMPLY w ITH

APPLICABLE

STATE LAe

EA^LOYCR’S LIABILITY EACH Oi Cl HHf.srt" $ $ 25.000 •

OAT- -i .. -■---- , —------- - — .
INSURANCE COMPANY

city STATE AUTHORIZED REPRESENTATIVE

•Tie Ceatraccer ikill <nt Atrolaa* ill iiIim.It the Owner froo «n< ttaitat «»r eipeeie. leet er <ui|i e> ictmH ef aay 
eleio. taaaftA or amt etea At ant ptrtoh ehaaaoetar. ihciwdihj tit eeploteo o( tha Oeaar. eaicA ta ll, cat ter cteted AT or 
emooctoe eith. or (roee oet of tho oaacwtion aae paafcreahco of ill* contract At the Contractor er tot S.ocoatrtctor; Pto- 

■ tided. Aeee*er. thet the Centraetcf anail hot Oe rerarta Co inatenaft tho Gwnor tfaaaat eat aoaa cawate aoiair "at aafil* 
{otco or eillful faalt o! the Owner er ita eeo.oteea* TVe Contractor eccepta all rut of lajert or n«i{a nl, til fttpoa- 
eiVilltt for itt claiea for Tiiirii ehat«eetar rtaeitiap iroo tho .n, aiaeao. or failero of aay Anaat. fuim, S*3C,),I* 
CCtffoIfaaf, of otaar itaa ar tailli at'.tpaaat e te< At tha Ceatrectof ar aay Swbaaatractar, atea taaufh ceca if. laaeataa 
faraiahat er loaaat to tee Caatrecter ar aay t.t> Seacaatrtctor At tha Oe-** **4 aaall ittaaaifj tha Owner tfiiaai aii
etcA claiaa.
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m

ccora
■.-?>> .' •.■•■■•-'-' •' ■\:::&»jizi I..’-..”/ ,:k^.

^.y7TX»7?:-y•.^,7.?iTT7TTT?T^'«T7i-r?fi5rSW •■frr7i^',niiF^^V%'»g ^
eftificatepTInsurah

r'i^HDXSUTffHUTEDOES'^DT-WilEND. tXTEND OR 1U.TER WE COVERAGE TKPFORb fbY.3HE*0UCtES^ttSTED JBElDW'^a§Sb
t.'AND ADDRESS OF AGENCY

|/\Rogers, Fitzwalter & Powell ■ *. 
y.1200 S. W. Main 

■Portland, OR 97205

COMPANIES AFFORDING COVERAGES

l°tterny A Aetna Casualty & Surety Company
COMPANY O 
LETTER D

COMPANY
LETTER

COMPANY
LETTER

RENAME AND ADDRESS OF INSURED

-.'imiston J." Renoud, P. E. dba: :
* ‘F.ibergl ass-Structural Engineering 

. ,;'486 West Lake Samish Drive 
"'.Bellingham,. WA 98225-

'This is to certify that policies of insurance listed below have been issued to the insured named above and are in force at this time.

COMPANY
LETTER

.COMPANY 
- ‘LETTER* TYPE OF INSURANCE POLICY NUMBER POLICY

EXPIRATION DATE
Limits of Liability in Thousands (000)

EACH
OCCURRENCE AGGREGATE

*•* V *•
-■ .; -A ■

GENERAL LIABILITY

IX~1 COMPREHENSIVE FORM
1 1 PREMISES—OPERAT IONS

1 1 EXPLOSION AND COLLAPSE
^ HAZARD
LJ UNDERGROUND HAZARD 
fin PRODUCTS/COMPLCTCD 
p" OPERMIONS HAZARD
J__ 1 contractual insurance

1 1 BROAD FORM’PROPERTY
DAMAGE

lJ INDEPENDENT CONTRACTORS

1 1 PERSONAL INJURY

42..GL 160023 CCA

i ' ■ -

• f

6/15/81

BODILY INJURY

PROPERTY DAMAGE

$

5

$

$

BODILY INJURY AND 
PROPERTY DAMAGE 

COMBINED ! 1,000, 51,000,

PERSONAL INJURY f

... A

AUTOMOBILE LIABILITY
□ COMPREHENSIVE rORM.

O-0,-.LD

PH HIRED

S NON-OV.HtD

42 FJ 28798 CCA 6/15/81

BODILY INJURY 
(EACH. PERSON)

BODILY INJURY 
(EACH ACCIDENT)

s

*
L . .

. '■
... t . *

L „ ’ ..'L .,

PR0PERTY DAMAGE £. S'.;
BODILY INJURY AND 
PROPERTY DAMAGE 

COMBINED

F—
» O o o -• .y- - V;,

s

- EXCESS LIABILITY
FT 'UMBRELLA fORM

1 1 OT HER THAN UMBRELLA

FORM

BODILY INJURY AND

PROPERTY DAMAGE

COMBINED

s

V.;/-: WORKERS' COMPENSATION
and

EMPLOYERS' LIABILITY . .

^_WEmsS2&6

' -
• -. i

OTHER

aBsaBsa^mwwaHg

«

I K~_::

OF OPERATIONS/IOCATIONS'VEHICLES

>v*-

Cancellation: Should any of the above described policies be cancelled before the expiration date thereof, the issuing com­
pany will endeavor to mail 10 days written notice to the below named certificate holder, but failure to 

.* mail such notice shall impose no obligation or liability of any kind upon the company.

NAME AND ADDRESS OF CERTIFICATE HOLDER
Attention: Edith Howard
ASARCO, INC.
120 Broadway
New York, New York 10005

date iccnm May 6.—198.1.

'Az.
authoRhId reKresEnta

Robert R. Powell

-rf'nRn ?a nr* >t
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Jl? NAME AND ADDRESS OF AGENCY

:zwal 
Main

Portland, OR 97205

Rogers, F.itzwalter & Powell 
^ 1200 S. W. Main

AMENDE D
"COMPANIES AFFORDING COVERAGES

COMPANY
LETTER A Aetna Casualty & Surety Company
COMPANY
LETTER B

NAME AND ADORCSS Of INSURED

Winston <1. Renoud, P. E. dba: 
Fiberglass Structural Engineering 
486 West Lake Samish Drive 
Bellingham, WA 98225

company
LETTER

COMPANY
LETTER

COMPANY
LETTER

H ■
t:

r,
f,:
[■

i-
\

'A.'.

' This is to certify thatpolicies of insurance listed below have been issued to the insured named above and are in force at this time.

COMPANY
LETTER

* Limits of Liability in Thousands (000)
TYPE OF INSURANCE POLICY NUMBER EXPIRATION DATE EACH

OCCURRENCE AGGREGATE

A
GENERAL LIABILITY

1X1 COMPREHENSIVE FORM.
BODILY INJURY i %

fX~| PREMISES—OPERATIONS

I 1 EXPLOSION AND COLLAPSE 
J=j HAZARD
1__ 1 UNDERGROUND HAZARD

fXl PRODUCTS'COMPLETED 
OPERATIONS HA7ARD

fXl contractual insurance

1 1 BROAD rORV PROPERTY
DAMAGE

1__ 1 INDEPENDENT CONTRACTORS

42 GL 160023 CCA 6/15/81
PROPERTY DAMAGE J S

BOOH Y INJURY AND 
PROPERTY DAMAGE 

COMBINED

tA

1—
‘ o o o 1 1.00C

[~1 PERSONAL INJUPV

X Broad Form Comp 'ehensive General Liability G222(7/76l
PERSONAL INJURY T

AUTOMOBILE LIABILITY
□ COMPREHENSIVE FORM

1 1 Pinned 42 FJ 28798 CCA 6/15/81

BODiLY INJURY 
(EACH P£PS0N>

BODILY INJURY 
(EACH ACCIDENT)

$

5
r!

A 12 HIRED PROPERTY DAMAGE * S .
S3 NON CANED BODILY INJURY AND 

PROPERTY DAMAGE
COMBINED

4*

F—
» O o o M ;

EXCESS LIABILITY
1 1 UMBRELLA FORM

1 1 OTHERTHANUMBRELLA

FORM

BODILY INJURY AND

PROPERTY DAMAGE

COMBINED

S $

WORKERS’ COMPENSATION
and

EMPLOYERS’LIABILITY1

STATUTORY

1
iI/ChACODE*’

OTHER

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES

Cancellation: Should any of the above described policies be cancelled before the expiration date thereof, the issuing com­
pany will endeavor to mail 10__ days written notice to the below named certificate holder, but failure to
mail such notice shall impose no obligation or liability of any kind upon the company.

NAME AND ADDRESS OF CERTIFICAT E HOLDER:

Attention: Edith Howard 
ASARCO, INC.
120 Broadway
New York, New York 10005

date issued.____May 12, 1981

3\lAfaj-Haff/L/f- v -?rr
* AUTHORIZED REPRESENTATIVE

Robert R. Powell
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