

McGrath Construction Company, Inc.

Sheet 0

TO: Douglas S. Gramer & Assoc. P. O. Box 13 Cincinnati 96, Ohio

SHIP VIA AIR MAIL 02-06-4 02-01-4

DEL IN TRIPLICATE TO MCGRAW CONSTRUCTION COMPANY INC 62-20-6

Agents for Armco Steel Corporation

U.S.P.S.O. Box 272, Middletown Ohio - 2 N 02-08-4

ITEM	DESCRIPTION	UNIT	PRICE	AMOUNT																									
10104	Requisition 10104 Furnish the services of designers and engineers to work in the General Engineering Office of Armco Steel Corporation at Middletown, Ohio.																												
	Compensation will be based on the actual hours worked and total compensation including all taxes, insurance, etc. will be at the following rates per hour:																												
	<table><thead><tr><th></th><th><u>Straight 40 Hours</u></th><th><u>Overtime Over 40 Hours</u></th><th><u>Composite 1 to 60 Hours</u></th><th></th></tr></thead><tbody><tr><td>Junior Designers</td><td>4.75</td><td>6.25</td><td>4.92</td><td></td></tr><tr><td>Senior Designers</td><td>5.25</td><td>6.75</td><td>5.75</td><td></td></tr><tr><td>Junior Engineers</td><td>5.95</td><td>7.85</td><td>6.58</td><td></td></tr><tr><td>Senior Engineers</td><td>6.95</td><td>8.85</td><td>7.59</td><td></td></tr></tbody></table>		<u>Straight 40 Hours</u>	<u>Overtime Over 40 Hours</u>	<u>Composite 1 to 60 Hours</u>		Junior Designers	4.75	6.25	4.92		Senior Designers	5.25	6.75	5.75		Junior Engineers	5.95	7.85	6.58		Senior Engineers	6.95	8.85	7.59				
	<u>Straight 40 Hours</u>	<u>Overtime Over 40 Hours</u>	<u>Composite 1 to 60 Hours</u>																										
Junior Designers	4.75	6.25	4.92																										
Senior Designers	5.25	6.75	5.75																										
Junior Engineers	5.95	7.85	6.58																										
Senior Engineers	6.95	8.85	7.59																										
	It is agreed that men to be placed on the work will be approved by us before coming to work. Designers will be replaced after two (2) weeks if they do not prove to be acceptable, and engineers after one (1) month.																												
	Reference your letter dated March 27, 1956.																												
	Weekly billing - net 10 days.																												
	Time slips to be approved by McGraw Engineering Department.																												

Shipping Date

ARMCO STEEL CORPORATION
McGRAW HILL CONSTRUCTION COMPANY, INC. Agents
By G. R. Slade G. R. Slade
Director of Purchasing
By _____
Local Purchasing Representative

This Order fills Requisition 10404
To be used on Account of

of J. H. Stalker

McGCon 3086

