

PROPOSAL

To CONTINENTAL OIL COMPANY

Date May 23, 1973

Attention: Larry N. West
Box 605
Westlake, La. 70669

Sline's Proposal No. L-236

Dear Sir:

Having carefully examined the Instructions to Bidders, all conditions of Contract form 4-13-1'B and the Basis of Bids for painting piping and equipment, Block II, VCM Plant, Westlake, La.

as well as the premises and the conditions affecting the work, the undersigned proposes to furnish all necessary materials, labor, equipment, tools, transportation, services, etc., for completion of the work in accordance with above documents for the sum of:

- - - FORTY ONE THOUSAND SIX HUNDRED TWELVE - - - - - DOLLARS
(\$41,612).

If notified of the acceptance of this proposal within TEN () days of the time set for receiving the bids, the undersigned agrees to execute a contract on the accompanying contract forms and the conditions thereof.

The estimated number of calendar days to complete this project is 100 days.

The undersigned is registered as a federal and state employer, with employer's registration numbers as follows:

Federal 74-1264804

State 64638

Very truly yours,

MAILING ADDRESS:

Sline Industrial Painters
P. O. Box 1658
Lake Charles, Louisiana 70601

David W. Earle
Title Project Manager
Company SLINE INDUSTRIAL PAINTERS
CORPORATION
(Designate as Corporation, Partnership or Individual)

ALTERNATES

Alternate I

Alternate II

Alternate III

Alternate IV

CWH 000006383

PROPOSAL

To CONTINENTAL OIL COMPANY

Date May 22, 1973

Attention: Larry N. West
Box 605
Westlake, La. 70669

Dear Sir:

Having carefully examined the Instructions to Bidders, all conditions of Contract form 4-13-1'B and the Basis of Bids for painting piping and equipment, Block II, VCM Plant,
Westlake, La.

as well as the premises and the conditions affecting the work, the undersigned proposes to furnish all necessary materials, labor, equipment, tools, transportation, services, etc., for completion of the work in accordance with above documents for the sum of:

Sixty Two Thousand Eight Hundred Eleven----- DOLLARS
(\$ 62,811.00).

If notified of the acceptance of this proposal within Thirty (30) days of the time set for receiving the bids, the undersigned agrees to execute a contract on the accompanying contract forms and the conditions thereof.

The estimated number of calendar days to complete this project is 90 days.

The undersigned is registered as a federal and state employer, with employer's registration numbers as follows:

Federal 74-1362094

State 2430

Very truly yours,

MAILING ADDRESS:

P.O. Box 2568
Texas City, Texas 77590

Gene Nelson
Title President

Company Gene Nelson, Inc.

Corporation

(Designate as Corporation, Partnership or Individual)

ALTERNATES

Alternate I

Alternate II

Alternate III

Alternate IV

CWH 000006384

PROPOSAL

To CONTINENTAL OIL COMPANY

Date MAY 25, 1973

Attention: Larry N. West
Box 605
Westlake, La. 70669

Dear Sir:

Having carefully examined the Instructions to Bidders, all conditions of Contract form 4-13-PB and the Basis of Bids for painting piping and equipment, Block II, VCM Plant, Westlake, La.

as well as the premises and the conditions affecting the work, the undersigned proposes to furnish all necessary materials, labor, equipment, tools, transportation, services, etc., for completion of the work in accordance with above documents for the sum of:

Thirty Seven Thousand Five Hundred Thirty Two DOLLARS
(\$ 37,532.00).

If notified of the acceptance of this proposal within Five (5) days of the time set for receiving the bids, the undersigned agrees to execute a contract on the accompanying contract forms and the conditions thereof.

The estimated number of calendar days to complete this project is 180 days.

The undersigned is registered as a federal and state employer, with employer's registration numbers as follows:

Federal 72-0468009

State 83292

MAILING ADDRESS:

Very truly yours,

Michael E. Farris

Title Owner - Manager

Company Farris Industrial Painters

Individual

(Designate as Corporation, Partnership or Individual)

ALTERNATES

Alternate I

Quench Section ----- \$9,364.00

Pipe Rack Section ----- 8,645.00

Alternate II

H C L Section ----- 9,805.00

Oxychlorination Section --- 9,718.00

Alternate III

Alternate IV

CWH 000006385