

August 21, 1990

Contract No. C-65-054-90

Darla Southwest, Inc.
8409 Lockheed, Suite 16
El Paso, Texas 79925

Attention: Mr. Rafael Nickolas, Jr.

Gentlemen:

Two copies of our proposed Contract No. C-65-054-90 and attachments, which cover the annual contract for insulation work at the El Paso Refinery, are enclosed.

If you are in agreement with the terms of this contract, please indicate your acceptance by signing and affixing your corporate seal, or have witnessed in accordance with instructions on the face sheet of the contract and return one copy. Please note signatures are required on several attachments.

Very truly yours,

C. M. Shepard

C. M. Shepard
Superintendent-Maintenance


HLL/kg
Enclosures

HLL 8/24/90

Award Letter

CHEV
BB 010390

FILE COPY



DARLA SOUTHWEST, INC.
ASBESTOS REMOVAL CONTRACTORS

8409 LOCKHEED, SUITE 16, EL PASO, TEXAS 79925
(915) 772-8181 • Fax (915) 772-0426

FACSIMILE COVERSHEET

DATE: 8-21-90
DELIVER TO: Skip Larsen
COMPANY: Chewron, USA
ADDRESS: 65012 Haulridge
CITY: El Paso, TX
FAX NUMBER: 775-3435
FROM: Ralph Nicholas, Jr.

COMPANY: DARLA SOUTHWEST, INC.
8409 LOCKHEED, SUITE 16
EL PASO, TX 79925
FAX NUMBER: (915) 772-0426

--- 3 --- Pages including coversheet

--- Acknowledgement requested ☒ Yes or ☐ No

Please call (915) 772-8181 if you do not receive all pages

THANK YOU

CHEV
BB 010392

"El Paso Owned"



DARLA SOUTHWEST, INC.
ASBESTOS REMOVAL CONTRACTORS.

8408 LOCKHEED, SUITE 18, EL PASO, TEXAS 79925
(915) 772-8181 • Fax (915) 772-0426

August 21, 1990

Mr. L. Larsen
CHEVRON USA, INC.
6501 Trowbridge
El Paso, Texas 79905

Dear Mr. Larsen:

As per our conversation this morning, please find the revised labor rates (Overtime and Holiday) for the asbestos and asbestos-free work. Furthermore, we have withdrawn the minimum charge for pick-up trucks.

If we can be of any further assistance to you, please do not hesitate to give me a call.

Sincerely,


Rafael Nickolas, Jr.
Vice-President

RN/njm

CC: Altemp Insulation

CHEV
BB 010393

COMPENSATION SCHEDULE

1.0	<u>LABOR RATES (1)</u>	(2)	(3)	(4)
		STRAIGHT TIME	OVERTIME (Weekdays & Saturdays)	OVERTIME (Sundays & Holidays)
1.1	<u>ASBESTOS REMOVAL/RENOVATION WORK</u>	<u>\$/HOUR</u>	<u>\$/HOUR</u>	<u>\$/HOUR</u>
	Foreman	20.80	29.80	29.80
	Insulator	17.83	25.55	25.55
	Helper	11.90	17.05	17.05
1.2	<u>ASBESTOS-FREE INSULATION WORK</u>			
	Foreman	17.72	25.90	25.90
	Insulator	15.10	22.29	22.29
	Helper	10.78	16.17	16.17

2.0 EQUIPMENT RATES (5), (6) & (7)

2.1 CONTRACTOR Owned Equipment and Tools

	<u>Daily</u>	<u>Weekly</u>	<u>Monthly</u>	<u>Minimum Charge, if any, Per Month</u>
Pick-Up Truck	20.00	100.00	400.00	N/A
Air Sampling Pump	3.00	15.00	60.00	N/A
HEPA Vacuum Cleaner (Wet/Dry)	5.00	25.00	100.00	N/A
Airless Spray Unit	1.50	7.50	30.00	N/A
Negative Air Machine	7.50	37.50	150.00	N/A
Portable Hygiene Facility (Includes change rooms, showers, and break/lunch room)	11.50	57.50	230.00	220.00
Aerial Work Platform (Scissor or Boom Lift	95.00	475.00	1,100.00	N/A
Metal Jacket Roller	11.00	55.00	230.00	N/A
Crimper	11.00	55.00	230.00	N/A
Scaffold (Rolling)	27.00	135.00	540.00	N/A

COMPENSATION SCHEDULE

1.0	<u>LABOR RATES (1)</u>	(2)	(3)	(4)
		STRAIGHT TIME	OVERTIME (Weekdays & Saturdays)	OVERTIME (Sundays & Holidays)
1.1	<u>ASBESTOS REMOVAL/RENOVATION WORK</u>	\$/HOUR	\$/HOUR	\$/HOUR
	Foreman	20.80	29.80	29.80
	Insulator	17.83	25.55	25.55
	Helper	11.90	17.05	17.05
1.2	<u>ASBESTOS-FREE INSULATION WORK</u>			
	Foreman	17.72	25.90	25.90
	Insulator	15.10	22.29	22.29
	Helper	10.78	16.17	16.17

2.0 EQUIPMENT RATES (5), (6) & (7)

2.1 CONTRACTOR Owned Equipment and Tools

	Daily	Weekly	Monthly	Minimum Charge, if any, Per Month
Pick-Up Truck	20.00	100.00	400.00	N/A
Air Sampling Pump	3.00	15.00	60.00	N/A
HEPA Vacuum Cleaner (Wet/Dry)	25.00	25.00	100.00	N/A
Airless Spray Unit	1.50	7.50	30.00	N/A
Negative Air Machine	7.50	37.50	150.00	N/A
Portable Hygiene Facility (Includes change rooms, showers, and break/lunch room)	11.50	57.50	230.00	220.00
Aerial Work Platform (Scissor or Boom Lift)	95.00	475.00	1,100.00	N/A
Metal Jacket Roller	11.00	55.00	230.00	N/A
Crimper	11.00	55.00	230.00	N/A
Scaffold (Rolling)	27.00	135.00	540.00	N/A