

Environmental Reconditioning
 8630 Boeing Ste 12
 El Paso, Texas 79925
 (915) 778-3813 Fax: (915) 778-3827
 www.Southwestabatement.com
 Texas # 80-0080

Proposal and Acceptance

Date of Proposal: November 29, 2000

Proposal Submitted to: Peggy Munsell

Phone No.: 521-3640

Organization Name: ASARCO

Fax No.: 541-1866

Address: P.O. Box 1111

Job Name: Copper Converter Boilers

City, State, Zip: El Paso, Texas 79999

Consultant: Sun City

Job Location: ASARCO

ERI Estimate No.: 00NO-4566-1867.01

We hereby submit specifications and proposal for:

Labor and materials for the removal of the asbestos containing insulation as identified.

All work will be completed with strict regard to all Federal, State, and Local regulations.

Closure documents will be submitted upon completion of disposal.

ERI to load waste into disposal container next to containment.

ACM debris will be transported to an EPA approved landfill by ASARCO.

ASARCO to provide manlift for scaffold erection and tear-down.

80' lift is required for one month to erect containment. ERI can provide lift for (\$6,800.00) *plus 1200.00*

Area #1 South section-----(\$ 38,642.00)

Area #2 West section-----(\$ 42,620.00) *plus 300.00*

Area #3 East section-----(\$ 39,200.00)

We propose, to furnish material and labor in accordance with the above specifications, for the sum of:

One Hundred Twenty Thousand Four Hundred Sixty Two Dollars and 00/100-----(\$ 120,462.00)

Payment to be made as follows: Due in full upon completion. Tax is not included.

Bond is not included; however, it can be provided for a sum of 2.5% of the total contract amount. A one million dollar liability insurance is included. Extra coverage and higher limits can be provided for additional costs.

All materials are guaranteed as specified here within. Work to be performed in a workman like manner in accordance with up to date standard practices. Alterations or deviation of the specifications in this proposal may involve extra cost and shall be executed only upon written approval, and shall be deemed an extra charge to this proposal. This agreement is contingent upon strikes, accidents, or delays beyond our control. Owner shall carry fire, theft, and other necessary insurance. Our workers are covered by Workman's Compensation Insurance.

ERI Authorized Signature: *[Signature]*

Note: This proposal may be withdrawn by ERI if not accepted within 30 days.

Tysan West Project Manager/ Estimator

Acceptance of Proposal: The above prices, specifications and conditions are satisfactory and are hereby accepted. SAI is authorized to start and perform the work as specified in this proposal. Payment shall be made as outlined above.

Date of Acceptance: _____ Signature: _____
 Printed Name: _____

Date of Proposal: November 29, 2000

PROJECT NAME: Hoppers to the East of the Copper Converter Building

Project Estimate Number: 00NO-4566-1867.01

Job Number:

WORK SCOPE:

INSTALL A CRITICAL BARRIER FULL CONTAINMENT.
HEPA VENTILATE THE WORK AREA.
COLLECT OSHA AIR SAMPLES.
REMOVE INSULATION FROM THE HOPPERS UTILIZING WATER AND HAND TOOLS.
CLEANUP RESIDUAL DEBRIS AND CONDUCT VISUAL INSPECTION TO VERIFY REMOVAL IS COMPLETE.
REMOVE CONTAINMENT, EQUIPMENT, UPON MEETING FINAL AIR CLEARANCE.

INCLUSIONS/EXCLUSIONS

INSURANCE	\$ 1,000,000.00	CONTAINMENT SUPPLIES	YES
BOND	N/A	CONTAINMENT EQUIPMENT	YES
EPA NESHAP NOTICE	YES *	ABATEMENT SUPPLIES	YES
DISPOSAL MANIFEST	YES	ABATEMENT EQUIPMENT	YES
CERTIFIED WORKERS	YES	DEBRIS TRANSPORTATION	YES No
WORKERS PROTECTIVE EQ	YES	DEBRIS DISPOSAL	YES No
		OSHA MONITORING	YES
		OSHA MONITORING - THIRD PARTY	NO
		FINAL CLEARANCE	NO
REPLACE REMOVED ITEMS	NO	FINAL CLEARANCE - THIRD PARTY	NO
Exclusions, that must be provided by others unless otherwise noted.			
ACCESS TO THE WORK	YES	WATER	YES
PROJECT TIME SCHEDULE		ELECTRICAL POWER	YES
TDH NOTIFICATION FEES	YES	ASBESTOS DISPOSAL	YES No
		1 MONTH LIFT ACCESS TO THE WORK AREA	YES No

* TEN WORKING DAYS NESHAP NOTICE MAY BE REQUIRED AND SHOULD BE CONSIDERED WHEN SCHEDULING.

I, _____, understand the above and direct ERI to proceed with the work.

Signed

Dated