



BARNARD & BURK, INC.

PLANT SERVICE CONSTRUCTION DIVISION

11955 AIRLINE HIGHWAY • P. O. BOX 15629
BATON ROUGE, LOUISIANA 70815
PHONE 937-3434



April 11, 1973

Mr. C. S. Roberts, Chief Engineer
Engineering Department
ETHYL CORPORATION
Ethyl Tower
451 Florida Street
Baton Rouge, Louisiana 70801

Re: Our Proposed Construction
Contractual Agreement
dated April 5, 1973
Barnard and Burk, Inc.
Proposal No. 7573

Subject: Transmittal of Addendum
No. 1 Dated April 11, 1973

Dear Mr. Roberts:

Transmitted herewith is our Addendum No. 1 to the subject proposal. The Addendum incorporates ETHYL CORPORATION's requested changes which are acceptable to Barnard and Burk, Inc., Construction Division.

Also, at the request of your Mr. J. B. Rhorer, we have enclosed a copy of our Landon A. Varnado's resume.

If you have any further questions concerning our proposal, please do not hesitate to call us.

Very truly yours,

BARNARD AND BURK, INC.
CONSTRUCTION DIVISION

S. A. Blanchard
S. A. Blanchard

Manager of Construction

E-09197

SAB:mp

- Att. 1. Proposed Construction Contractual Agreement-Addendum 1
2. Resume of Landon A. Varnado

PROPOSED CONSTRUCTION CONTRACTUAL AGREEMENT
DATED APRIL 5, 1973
BARNARD AND BURK, INC. PROPOSAL NO. 7573

ADDENDUM NO. 1
DATED APRIL 11, 1973

1. Construction Equipment Rental Rates will be Eighty Percent (80%) of Associated Equipment Distributors (A.E.D.) rates.
2. Construction Equipment Rental Rates for multiple shifts will be Forty Percent (40%) of rental rates. In other words, Thirty-two Percent (32%) of A.E.D. rates on all shifts successively following day shifts.
3. Maintenance, fuel and lubrication of construction equipment will be invoiced to Owner at actual cost to Contractor.
4. Third party equipment rental will be invoiced to Owner at actual cost to Contractor.
5. Owner will pay Contractor Three Percent (3%) fee on subcontracted electrical work handled by Contractor.
6. Owner will reimburse Contractor for loading, unloading and transportation costs, permits, etc., for moving of equipment to and from Contractor's Home Office yard.