

Environmental Reconditioning
8630 Boeing Ste 12
El Paso, Texas 79925
(915)778-3813 Fax: (915) 778-3827
Texas # 80-0080

PLAINTIFF'S EXHIBIT

ASA-1345

Proposal and Acceptance

Date of Proposal: August 13, 1999

Proposal Submitted to: Peggy Munsel

Phone No.: 521-3640

Organization Name: Asarco

Fax No.: 541-1811

Address:

Job Name: Asarco

City, State, Zip: El Paso, Tx

Consultant: Sun City

Job Location: Reverb Hoppers, Cottrell Flue,
Cottrell Flue.

SAI Estimate No.: 99AU-4033

We hereby submit specifications and proposal for:

Reverb Hoppers

Unit	SQFT	Unit Cost	Total
Connected H.	5,112	\$4.48	\$22,901.76
Single Units	1,512	\$4.48	\$6,773.76
Total			\$29,675.52

Cottrell Flue

Unit	Sqft	Unit Cost	Total
North Side	810	\$7.50	\$6,075.00
South Side	630	\$7.50	\$4,725.00
Top	600	\$7.50	\$4,500.00
Total:			\$15,300.00

Exterior Cottrell Hopper Walls

Unit	Sqft	Unit Cost	Total
West	945	\$7.50	\$7,087.50
South	1,728	\$7.50	\$12,960.00
East	945	\$7.50	\$7,087.50
Total			\$27,135.00

converter
cottrell by
road
by Contop Converter
entrance to Converter
cottrell

	Totals
Reverb Hoppers	\$29,675.52
Cottrell Flue	\$15,300.00
Exterior Cottrell Walls	\$27,135.00
Design & Setup	\$1,500.00
Direct Costs Total	\$73,610.52
Tax 8.25 %	\$6,072.87
Extended Total	\$79,683.39

Mobilization cost will be incurred if we must demobilize and return at a later date.

Disposal is not included it may be added at a later date for \$50.00 a cubic yard.

A one time set up fee of \$1500.00 is included for scaffolding design and set up.

Our work area will be left orderly and secure at the end of each shift. An individual to remain on site for security is not included.

We propose, to furnish material and labor in accordance with the above specifications, for the sum of:

Seventy Nine Thousand Six Hundred Eighty Three Dollars and 00/39----- (\$ 79,683.39)

Payment to be made as follows: Due in full upon completion. Tax is included.

Bond is not included; however, it can be provided for a sum of 2.5% of the total contract amount. A one million dollar liability insurance is included. Extra coverage and higher limits can be provided for additional costs.

All materials are guaranteed as specified here within. Work to be performed in a workman like manner in accordance with up to date standard practices. Alterations or deviation of the specifications in this proposal may involve extra cost and shall be executed only upon written approval, and shall be deemed an extra charge to this proposal. This agreement is contingent upon strikes, accidents, or delays beyond our control. Owner shall carry fire, tornado, and other necessary insurance. Our workers are covered by Workman's Compensation Insurance.

ERI Authorized Signature: _____

Note: This proposal may be withdrawn by ERI if not accepted within 30 days.

Tyson West, Project Manager/ Estimator

Acceptance of Proposal: The above prices, specifications and conditions are satisfactory and are hereby accepted. SAI is authorized to start and perform the work as specified in this proposal. Payment shall be made as outlined above.

Date of Acceptance: _____ Signature: _____
Printed Name: _____